34 1 Base Solution The CONTRACTOR shall develop and implement a Unified Task Management solution that supports the multiple - CalSAWS Task Management Solution will support Task Reassignment functionality from C-IV. 21.05
tasking models in both C-V and LRS, as follows: - CalSAWS Task Management Solution will support Task Bank functionality from C-IV, LRS Task MAQs will
1) Integrate the Team Managed Pre-Migration C-IV solution into the CalSAWS Software code base convert into Banks.
2) Create a common task management data model - OBIEE Task Dashboard will be migrated over to new tool prior to Task Management implementation.
3) Integrate the LRS automated tasks with the new county driven task activation, assignment and configurability
logic (introduced with the C-IV Task solution)
4) Add the C-IV automated task trigger conditions into the CalSAWS Software code base ensuring there is no
adverse or negative impact to LRS that would affect Los Angeles County
5) Add auto-assignment of tasks by the system through “round robin” or other workload balancing
methodologies
6) Create a task pool where tasks can either be assigned by a supervisor or can be pulled by a caseworker
7) Update the LRS Task Management Dashboard (OBIEE) to account for the system modifications being made as
part of migration
655 1 Work Tasks The CONTRACTOR shall migrate the Task icon link on the Utilities Navigation Bar to provide access to the My 20.11
Task and Task Search pages.
1439 1 Create Tasks The CONTRACTOR shall update the Error Prone and High Risk Case Flag Administration page, and supporting 21.01
batch processing, to be configurable by each CONSORTIUM County.
The CONTRACTOR shall add a new configurable automated task to generate when an Error Prone or High Risk
flag is added to a case.
1628 1 Create Tasks The CONTRACTOR shall migrate the existing C-IV automated tasks, as specified in the “Task Management C-IV - Approximately 22 C-IV automated actions directly overlap with LRS automated tasks. 21.03
Automated Task Inventory” appendix, into the CalSAWS Software for all 58 Counties; as well as migrate current - Support for mapping CalWIN automated tasks to C-IV automated tasks is not included.
task configurations for 39 C-IV Migration Counties into the CalSAWS Software as default settings for the 39 C-IV - Automated tasks included in this DDID would be set to "Inactive" at cutover for CalWIN counties.
Migration Counties. - Please refer to CalSAWS Agreement Exhibit U Schedule 1 - Attachment 1 Contractor Assumptions Inventory
List, worksheet 'C-IV Automated Tasks'
1629 1 Create Tasks The CONTRACTOR shall update the existing LRS automated tasks, as specified in the “Task Management LRS - Existing thresholds for authorization based tasks will remain the same, and threshold amounts will not be 21.11
Automated Task Inventory” appendix, into the CalSAWS Software for all 58 Counties; as well as update current configurable by county.
task configurations for Los Angeles County into the CalSAWS Software as default settings for Los Angeles - Support for mapping CalWIN automated tasks to LRS automated tasks is not included.
County. - Automated tasks included in this DDID would be set to "Inactive" at cutover for CalWIN counties.
- Please refer to CalSAWS Agreement Exhibit U Schedule 1 - Attachment 1 Contractor Assumptions Inventory
List, worksheet 'LRS Automated Tasks'
1830 1 Create Tasks The CONTRACTOR shall update the name, long description and associated trigger for the task "Activity will end 20.11
in 5 days" to reference 10 days instead of 5 days.
1831 1 Create Tasks The CONTRACTOR shall update the long description of the task, "Retro Active Extender" from "Notify eligibility - This requirement will be met with the implementation of DDID 1629 as the LRS Automated Tasks are 20.11
worker of retroactive extender" to "Retro Active extender has been approved. Take appropriate action. initialized.
<months the extender has been approved for>".
1832 1 Create Tasks The CONTRACTOR shall update the task name from "SSS Activity with no Concurrent Activity" to "Specialized - This requirement will be met with the implementation of DDID 1629 as the LRS Automated Tasks are 20.11
Supportive Services Activity with no Concurrent Activity". initialized.
1955 1 Create Tasks The CONTRACTOR shall create automated tasks for MEDS alerts specified in the “MEDS Alert Message - This requirement will be met with the implementation of DDID 1964 and Automated Action SCR associated 21.01
Inventory” appendix, that are received by the CalSAWS Software and do not generate tasks currently. The with from DDID 1967.
automated tasks from MEDS alerts must be county configurable to allow authorized users to enable or disable - Please refer to CalSAWS Agreement Exhibit U Schedule 1 - Attachment 1 Contractor Assumptions Inventory
the individual tasks. List, worksheet 'MEDS Alert Message Inv'
2197 2 Create Tasks The CONTRACTOR shall add the ability for authorized users to create tasks in bulk by uploading a spreadsheet - Task creation and assignment will occur overnight, unless the number of tasks included on the uploaded file is 21.03
with task details. Users must have the following features available to them: equal to or below 50. In that case the tasks would be created and assigned in real time. This threshold would be
1) A pre-defined template available for download and modification to then upload for task creation configurable, to allow for adjustment after performance can be measured.
2) The ability to assign tasks directly to a named worker/bank, or assign tasks automatically based on existing
task routing rules
3) The ability to create different types of tasks in the same upload
4) The ability to specify a due date for each task, or have the system determine one based on the task type
specified
5) A confirmation page for viewing errors occurring during task creation
6) A preview assignment page to view assignment results prior to distributing tasks
7) A threshold for number of entries to be processed in real time, with higher volumes processed during nightly
batch
2209 2 Work Tasks The CONTRACTOR shall update the Task Management solution to allow authorized users to flag an individual 21.11
task as "Expedited" when the task is created or after the task has been assigned.
2225 2 Reassign Tasks The CONTRACTOR shall update the Task Management solution manual assignment pages so that the user can 21.11
see a targeted list of staff eligible to receive the task assignment, prioritized in the order for which the Task
Management solution uses to assign tasks automatically. This feature must be configurable to be enabled or
disabled by county administrators.
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2228

2

Create Tasks

The CONTRACTOR shall update the Appointment Management solution to create a task whenever an - Appointments that are reassigned via the Appointment API will also result in task reassignment if the county
appointment is created. The task should be assigned to the same worker to whom the appointment is assigned, has elected to use this functionality.

and the description should include the basic appointment information. When the appointment or the task is

reassigned, then the corresponding task or appointment is reassigned as well. This functionality must be

configurable by county administrators.

21.05

2230

2

Create Tasks

The CONTRACTOR shall add the ability for authorized users to upload county death and jail information to - This DDID will be implemented after, or at the same time as, DDID 2197 as it assumes leveraging components
identify matching persons, and generate tasks for users to review matches and take appropriate action. Three  developed in that DDID.

templates must be available for download to support the following processes:

1) County Death Match

2) Jail Incarceration Match

3) Jail Release Referral

Each template must be available for download and modification to then upload for matching and task creation.
Person matching must be based on name, date of birth, social security number, and CIN if available. A threshold
must be established during design for the maximum number of tasks being created to be processed in real time,
with higher volumes processed during nightly batch.

21.07

2233

Create Tasks

The CONTRACTOR shall update the Task Management solution to allow manual task creation without a case or - There is no associated supervisor workflow for tasks that do not have a case or application reference.
application reference. Tasks must be accessible through the My Task, Task Search, and Worklist pages using - This DDID is implemented after, or at the same time as, DDID 655.
existing search criteria.

21.11

2235

Work Tasks

The CONTRACTOR shall update the Task Detail page to add a button for viewing documents associated to the - Imaging system will support single sign on functionality for CalSAWS credentials.
task and documents received within a time period after the task was created. The images button must remain
accessible on the Task Detail page, regardless of task status.

21.03

2239

Assign Tasks

The CONTRACTOR shall update the Task Management solution to reduce the number of tasks automatically - Automated task assignment reductions apply to automated distribution in a push model only. Staff is able to
distributed to staff based on availability reflected in their appointment and worker schedules. self assign, and manually reassign, tasks without restriction.

21.11

2240

Work Tasks

The CONTRACTOR shall update My Task, Task Search, and Worklist page so that a user can search for tasks by
program status(es) and corresponding status effective date.

21.11

2241

Work Tasks

The CONTRACTOR shall update the Task Management solution to allow county administrators to define action - Task Reports do not require updates to include action steps upon implementation of this DDID. Report
steps for each task type that need to be completed or followed up on by workers. By default, workers must enhancements to be requested via CER after implementation.

complete the action steps before marking the task complete. The solution must allow authorized workers to

bypass the action steps and mark the task as complete.

21.05

2245

Assign Tasks

The CONTRACTOR shall update the Task Management solution to allow authorized users to configure task
routing rules for images/documents based on program and program status.

21.11

2246

Work Tasks

The CONTRACTOR shall update the Task Management solution to allow users to search for tasks by keyword in - Assuming current requirement for minimum search criteria of Case Number, Office, Unit, or Worker is
the Long Description field of the task, search by the user that created the task, or created on date range. The sufficient to contain search scope.

CalSAWS Software will validate that the search scope is sufficiently small and demand greater specificity before

running the search on too many tasks.

21.11

2247

Create Tasks

The CONTRACTOR shall update the Task Management solution to allow authorized users to specify which types - Implementation of this DDID will leverage display built in DDID 2249 as a mechanism to alert a worker their
of tasks should append to existing/open tasks before creating a new task. The user must be able to specify task has been updated.

which types of tasks the new task can be appended to. The assigned worker must be alerted when their task is

updated with additional documents.

21.03

2249

Work Tasks

The CONTRACTOR shall update the Task Management solution to allow users to subscribe to a task. The - Solution will leverage current Task History model to display task updates to subscribers.
subscribed users must be able to view a consolidated list of task updates as they happen in near real-time. The - Assuming one main panel for real time subscription updates on Worklist and My Task pages.
subscribers of a task must be viewable within the task detail page.

21.07

2251

Work Tasks

The CONTRACTOR shall update the Task Management solution to allow authorized users to configure a task
type to generate a new task upon completion.

21.05

2252

Oversee Tasks

The CONTRACTOR shall update the Task Management solution to allow authorized users to define and schedule
a periodic sampling of tasks. The periodic task sampling results must be viewable to the user that requested it.

21.07

2254

Create Tasks

The CONTRACTOR shall update the Task Management solution to allow authorized users to configure task - Task APl and Imaging solutions will be implemented prior to, or at the same time as, the implementation of
creation and routing rules by Document Type and Form Number/Name. The solution must provide the this DDID.

following configurations: - Task API solution can require different parameters based on the requesting partner. (i.e. imaging system)
1) Custom grouping of Document Types and Form Number/Name

2) Configurability on which documents should create tasks and what type of task is created

3) The ability to accept program override(s) for task routing from the imaging solution

4) The option to suppress tasks when there is an upcoming appointment

5) The option to suppress tasks if the scanning user is the same person that would receive the task

21.03




2275 2 Reassign Tasks The CONTRACTOR shall update the Task Management solution so that whenever a worker is assigned or self- - County configuration applies to all Offices, Units, Positions within the county. 21.11
assigns a task, the worker is simultaneously assigned all available tasks they can work for that same case. This - Task grouping only applies to task types defined by county administators.
feature must be configurable to be enabled or disabled by county administrators. This functionality must apply - Administrative staff will set up and maintain position and staff configutations for the system to determine
to the following reassignment methods: what skills and classifications a worker has.
1) Manual task reassignment
2) Automated task reassignment
3) Get Next reassignment
2315 2 Create Tasks The CONTRACTOR shall update the CalSAWS Software to provide the following GA/GR functionality for the 58  (#5 and #10 ONLY) 21.11
Counties:
1) Prorated benefit amounts based upon the Beginning Date of Aid (BDA) for the GA/GR program
2) Add a hard validation message at EDBC when the GA/GR residency arrival date field on the Residency Detail
page is not completed. The validation message shall only display for those counties that opt into the 15-day
residency rule. The CalSAWS Software should not allow the user to run EDBC when this validation occurs. A
batch exception reason will be added when the case is run in batch
3) Update the Pre-Screening-Mandatory Substance Use Disorder Recovery Program (MSUDRP) page to allow
the 58 Counties to add additional pre-screening questions based on each of the 58 Counties GA/GR eligibility
rules. The CalSAWS Software shall only display the Pre-Screening questions based on the county of the logged
in user
4) Add the ability to display prior GA/GR aid received in other counties within the CalSAWS Software (sanctions,
unemployable, employable status, BDA, reapplication within a 12-month period and their time on aid in GR).
Note: The requirement is contingent upon county agreement and legal review
5) Create an automatic task when a participant has applied for SSI for the GA/GR program. The task shall be
customizable by county and all 58 Counties shall have the ability to opt in/opt out of the task at the time of
migration
6) Add the ability to issue benefits on a pending GA/GR program and issue the remainder upon approval as
determined by the county
7) Add the ability to determine eligibility for GA/GR aid paid pending based on the eligibility rules of each of the
58 Counties
8) Add the ability to allow each county to determine the income multiplier based on each of the 58 Counties
GA/GR eligibility rules
9) Add a verification field on the GR Work Requirement page when a work requirement type has been selected.
If the verification field is left pending, it shall populate on the county specific verification checklist for GA/GR.
The 58 Counties shall have the ability to opt in/opt out of the functionality at the time of migration
10) Create an automated task when the vendor for GA/GR is no longer going to get paid based on the Money
Management Detail page end month. This functionality will be based on each counties GA/GR program rules
2386 2 Create Tasks The CONTRACTOR shall update the Task Management solution to allow authorized users to void tasks that were - This DDID will be implemented after, or at the same time as, DDID 2197 as it assumes leveraging components 21.05
created by the bulk upload process. developed in that DDID.
2387 2 Assign Tasks The CONTRACTOR shall update the Task Management solution to take into consideration, the following factors 21.11
during automated task assignment:
1) Language Skill
2) Culture Skill
3) Staff Classification
4) Max Task Assignment
2388 2 Assign Tasks The CONTRACTOR shall update the Task Management solution to include a start date for tasks. The automated - Task reports and batch jobs that include status do not require updates to distinguish "Reopened" tasks from  21.11
task assignment logic will not assign tasks prior to their start date. Tasks must be accessible through the My "Open" tasks.
Task, Task Search, and Worklist pages using existing search criteria. - User will update due date upon reopening an expired to task, to avoid having the task expire again the next
day.
2389 2 Work Tasks The CONTRACTOR shall update the Task Management solution to allow authorized users to re-open a task that 21.11
was previously completed, voided, or expired.
2390 2 Oversee Tasks The CONTRACTOR shall update the Task Creation Report to include tasks created through the task bulk upload 21.11

process.






