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This Agreement (the “Agreement”) is entered into as of the ___ day of ,
2019 (the “Execution Date”), by and between the California Statewide Automated Welfare
System (CalSAWS) Consortium (* CONSORTIUM”), and any successor entity, and
(“CONTRACTOR?”) (collectively, “Parties”).

RECITALS

WHEREAS, the four (4) counties of Merced, Riverside, San Bernardino, and Stanislaus
contractually joined together in December 1998 to create the California Statewide Automated
Welfare System CONSORTIUM IV Joint Powers Authority (C-IV Consortium) that developed
and implemented a system for the administration of certain public assistance programs; and

WHEREAS, in June 2007, the thirty-five (35) counties of Alpine, Amador, Butte,
Calaveras, Colusa, Del Norte, El Dorado, Glenn, Humboldt, Imperial, Inyo, Kern, Kings, Lake,
Lassen, Madera, Marin, Mariposa, Mendocino, Modoc, Mono, Monterey, Napa, Nevada,
Plumas, San Benito, San Joaquin, Shasta, Sierra, Siskiyou, Sutter, Tehama, Trinity, Tuolumne,
and Yuba joined the C-IV Consortium; and

WHEREAS the thirty-nine (39) C-IV counties administered certain public assistance
programs through the California Automated Consortium Eligibility System (C IV System); and

WHEREAS Los Angeles County administered certain public assistance programs
through a separate system known as the Los Angeles Eligibility, Automation Determination,
Evaluation and Reporting (LEADER) Replacement System (“LRS”); and

WHEREAS, Los Angeles County joined the C-IV Consortium in compliance with
California Assembly Bill ABX1 16 (2011); and

WHEREAS, the remaining eighteen (18) counties in California, consisting of Alameda,
Contra Costa, Fresno, Placer, Orange, Sacramento, San Diego, San Francisco, San Luis
Obispo, San Mateo, Santa Barbara, Santa Clara, Santa Cruz, Solano, Sonoma, Tulare, Ventura
and Yolo, formed the CalWORKSs Information Network (CalWIN) Consortium to administer
certain public assistance programs in those counties through a separate system, the CalWIN
System; and

WHEREAS, the CONSORTIUM has been established for the purpose of overseeing the
consolidation of the three (3) current automated welfare systems (the C-IV System, LRS, and
CalWIN System) for the purpose of implementing a single California Statewide Automated
Welfare System (“CalSAWS System”) in all fifty-eight (58) California counties; and

WHEREAS, the CONSORTIUM desires to develop and implement a Statewide Portal/
Mobile Application (hereinafter, Portal/Mobile App) to serve the residents of all California
Counties, to integrate seamlessly with the CalSAWS system, and to enable the public to
securely apply for benefits, report changes, access case information, schedule appointments
and access electronic correspondence, as well as support a customer centric/user friendly
design and compliant with the requirements of Title Il of the Americans with Disabilities Act
(ADA) (see specifically, Accessibility of State and Local Government Websites to People with
Disabilities, DOJ (2003)) and Section 508 of the Rehabilitation Act of 1973, and specifically
those standards set forth in Title 36 of the Code of Federal Regulations section 1194.1 and
Appendices A, C, and D, and CDSS Regulations Section 21-115
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WHEREAS, on 2019, the CONSORTIUM
released a Request for Proposal (RFP) to solicit proposals from qualified Vendors to design,
develop, and implement a Statewide Portal/Mobile Application for the CalSAWS System and to
provide Maintenance and Operation Services for the Statewide Portal/Mobile Application once it
has been designed, developed, and implemented, which is incorporated herein by reference.

WHEREAS, on , 2019, CONTRACTOR submitted its
response to the RFP, which is incorporated herein by reference.

NOW THEREFORE, in consideration of the foregoing premises and the mutual
covenants and promises set forth below, and for other good and valuable consideration, the
receipt and sufficiency of which are hereby acknowledged, the Parties agree as follows:

1. CONTRACT INTERPRETATION.

In the event there is a conflict between the documents comprising the Agreement, including
all exhibits to it, the following order of precedence shall apply:

1.1 The terms and conditions in the body of this Agreement, which shall include all
exhibits, which are hereby incorporated by reference;

1.2 The Request for Proposal (RFP) for the Statewide Portal/Mobile Application Project;
and

1.3 CONTRACTOR’s Proposal submitted in response to the RFP.

2. DEFINITIONS.

2.1 Acceptance.

A Notice from the CONSORTIUM to CONTRACTOR that a Portal/Mobile App
Deliverable or a Portal/Mobile App Service has met with the CONSORTIUM'’s
reasonable satisfaction and applicable Specifications.

2.2 Agreement.

This Agreement, the Exhibits attached to it, which are incorporated by this
reference, and any other document expressly incorporated by reference pursuant to the
terms of this Agreement.

2.3  CalSAWS CONSORTIUM.

The CalSAWS CONSORTIUM is a Joint Powers Authority (JPA) that comprises
all fifty-eight (58) Counties in the State of California.

2.4 CalSAWS System.

The CalSAWS System is the anticipated user-friendly, on-line, and fully
integrated case management system that currently is being designed in order to manage
data in identified public assistance programs for all fifty-eight (58) counties in the State of
California.
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2.5 CalWIN System.

The user-friendly, customer based, on-line, and fully integrated case
management system currently being managed and operated by the Counties in the
Welfare Client Data System (WCDS) CONSORTIUM to manage data in identified public
assistance programs.

2.6 C-IV System.

The user-friendly, customer-based, on-line, and fully integrated case
management system that is designed to manage data in identified public assistance
programs for the Counties in the former CalACES Consortium. It is one of the three (3)
systems, along with the LEADER Replacement System (LRS) and CalWIN System
currently being utilized for this purpose.

2.7 Charge(s).

The amount(s) to be paid for the Portal/Mobile App Deliverables and Services
authorized under this Agreement, in whole or in part.

2.8 Change Management.

Process to control changes to the baseline design, application, or technology
solution.

2.9 Change Order.

A written form used by CONTRACTOR and the CONSORTIUM to modify, delete,
or add to the Portal/Mobile App Deliverables or Portal/Mobile App Services, in whole or
in part, made in accordance with Section 8 of this Agreement.

2.10 Change Request.

Document created and used in the Change Request Process to request that an
existing function be enhanced, removed, or a new function be added to the Systems.

2.11 Confidential Information.

Subiject to applicable federal, State and County laws and regulations, trade
secrets and confidential information of the CONSORTIUM and CONTRACTOR,
including, without limitation: all proprietary and confidential information of the
CONSORTIUM, such as trade secrets, designs, drawings, specifications, computer
programs, support materials and other records concerning the CONSORTIUM and its
finances, citizens, contracts, Services or personnel; the Documentation and the other
Specifications; the Portal/Mobile App Deliverables and Portal/Mobile App Services; any
information or documentation concerning the CONSORTIUM'’s plans or business that is
learned by CONTRACTOR during the performance of this Agreement including, without
limitation, client and employee information, technical data, proprietary processes or
designs; information the CONSORTIUM desires to protect against unrestricted
disclosure or competitive use; CONTRACTOR’s proprietary Software development
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methodology (if any); proprietary and confidential information of its Subcontractors; and
information designated as confidential by either the CONSORTIUM or CONTRACTOR.

2.12 Contract Sum.

Any Charge specifically attributable to one or more Portal/Mobile App
Deliverables or Portal/Mobile App Services as set forth in CONTRACTOR’s Proposal
and as agreed to by the Parties.

213 CONTRACTOR.

The entity to whom the Portal/Mobile App Project contract is awarded pursuant to
the RFP and who, along with the CONSORTIUM, constitute the Parties to this
Agreement.

2.14 Cosmetic Deficiency.

A cosmetic and inconsequential Deficiency as determined solely by the
CONSORTIUM’s reasonable judgment, e.g., a spelling or grammatical error.

2.15 Counties.

All of the California counties in the CONSORTIUM.

216 County.
One of the California counties in the CONSORTIUM.

2.17 Data.

The CONSORTIUM'’s records, employee information, files, forms, Personal
Identifiable Information (PIl) data and other information that will be accessible through
the Portal/Mobile App. “Data” shall also refer to all federal, State, County, and/or other
data and information, which is (a) stored online, stored off-line, or computed, and used
or accessed by CONTRACTOR for providing Services under this Agreement and all
backups of such data and information, and/or (b) placed into, used within, or resulting
from the use of, the LRS, CalWIN, or CalSAWS Systems, and all backups of such data
and information.

218 Day.
Unless otherwise specified, Day will mean calendar day.

2.19 Deficiency.

A failure of a Portal/Mobile App Deliverable or Portal/Mobile App Service, or an
omission, defect or deficiency in any such Deliverable or Service, which causes it not to
conform to its Specifications or incorrect spelling, incorrect grammar, poor quality
esthetics, poor quality of documentation, or similar failures in a Deliverable.
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2.20 Deliverable.

CONTRACTOR’s products which are based on applicable Specifications and
which are provided by CONTRACTOR to the CONSORTIUM (either independently or in
concert with the Counties or third parties) during the course of CONTRACTOR’s
performance under this Agreement. The definition of Deliverable also includes that term
as further defined in Section 5.2 and the approved Work Plan.

2.21 Deliverable Expectation Document (DED).

A Document that defines the requirements, acceptance criteria, schedule,
responsible parties, reviewers and other items associated with each Deliverable that
must be approved in advance of work commencing on a Deliverable.

2.22 Design, Development, and Implementation.

The Design, Development, and Implementation (DD&l), Phase 1, of the
Portal/Mobile App Project includes all project management, requirements confirmation,
design, development, test (inclusive of providing support for User Acceptance Test) and
implementation work required to create and implement the Portal/Mobile App, based
upon the requirements set forth in Statewide Portal/Mobile Application Requirements
Cross-Reference Matrix, Attachment J to the RFP.

2.23 Documentation.

All definitions, descriptions of methodology, standards, design, tests, operations,
technical and user manuals used in conjunction with the Portal/Mobile App Deliverables
and Portal/Mobile App Services, in whole and in part.

2.24 Execution Date.

The date on which this Agreement is fully executed by the Parties.

2.25 Executive Director.

The individual at the CONSORTIUM with management responsibilities for the
Portal/Mobile App Project for the CONSORTIUM.

2.26 Extended Term.

The period described in Section 4.3 for extended Portal/Mobile App Services.

2.27 Final Acceptance

The CONSORTIUM’s approval of CONTRACTOR'’s certification of Portal/Mobile
App Deliverables (Final Acceptance Certification) as specified as set forth in Section 5.6
of this Agreement.

2.28 General Systems Design.

A Deliverable CONTRACTOR is required to submit that meets the requirements
of Section 5.2.1.1(F) of this Agreement.
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2.29 Implementation Certification Report.

The Implementation Certification Report shall be provided following the
successful cutover of the Portal/Mobile App to a production environment and prior to
Final Acceptance. The Implementation Certification Report shall certify that all
Portal/Mobile App Specifications have been met and all known Deficiencies have been
corrected.

2.30 |Initial Term.

The initial period of time during which this Agreement shall be effective,
beginning on the Execution Date and continuing up to fourteen (14) months for the
Portal/Mobile App Development and Implementation (D&l) Deliverables (Phase 1),
followed by an additional six (6) months for Development and Implementation of
Optional Enhancements (Phase 2), followed by an additional one ( 1) year for
Maintenance and Operation Services (Phase 3) for a total of thirty two ( 32) months.

2.31 Key Personnel.

The positions of CONTRACTOR Staff identified as Key Personnel, including but
not limited to, Project Manager, Application Development Lead, Test Lead, and User
Interface Lead.

2.32 Maintenance and Operations (M&O).

This term refers to the system maintenance and operations to be provided by
CONTRACTOR, which shall include all goods and services necessary to manage,
operate and support the Portal/Mobile App to comply with the approved Portal/Mobile
M&O Plan and shall be provided for the term of the agreement.

2.33 Master Test Plan.

A Document CONTRACTOR is required to submit that meets the requirements of
Section 5.2.1.2 of this Agreement.

2.34 Notice.

A written document given by a party to the other in accordance with
Section 19.28.

2.35 Portal/Mobile App Project.

The Portal/Mobile App Project is intended to result in the Design and
Implementation of a Portal/Mobile App to serve the residents of all California Counties
and integrate seamlessly with the CalSAWS system. The solution will enable the public
to securely apply for benefits, report changes, access case information, schedule
appointments and access electronic correspondence, as well as support a customer
centric/user friendly design.

2.36 Portal/Mobile App Deliverables.
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CONTRACTOR'’s products that are described as deliverables or sub-
deliverables in the RFP, Proposal, or Portal/Mobile App Work Plan or that result
from the Portal/Mobile App Services, as well as all written designs, documents,
structures, materials and models, developed in the course of rendering the
Portal/Mobile App Services.

2.37 Portal/Mobile App Services.

The tasks and professional Services, including Modifications and Enhancement
(M&E) and Maintenance and Operations (M&O) Services to be performed by
CONTRACTOR as part of the Portal/Mobile App Project, as described in this
Agreement.

2.38 Portal/Mobile App Work Plan.

The Work Plan described and updated as provided in Section 5.2.4.

2.39 Price Proposal.

The Price Proposal submitted by CONTRACTOR in response to the
Portal/Mobile App RFP.

2.40 Project.

The planned undertaking regarding the subject matter of this Agreement and the
activities of all parties related thereto.

2.41 Project Director.

The individual chosen by CONTRACTOR with management responsibilities for
the Project.

2.42 Project Report(s).

Documents provided by CONTRACTOR to the CONSORTIUM regarding Project
activities, events, progress, issues, risks, Portal/Mobile App DEDs and Deliverables, and
Portal/Mobile App Services provided.

2.43 Request for Proposal (RFP).

The Request for Proposal for the Portal/Mobile App.

2.44 Requirements Traceability Matrix (RTM).

A Document CONTRACTOR is required to submit, as part of the Portal/Mobile
App Deliverables, that tracks the requirements defined in Attachment J — Statewide
Portal/Mobile Applications Requirements Cross-Reference Matrix, which is incorporated
herein by reference.

2.45 Schedule.
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The dates described in the Portal/Mobile App Work Plan for deadlines for
performance of Portal/Mobile App Services, delivery and review of Portal/Mobile App
Deliverables, and other Project events and activities.

2.46 Services.

Work performed by CONTRACTOR, or any of its Subcontractors, in which the
work provided does not consist primarily of the acquisition of equipment or materials, or
the rental of equipment, materials, or supplies.

2.47 Software.

The Software and enhancements that are licensed and/or developed by the
CONTRACTOR, in object code format and source code format (if available), including
Third Party Software, and their associated documentation.

2.48 Specifications.

The Documentation; all applicable County, State and federal policies, laws,
codes, regulations and guidelines; the RFP; the Proposal; DEDs; Acceptance Ciriteria;
subsequent Deliverables which have received Acceptance; and other specifications and
requirements as described in the Statement of Requirements, Exhibit B to this
Agreement, if any. The Specifications are, by this reference, incorporated into this
Agreement, as though completely set forth herein.

2.49 Staff.

CONTRACTOR’s employees, Subcontractors, independent contractors, and
agents who will provide the Portal/Mobile App Services and develop Portal/Mobile App
Deliverables on behalf of CONTRACTOR.

2.50 Start Date.

The date on which CONTRACTOR commences work under this Agreement
pursuant to Section 4.4.

2.51 State.
The State of California.

2.52 Statement of Work.

The Statement of Work and subsequent Statements of Work that are agreed to
by the parties in writing and which shall be incorporated into this Agreement upon such
agreement, detailing the Services to be performed and Deliverables to be provided by
CONTRACTOR under the terms and conditions of this Agreement.

2.53 Subcontractor.

A person, partnership, or company not in the employment of or owned by
CONTRACTOR, that is performing Portal/Mobile App Services or assisting in the Design
and Implementation of the Portal/Mobile App Deliverables or Portal/Mobile App Services

8
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required by this Agreement under a separate agreement with or on behalf of
CONTRACTOR.

2.54 Systems Testing.

Required testing of the Portal/Mobile App to ensure it meets the requirements of
CONSORTIUM'’S Specifications.

2.55 Technical Systems Design.

A Deliverable CONTRACTOR is required to submit that meets the requirements
of Section 5.2.1.1(G) of this Agreement.

2.56 Total Maximum Contract Sum.

The total amount stated in the Proposal for all Portal/Mobile App Deliverables
and Portal/Mobile App Services to be provided pursuant to this Agreement.

2.57 Welfare Client Data Systems (WCDS) CONSORTIUM.

The WCDS CONSORTIUM maintains and operates the CalWORKSs Information
Network (CalWIN) system supporting eighteen (18) counties consisting of Alameda,
Contra Costa, Fresno, Placer, Orange, Sacramento, San Diego, San Francisco, San
Luis Obispo, San Mateo, Santa Barbara, Santa Clara, Santa Cruz, Solano, Sonoma,
Tulare, Ventura and Yolo that currently operate under the CalWIN System.

3. INDEPENDENT CONTRACTOR STATUS.

3.1 This Agreement is by and between the CONSORTIUM and CONTRACTOR and is
not intended, and shall not be construed, to create the relationship of agent, servant,
employee, partnership, joint venture, or association, as between the CONSORTIUM and
CONTRACTOR. The employees and agents of one party shall not be, or be construed
to be, the employees or agents of the other party for any purpose whatsoever.

3.2 CONTRACTOR shall be solely liable and responsible for providing to, or on behalf
of, all persons performing work pursuant to this Agreement, all compensation and
benefits. The CONSORTIUM shall have no liability or responsibility for the payment of
any salaries, wages, unemployment benefits, disability benefits, federal, State, or local
taxes, or other compensation, benefits, or taxes for any personnel provided by or on
behalf of CONTRACTOR.
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4, CONTRACT TERM.

4.1 Initial Term for Design, Development, and Implementation (DD&l), Phase 1
of Portal/Mobile App Project.

As addressed in Section 5.2 below, the initial term of this Agreement for
delivery of Phase 1 of the Portal/Mobile App Deliverables shall be no greater
than fourteen (14) months. CONTRACTOR shall propose a schedule and work
plan for the Phase 1. Phase 1 must be completed within fourteen (14) months
inclusive of all defined Phase 1 tasks, Deliverables and milestones. Phase 1 is
scheduled to begin in August 2020 and must conclude with Final Acceptance no
later than September 30, 2021. CONTRACTOR shall implement the
Portal/Mobile App in a single cut-over event in accordance with the approved
CONSORTIUM schedule.

4.2 Initial Term for Optional Enhancements, Phase 2 of Portal/Mobile App
Project.

Phase 2 includes a defined set of Optional Enhancements that may be
included in the Portal/Mobile application. It is the Consortium’s intent to contract
for the Phase 2 Optional Enhancements, provided the CONTRACTOR has
performed its contractual obligations in a satisfactory manner during Phase 1 and
funding approval has been provided by applicable State and federal sponsorship
agencies. CONTRACTOR shall determine and set forth in its proposal the extent
to which Phase 2 Optional Enhancements can be completed within Phase 1
timeframes.

4.3 Maintenance & Operations (M&O), Phase 3 of Portal/Mobile App Project.

The subsequent Phase 3 (M&O Phase) shall have an initial term of one (1) year
with up to two (2) optional one (1) year extensions as determined by CONSORTIUM,
depending upon CONTRACTOR performance during Phase 1 and/or Phase 2, and
subject to funding approval by the applicable State and federal sponsoring agencies.
The CONTRACTOR will be required to maintain, operate, and enhance the
Portal/Mobile App during the M&O period.. If the CONSORTIUM elects to not proceed
with Phase 2, M&O will commence after completion of Phase 1. During the initial 1-year
M&O period, the CONTRACTOR must incorporate enhancements to the Portal/Mobile
App as directed by the CONSORTIUM. If the option to extend M&O services is
exercised, the CONTRACTOR must follow and adhere to the standard processes for
CalSAWS application maintenance and enhancements. Specifically, the CONTRACTOR
will be required to document proposed changes as formal System Change Requests
(SCRs). CONTRACTOR should refer to the Procurement Library for the current version
of the CalSAWS M&O Handbook; this document provides information regarding the SCR
process and workflow, prioritization, planning, approvals, the SCR Review Board and the
Change Control Board.

4.4 Commencement of Work.

Work on the Portal/Mobile App Project is scheduled to commence on or about
August 1, 2020. If Work on the Project does not commence upon that date, it shall
commence upon Notice to CONTRACTOR to commence Work.
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5.

SCOPE OF CONTRACT WORK AND DELIVERABLES.

5.1

General.

5.1.1 CONTRACTOR shall provide the CONSORTIUM with the Portal/Mobile
App Deliverables and Portal/Mobile App Services as described in the RFP,
CONTRACTOR'’s Proposal submitted in response to that RFP, and this
Agreement, and in accordance with the Portal/Mobile App Work Plan and
Specifications. CONTRACTOR shall utilize the RFP, its Proposal, the
Portal/Mobile App Work Plan, the Portal/Mobile App Deliverables and
Portal/Mobile App Services for which the CONSORTIUM previously granted
Acceptance, Change Orders agreed to by the CONSORTIUM and the
CONTRACTOR, as well as CONTRACTOR'’s expert knowledge as the basis for
delivering subsequent Portal/Mobile App Deliverables and Portal/Mobile App
Services. CONTRACTOR shall ensure that the Portal/Mobile App Deliverables
and Portal/Mobile App Services, and Documents and materials provided or
presented to, or developed for, the CONSORTIUM are consistent with industry
standards, easily understandable and logically organized, accurate and complete
in their data, and provide the appropriate level of detail for their respective
purposes. CONTRACTOR shall retain backup copies in writing and on electronic
media of all Portal/Mobile App Deliverables until termination of this Agreement
and shall provide the CONSORTIUM on its request with a copy thereof until that
time.

5.1.2 CONTRACTOR shall, in accordance with the Statement of Work and
Statement of Requirements document(s) attached as Exhibits A and B to this
Agreement, design, develop, and implement a single Statewide Portal/Mobile
App to be deployed for use by all 58 counties to serve the residents of all
California Counties and integrate seamlessly with the CalSAWS system. This
single Statewide Portal/Mobile App shall replace the three different self-service
portals and mobile applications currently in use in the LRS System (LRS-
YourBenefitsNow! [YBN]), the C-IV System (C4 Yourself), and CalWIN System
(MyBenefitsCalWIN [MyBCW]). The goals to be achieved by the single
Statewide Portal/Mobile App Project are as follows:

5.1.2.1 Leveraging existing Portal/Mobile applications to develop an
updated Portal/Mobile architecture and application. (The source code for
all three-existing Portal/Mobile applications will be made available to
CONTRACTOR and is available for the CONTRACTOR’s consideration
and use.)

51.2.2 There shall be no loss of functionality in the existing
Portal/Mobile applications while developing and implementing the single
Statewide Portal/Mobile App.

5.1.2.3 Employing an approach to the development lifecycle that
supports the most expedient completion of the phases.

5124 Improving the user interface from that in the current
Portal/Mobile applications.
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5.1.2.5 Engaging stakeholders and advocates in the design,
development and test tasks through user-centered design (UCD) and test
processes.

5.2 Portal/Mobile App Deliverables and Services.

CONTRACTOR shall perform project tasks and provide respective deliverables
as part of three phases: (1) Phase 1: the Initial Design, Development and
Implementation (DD&l) Phase; (2) Phase 2: the Optional Enhancements Phase; and (3)
Phase 3: the Maintenance and Operations (M&O) Phase. CONTRACTOR shall be
responsible for establishing a Schedule and Work Plan for the DD&I Phase with a
fourteen (14) month constraint. If the CONSORTIUM exercises its option for the Optional
Enhancements Phase, CONTRACTOR shall be responsible for establishing a Schedule
and Work Plan for this phase with a six (6) month constraint. In so doing,
CONTRACTOR shall determine whether any Phase 2 Optional Enhancements can be
completed within the Phase 1 timeframes. Finally, the M&O Phase shall have an initial
term of one (1) year with two (2) optional extensions of one (1) year each that may be
exercised at the sole discretion of the CONSORTIUM.

5.2.1 Portal/Mobile App Design, Development, and Implementation Phase
(Phase 1).

The Portal/Mobile App Design, Development, and Implementation
Phase (Phase 1) (Portal/Mobile App Deliverables) shall include all project
management, requirements confirmation, design, development, test
(inclusive of providing support for User Acceptance Test) and
implementation work required to create the Portal/Mobile App, based
upon the requirements set forth in Attachment J to the RFP, which is
incorporated herein by reference. All Deficiencies identified by either
CONTRACTOR or CONSORTIUM during Phase 1 must be corrected, as
determined by CONSORTIUM Executive Director, prior to Final
Acceptance of the Portal/Mobile App by CONSORTIUM in accordance
with this Section 5.

5211 Portal/Mobile App Design and Development.

CONTRACTOR shall provide an approach to designing and
developing the Portal/Mobile App, which includes, but is not necessarily
limited to, the following:

A. Confirm Requirements — CONTRACTOR shall engage
Consortium Staff, County and State staff, advocates, and
clients in requirements confirmation, clarification, and
elicitation sessions. Requirements confirmation is a process
during which the requirements documented in Attachment J —
Statewide Portal/Mobile application Requirements Cross
Reference Matrix, which is incorporated herein by reference,
will be reviewed, refined, validate, and confirmed.

B. Employ User Centered Design — CONTRACTOR shall design
and develop the Portal/Mobile App based on UCD principles.
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CONTRACTOR, with assistance and cooperation from
CONSORTIUM staff, shall employ a robust UCD process to
engage CONSORTIUM, County and State staff, advocates
and clients throughout the development lifecycle. While the
State will take the leadership role in the selection and
management of advocates and clients, the Contractor shall
train, interact with, engage and elicit feedback from the
advocate and client participants throughout the DD&I and
M&O phases.

. Develop a Requirements Traceability Matrix — CONTRACTOR

shall develop and maintain an RTM to track and ensure all
requirements are satisfied, and manage all requirements
throughout the system lifecycle. The initial RTM shall be
submitted within sixty (60) days of Start Date. RTM Update 1
is due ten (10) days following the conclusion of the
requirements confirmation process. RTM Update 2 is due ten
(10) days following the conclusion of the design process. RTM
Update 3 is due ten (10) days following the conclusion of the
testing process. RTM Update 4 is due ten (10) days following
Final Acceptance.

. Portal General Systems Design — CONTRACTOR shall

provide the General System Design, which will contain, but not
necessarily be limited to, the following: methodology and
assumptions; mock application page layouts, including
navigation; storyboards, wireframes, and prototypes as
applicable; reports and dashboard layouts; logical data
models; SAWS interface specifications; and business rules.

. Portal Technical Systems Design — CONTRACTOR shall

provide the Technical Systems Design that will contain a
comprehensive architectural overview of the Portal Software,
including a depiction of each layer and area of application in
terms of Software components. The Technical Systems
design shall include, but not necessarily be limited to, technical
architecture specifications; system components and entity
relationship diagrams; network topology diagrams, including
Cloud computing environment; information security design,
including application and network security protocols;
application architecture design (software layers); webservice
application programing interface (API) design; physical data
model; physical and logical directory path locations; and
format library specifications, and update tools.

Testing/Master Test Plan.

CONTRACTOR shall provide a Master Test Plan, which will

encompass the approach and processes for all states of System Testing,
including but not limited to, regression testing, and ensure all System
requirements and Specifications are tested fully and verified. The Master
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Test Plan shall include, but not necessarily be limited to, the following:
The

A. A description of the purpose and structured test approach for
each stage of System testing.

B. A description of CONTRACTOR, CONSORTIUM, County,
State, advocate, and client testing roles and responsibilities.

C. A description of tolls, environments, and controls to be used
during each state of system testing.

D. System test schedule.

E. Standards for scenario and script development, execution, and
sign-off.

F. Processes for identifying, documenting, and tracking
Deficiencies, correction to Deficiencies and re-tests once
corrected code is promulgated to the System test
environments.

G. Standards and metrics for weekly and monthly test status
reporting.

H. Tracking to the test condition level.
I. Entrance and exit criteria for each stage of System testing.

J. In addition, CONTRACTOR will provide User Acceptance
Testing (“UAT”), which shall include, but not necessarily be
limited to providing an overall approach to UAT; a description
of processes CONTRACTOR will perform to support UAT; a
description of tools, environments, and controls to be provided
and supported during UAT; a proposed UAT schedule; a
description of CONTRACTOR, CONSORTIUM, County, State,
advocate, and client roles, responsibilities, and resources
needed to perform UAT; UAT metric, including UCD metrics
and problem/Deficiency reporting, tracking and
correction/resolution process; and entrance and exit criteria for
UAT, which will include user satisfaction and experience.

5.2.1.3 Implementation

CONTRACTOR’s Work in implementing the Portal/Mobile App,
shall include, but not necessarily be limited to, the following:

A. Coordinate with the other CalSAWS portal vendors to prepare
for and transition to the new Portal/Mobile App.

14
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Preparing and maintaining supporting training materials for
county staff, clients, potential clients, application assisters and
authorized representatives.

Prepare and maintain online training and help for county staff,
clients, potential clients, application assisters and authorized
representatives.

Prepare and maintain a user guide for county staff with
instructions about information flows between the Portal and
CalSAWS.

Prepare and maintain a user guide for county staff with
instructions about information flows between the Portal and
CalSAWS.

Instructional “how to” video help accessible from the Portal
landing page for all users.

. Training environments available for county and application

assister use in learning Portal/Mobile functionality.

Implement the new application as a single, cut-over activity.
Implementation Complete Report — CONTRACTOR shall
provide an Implementation Complete Report, which certifies
that all Portal requirements have been met and that all known
Deficiencies have been corrected.

Maintenance & Operations Plan — CONTRACTOR shall
provide an M&O Plan to document the approach for
completing required M&O tasks for the defined Phase 3 M&O
Period. The M&O Plan must contain the following:

Overall approach to M&O;

Staff plans with roles and responsibilities;

Key performance metrics;

Proposed service level agreements (SLAs);

Approach for managing and reporting metrics and SLAs;
Assumptions.

Mobile App General and Technical Systems Design —
CONTRACTOR shall provide General and Technical Systems
Design for a Mobile App, which will contain and address the
following:

Methodology and assumptions.
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Mock application page layouts, including navigation.
Storyboards, wireframes, and prototypes as applicable.
Reports and dashboard layouts.

Logical data models.

SAWS interface specifications.

. Business rules.

Technical architecture specifications.
System components and entity relationship diagrams.

Network topology, diagrams, including Cloud computing
environment.

Information security design (application and network security
protocols).

Application architecture design (software layers).
Webservice/application programming interface (API) design.
Physical data models.

Physical and logical directory path locations.

Format library specification and update tools.

Mobile App Implementation Complete Report —
CONTRACTOR shall provide an Implementation Complete
Report, which certifies that all Mobile App requirements have
been met and that all known Deficiencies have been
corrected.

Disability/Language Access. In addition to the requirements
above, Contractor shall ensure disability and language access
during Phase 1 as follows:

CONTRACTOR shall be responsible for designing,
developing, and implementing a solution that is compliant with
the requirements of Title Il of the Americans with Disabilities
Act (ADA) (see specifically, Accessibility of State and Local
Government Websites to People with Disabilities, DOJ (2003))
and Section 508 of the Rehabilitation Act of 1973, and
specifically those standards set forth in Title 36 of the Code of
Federal Regulations section 1194.1 and Appendices A, C, and
D, and CDSS Regulations Section 21-115
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B. CONTRACTOR shall provide an approach to translating the
CalSAWS portal and mobile applications, including HELP
features, in State-approved threshold languages. The
approach to language translations includes, but is not limited
to, the following activities:

(i) Perform Language Translations — The Contractor shall
provide translation services necessary to perform language
translations as defined in Attachment J — Statewide
Portal/Mobile Application Requirements Cross Reference
Matrix, Phases 1 and 2.

(ii) Until all translations are available, the Contractor shall
propose a solution to provide an alternative workaround to
address recipient requests for materials in languages other
than threshold languages proposed in Phase 1.

(iii) CONTRACTOR shall provide an approach to
incrementally adding language translations during Phase 2
and the maintenance and operations period.

(iv) CONTRACTOR shall work with and support translation
activities necessary during testing processes.

(v) CONTRACTOR shall work with and support the
Consortium, counties and State during the translation
review, validation and acceptance process. The Contractor
shall include an approach for how they will seek input on
the development of translated materials by people who are
native speakers of those languages.

(vi) CONTRACTOR shall propose and optional quality
assurance/validation process of the translated materials.

5.2.2 Optional Enhancements Phase (Phase 2).

Phase 2 includes a defined set of optional enhancements that may be
included in the Portal/Mobile App. The number of hours and pricing to complete
these Optional Enhancements will be based on the estimates provided by
CONTRACTOR in its Proposal. CONTRACTOR shall design, develop, and
implement Phase 2 enhancements as directed by the CONSORTIUM.

5.2.3 Maintenance and Operations Phase (Phase 3).

The Maintenance and Operations (M&QO) Phase (Portal/Mobile App
Services) (Phase 3) shall include continued project management, application
maintenance and operation of the Portal/Mobile App production environment.
Portal/Mobile App M&O Services include continued provision of CONSORTIUM-
requested enhancements to the Portal/Mobile App Software (e.g., work
associated with development of new application functionality and enhancements
of the Portal/Mobile App) as a result of changes in the CONSORTIUM
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requirements, and all other Portal/Mobile App Services, if any, as specified in the
Statement of Requirements (Exhibit B). During the M&O phase, the Contractor
must also track, analyze and report usage and engagement trends and metrics
with the purpose of improving the Portal and Mobile Apps based on factual usage
data. CONTRACTOR M&O Services shall include, but is not necessarily limited
to, all goods and Services necessary to manage, operate, enhance and support
the Portal/Mobile App to comply with the approved Portal/Mobile M&O Plan and
maintain the Portal/Mobile App consistent with current program policy for the
term of the Agreement.
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5.2.4 Portal/Mobile App Work Plan.

CONTRACTOR shall prepare a Portal/Mobile App Work Plan that
includes, but is not necessarily limited to, the following information: task and
subtask descriptions with Deliverables being easily identifiable; the estimated
number of CONTRACTOR Staff identified by levels and types; the estimated
hours by task and subtask; and Gantt charts showing planned start and end
dates (durations) of all tasks, subtasks, and major Milestones and Deliverables,
including time frames for the Consortium’s review and approval of all resulting
Deliverables and work products. The initial Portal/Mobile App Work Plan must be
submitted within twenty (20) days of the Start Date and thereafter must be
updated monthly. Monthly updates of the Portal/Mobile App Work Plan must
accurately reflect the status of each task and subtask and the percentage of
completion on each; the actual number of CONTRACTOR Staff; the actual
number of hours being worked by task and subtask; and updated Gantt charts.
CONTRACTOR must clearly indicate changes from the previously accepted
Portal/Mobile App Work Plan. If required by the CONSORTIUM Executive
Director or designee, CONTRACTOR will update and present the Portal/Mobile
App Work Plan to the CONSORTIUM within ten (10) days of any such request.
Any such update changes must be approved in writing by the CONSORTIUM
Executive Director or designee prior to their final incorporation into the
Portal/Mobile App Work Plan. However, unless otherwise specifically agreed to
in writing, the CONSORTIUM'’s agreement on a change to the Portal/Mobile App
Work Plan will not relieve CONTRACTOR of liability from failures to perform its
obligations as required herein under the previously approved Portal/Mobile App
Work Plan.

5.3 Deliverable Acceptance.

5.3.1 CONTRACTOR shall deliver all Portal/Mobile App Deliverables pursuant
to this Agreement to the CONSORTIUM Executive Director or his/her designee.
Each Portal/Mobile App Deliverable will be delivered to the CONSORTIUM
Executive Director or his/her designee in one (1) hard copy form and on an
electronic media in a format approved by the CONSORTIUM. CONTRACTOR
shall be responsible for timely submission of each Portal/Mobile App Deliverable
pursuant to the Portal/Mobile App Work Plan.

5.3.2 In accordance with the review periods delineated in the Portal/Mobile App
Work Plan, the CONSORTIUM will review each Portal/Mobile App Deliverable to
identify any deficiencies and determine whether the Deliverable conforms to its
Acceptance Criteria. The CONSORTIUM will document its review findings in a
standard Deliverable Comments Log and will recommend changes to
CONTRACTOR.

5.3.3 If a Deficiency (other than a Cosmetic Deficiency) is found in a
Portal/Mobile App Deliverable, CONSORTIUM shall promptly give
CONTRACTOR Notice of its non-acceptance, with such Notice delineating
Deficiencies used as the grounds for the CONSORTIUM’s decision.
CONTRACTOR shall promptly and in accordance with the Portal/Mobile App
Work Plan, correct Deficiencies (including Cosmetic Deficiencies) described in
any Notice(s) of non-acceptance from the CONSORTIUM. After CONTRACTOR
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has corrected such Deficiencies (including in CONTRACTOR’s discretion and to
the extent feasible Cosmetic Deficiencies), the CONSORTIUM shall verify
whether the Portal/Mobile App Deliverable lacks Deficiencies (other than
Cosmetic Deficiencies) and in writing shall either accept or not accept it following
such review. If CONTRACTOR corrects all Deficiencies (other than Cosmetic
Deficiencies) in the Portal/Mobile App Deliverable, and the CONSORTIUM
determines such Deliverable is free from Deficiencies (other than Cosmetic
Deficiencies), the CONSORTIUM shall provide CONTRACTOR with its
Acceptance of that Deliverable. The correction of Deficiencies is governed by
Section 11.3 (Correction of Deficiencies) and Section 11.4 (Warranty Work
Response) of this Agreement.

5.3.4 If a Deficiency (other than a Cosmetic Deficiency) is found in a
Portal/Mobile App Deliverable, or a Deficiency persists following the
CONSORTIUM'’s review and recommended revisions to that Deliverable, or if
CONTRACTOR fails to deliver a Portal/Mobile App Deliverable or revised version
thereof with sufficient time for the CONSORTIUM to review, evaluate and
comment on the Portal/Mobile App Deliverable, the CONSORTIUM may, at its
option: (a) continue reviewing the Deliverable and require CONTRACTOR to
continue until Deficiencies (other than Cosmetic Deficiencies) are corrected or
eliminated; (b) request CONTRACTOR to provide, at its expense, a replacement
Portal/Mobile App Deliverable for further review; or (c) terminate this Agreement
as described in Section 16. The CONSORTIUM'’s options under this Section 5.3
shall remain in effect until Acceptance of all of the Portal/Mobile App
Deliverables.

5.3.5 The CONSORTIUM shall provide its Acceptance when it determines that
each Portal/Mobile App Deliverable conforms to its applicable Specifications,
including Acceptance Criteria defined in the applicable DED and has no
Deficiencies (other than Cosmetic Deficiencies). The CONSORTIUM may, at its
option, provide Acceptance of any Portal/Mobile App Deliverable notwithstanding
identified Deficiencies; provided however that CONTRACTOR shall correct all
such remaining and permitted Deficiencies in accordance with this Section.

5.3.6  CONTRACTOR shall correct all Cosmetic Deficiencies which remain at
Acceptance of the Portal/Mobile App Deliverable and all other Deficiencies
permitted by the CONSORTIUM to exist at Acceptance of the Portal/Mobile App
Deliverable, if any, as soon as reasonably practicable and, in all cases, within
thirty (30) days of its Acceptance.

5.3.7 CONTRACTOR shall continuously protect all Portal/Mobile App
Deliverables and backups therefor from damage, destruction or loss caused by
the acts or omissions of CONTRACTOR and its staff. During the period
Portal/Mobile App Deliverables are in transit and in possession of
CONTRACTOR, its carriers or the CONSORTIUM prior to their Acceptance,
CONTRACTOR and its insurers, if any, will bear the risk of loss or damage
thereto, unless such loss or damage is caused by the negligence or intentional
misconduct of the CONSORTIUM.
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54 Representations Regarding Portal/Mobile App Deliverables.

By submitting a Portal/Mobile App Deliverable, CONTRACTOR represents that,
to the best of its knowledge, it has met the Specifications in this Agreement, including
applicable DEDs and Acceptance Criteria and all Exhibits thereto. By giving its
Acceptance of a Portal/Mobile App Deliverable, the CONSORTIUM represents only that
it has reviewed the Portal/Mobile App Deliverable and detected no Deficiencies of
sufficient gravity to defeat or substantially threaten the attainment of those objectives
and to warrant the withholding of Acceptance for the work completed. The
CONSORTIUM’s Acceptance of a Portal/Mobile App Deliverable does not discharge any
of CONTRACTOR’s responsibilities for comprehensiveness, effectiveness or
conformance of the Deliverables and Services, as a whole, to the Specifications.

5.5 CONTRACTOR Report to the CONSORTIUM’s Board of Directors.

CONTRACTOR shall provide the CONSORTIUM’s Board of Directors with a
summary report promptly upon the following circumstances: (a) any and all significant or
serious Deficiencies, risks or concerns with the Portal/Mobile App System or its quality,
or the design, development or implementation of changes thereof; or (b) any other
circumstances which have or if not remedied will likely have a significant or serious
negative impact on the LRS, C IV, CalWIN, or CalSAWS Systems, the design,
development or implementation of changes to any of the aforementioned Systems, or
the CONTRACTOR’s Portal/Mobile App Deliverables or Portal/Mobile App Services, or
including without limitation the cost or time for completion.

5.6 Final Acceptance.

Following successful cutover of the Portal/Mobile App to the production
environment, CONTRACTOR will provide an Implementation Complete Report certifying
that all Portal/Mobile App requirements have been met and all known Deficiencies have
been corrected. For a period of ninety (90) days immediately following the completion
of the implementation cutover event, CONTRACTOR shall monitor and report any
Deficiencies to the CONSORTIUM. Upon occurrence of a Deficiency, CONTRACTOR
shall document and correct such Deficiencies, as required by Section 5.3. The
Portal/Mobile App shall achieve Final Acceptance if and when the Implementation
Certification Report is approved and all Deficiencies identified during the 90-day period
immediately following the implementation cutover event have been corrected.

6. PROJECT MANAGEMENT.
6.1 General.

Contractor is responsible for staffing and managing the tasks associated with
each of the following Project management areas:

6.1.1 Involve stakeholders, advocates and clients in UCD activities during
requirements confirmation, design, development and UAT processes to
elicit appropriate input.

6.1.2 Perform general project management tasks for the Portal/Mobile App
Project, including communication management, issue and risk
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management, scope management, DED and deliverable management
and contract management. These key project management activities will
be performed in accordance with existing CalSAWS project management
processes and standards, as documented in the approved CalSAWS
Project Control Document (PCD) contained in the Procurement Library.
[insert procurement library link here]

6.1.3 Document decisions made during requirements confirmation, design,
development and test tasks.

6.1.4 Manage and control the delivery of the Portal/Mobile App software, and
deployment support to the AWS cloud environment.

6.1.5 Establish and maintain the Portal/Mobile App Work Plan inclusive of
tasks, milestones, Deliverables and resources required to plan and
execute the required scope of work.

6.1.6 Prepare and submit Deliverable Expectations Documents (DEDs) for all
required Deliverables. It is important to note that user satisfaction will be a
key factor in achieving acceptance of the UCD-based Application Design
Deliverable and as part of the UAT exit criteria (as a precursor to Go-
Live). As part of DED development and acceptance, the user satisfaction
criteria will be defined in measurable, quantifiable terms.

6.1.7 Coordinate and work cooperatively with the CalSAWS DD&l contractor
project team and other vendors (such as Quality Assurance and IV&V).
Effective communication within and across the Consortium, the Counties
and all vendors is of critical importance to the Consortium.

6.1.8 Provide a written Monthly Portal/Mobile App Status Report and verbal
status reports during standing weekly, monthly and quarterly
management meetings, including the quarterly stakeholder engagement
group.

6.2 CONTRACTOR Project Director.

6.2.1 CONTRACTOR shall identify a Project Director who shall be responsible
for CONTRACTOR’s performance of all its Deliverables and Services provided
pursuant to this Agreement and assuring CONTRACTOR'’s compliance with this
Agreement. CONTRACTOR’s Project Director shall be available to meet and
confer with the CONSORTIUM’s Executive Director on a regular basis and
otherwise when and as reasonably requested by the CONSORTIUM'’s Executive
Director. Such meetings shall be conducted at a time and place convenient to
the CONSORTIUM’s Executive Director.

6.2.2 CONTRACTOR agrees that the Project Director shall be fully qualified to
perform the tasks required of this position under this Agreement. The Project
Director shall function as CONTRACTOR’s authorized representative for all
management and administrative matters not inconsistent with the provisions
contained herein. The Project Director shall have authority to make decisions on
behalf of CONTRACTOR. The Project Director shall devote his or her full-time
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efforts to the Portal/Mobile App Project. The Project Director or other substitute
management personnel for CONTRACTOR shall be on-site or otherwise
reasonably available to provide immediate responses to the CONSORTIUM full
time during the Portal/Mobile App Project.

6.2.3 If CONTRACTOR’s Project Director is removed or replaced, or ceases
employment with CONTRACTOR, CONTRACTOR shall promptly (and in all
cases within forty-eight (48) hours) of CONTRACTOR first learning of the change
in the Project Director's employment status, provide Notice to the
CONSORTIUM, and submit at least two (2) resumes of other qualified
candidates within seven (7) days of removal or replacement of the Project
Director. CONTRACTOR must obtain approval of the replacement Project
Director from the CONSORTIUM prior to his or her beginning work under this
Agreement. CONTRACTOR shall use its best efforts to find the replacement
Project Director and have such replacement Project Director begin work before
the incumbent Project Director departs.

6.3 CONTRACTOR Project Staff.

6.3.1 CONTRACTOR'’s organization chart for the CONTRACTOR’s
Portal/Mobile App Project team and the names of mutually agreed Key Personnel
must be provided to the CONSORTIUM’S Executive Director. Any such Key
Personnel shall be subject to the CONSORTIUM’S Executive Director’s approval.
Key Personnel positions shall not be modified or removed except upon the
express written approval of the CONSORTIUM’S Executive Director.

6.3.2 CONTRACTOR agrees to make available to the CONSORTIUM a matrix
of all Staff working on the Portal/Mobile App Project under this Agreement along
with their experience, and to maintain that matrix for changes as they occur. This
matrix shall include all full or part-time staff names, working titles, a brief
description of each position, and the average monthly hours worked or to be
worked. CONTRACTOR shall also provide to the CONSORTIUM résumés and
two (2) references for all Staff prior to commencing work pursuant to this
Agreement.

6.3.3 During the term of this Agreement, the CONSORTIUM reserves the right
to approve or disapprove CONTRACTOR’s Staff, to approve or disapprove any
proposed changes in such Staff, or to require the removal or reassignment of any
CONTRACTOR or Subcontractor Staff found unacceptable by the
CONSORTIUM, to the extent permitted by law.

6.3.4 All Staff proposed by CONTRACTOR as replacements for other Staff
shall have comparable or greater skills to perform the Portal/Mobile App Project
activities as were performed by the Staff being replaced. CONTRACTOR
assumes sole and full responsibility for its acts and the acts of its Staff.
CONTRACTOR understands and agrees that the CONSORTIUM does not
assume liability for the actions of CONTRACTOR’s Staff. CONTRACTOR shall
ensure that any transition to new Staff will not affect the quality or timeliness of
work performed pursuant to this Agreement.
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6.3.5 CONTRACTOR shall not remove from the Portal/Mobile App Project the
Key Personnel, nor temporarily reassign or reduce the time of the Key Personnel
to the Portal/Mobile App Project or divide the time of the Key Personnel between
the work on this Agreement and any other project or task, event or activity
unrelated to the Agreement, except in the event of: iliness; retirement; disability;
termination of employment or completion of assignments as defined in the
Portal/Mobile App Work Plan or otherwise leaving CONTRACTOR'’s
employment; or by mutual agreement of the parties. The CONSORTIUM shall
not arbitrarily or capriciously withhold agreement to such removal, reassignment,
reduction, or division of time of Key Personnel and shall work with
CONTRACTOR in scheduling Key Personnel and Staff vacations or other
reasonable and foreseeable absences from the Portal/Mobile App Project. The
CONSORTIUM shall also not arbitrarily or capriciously withhold agreement to
reasonable absences from the Project by Key Personnel or Staff for training,
corporate meetings, or personal emergencies.

6.3.6 Any claim made by any person arising out of employment or alleged
employment with CONTRACTOR (including, but not limited to, claims of
discrimination, harassment, or retaliation against CONTRACTOR, its officers, or
its agents) are the sole responsibility of CONTRACTOR and are not the
responsibility of the CONSORTIUM. CONTRACTOR will indemnify and hold the
CONSORTIUM harmless from any and all such claims asserted against the
CONSORTIUM. Any person who alleges a claim arising out of employment or
alleged employment with CONTRACTOR will not be entitled to any
compensation, rights, or benefits from the CONSORTIUM.

6.3.7 CONSORTIUM requires CONTRACTOR to demonstrate a commitment to
diversity in hiring with respect to Staff performing Services on the Project through
utilization of the federal Equal Employment Opportunity Commission’s (EEOC)
guidelines for creating and maintaining a MD-715 Model EEO Program or
through utilization of an equivalent EEO Program.

6.4 Subcontractors.

CONTRACTOR may, with prior written permission from the CONSORTIUM enter
into subcontracts with third parties for the performance of any part of CONTRACTOR’s
duties and obligations under this Agreement. Any such approval may be rescinded by
the CONSORTIUM in its sole discretion. CONTRACTOR is responsible and liable for
the proper performance of, and the quality of any work performed by, any and all of its
Subcontractors. In addition, CONTRACTOR’s use of any Subcontractor shall not affect
the full and complete applicability and enforceability of any and all warranties provided
by CONTRACTOR pursuant to this Agreement. In no event shall the existence of a
subcontract operate to release or reduce the liability of CONTRACTOR to the
CONSORTIUM for any breach in the performance of CONTRACTOR'’s duties. All
subcontracts will be made in writing and copies provided to the CONSORTIUM. The
CONSORTIUM has the right to refuse reimbursement for obligations incurred under any
subcontract that does not comply with the terms and conditions of this Agreement. All
subcontracts entered into by CONTRACTOR shall be subject to all terms and conditions
of this Agreement.
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6.5 Accounting Requirements.

6.5.1 CONTRACTOR shall establish and maintain an accounting system with
procedures and practices in accordance with generally accepted accounting
principles. The accounting system shall maintain records pertaining to the
Portal/Mobile App Deliverables and Portal/Mobile App Services and all other
costs and expenditures made under this Agreement, and the costs properly
applicable to the Agreement shall be readily ascertainable therefrom.

6.5.2 Accounting records and procedures are subject to the CONSORTIUM’s
and State approval. Accounting procedures, policies, and records shall be made
available to support a CONSORTIUM, Counties, State, or federal audit at any
time during the term of this Agreement and for five (5) years thereafter during the
records retention period described in Section 6.5.

6.6 Records Retention and Access Requirements.

6.6.1 Subject to confidentiality privileges provided by law, CONTRACTOR shall
agree to the conditions of all applicable federal and State regulations, which are
incorporated in this Agreement by this reference, regarding retention and access
requirements relating to all financial and programmatic records, supporting
documents, statistical records, and other records pertaining to this Agreement.

In addition, CONTRACTOR shall comply with all record retention requirements
and access to such records for the CONSORTIUM, State, and federal
government officials.

6.6.2 CONTRACTOR shall prepare, maintain and preserve all writings,
documents, records, and other tangible compilations of data, regardless of the
media in which they are maintained, that were prepared or compiled by
CONTRACTOR and its Subcontractors in connection with the performance of
this Agreement for a minimum of five (5) years from the termination or completion
of this Agreement, or until such records and their supporting documentation are
released due to closure of a CONSORTIUM, State, or federal audit, whichever is
longer.

6.6.3 Records involving matters in litigation related to this Agreement shall be
kept for three (3) years following the termination of litigation, including all
appeals.

6.6.4 CONTRACTOR shall work with any CONSORTIUM-appointed or retained
auditor to provide the information necessary for its independent assessment of
CONTRACTOR’s compliance with the Agreement. CONTRACTOR agrees to
make internal records, personnel, project control systems and other support
information available on a reasonable basis as requested by such auditor on
behalf of the CONSORTIUM.

6.6.5 CONTRACTOR agrees that its financial records shall contain itemized
records of all costs and be available for inspection by the CONSORTIUM within
three (3) working days of the request by the CONSORTIUM, County, State, or
federal agencies.
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6.7 Inspections.

The Portal/Mobile App Deliverables and Portal/Mobile App Services being
provided by CONTRACTOR and its Subcontractors, if any, pursuant to this Agreement
shall be available for inspection and review at any reasonable time by representatives of
the CONSORTIUM, Counties, State, and federal agencies, who shall, at all reasonable
times, have the right to enter CONTRACTOR’s facilities, premises or such other places
where duties under the Agreement are being provided to inspect, monitor, or otherwise
evaluate the Portal/Mobile App Deliverables and Portal/Mobile App Services.
CONTRACTOR and all Subcontractors must provide reasonable access to all facilities
and assistance to the CONSORTIUM, County, State and federal government authorized
representatives. All inspections and evaluations shall be performed in such a manner as
will not unduly delay work. Without in any way limiting the generality of the foregoing,
CONTRACTOR shall agree that federal, State, County and CONSORTIUM
representatives shall have access to and the right to examine, audit, inspect and copy all
records, documents, billings and other items described in Section 6.5, including without
limitation those of any Subcontractor, during the term of this Agreement and during the
five (5) year period thereafter. During the term of this Agreement, the access to these
items will be provided in Sacramento County, California at reasonable times as
requested by the CONSORTIUM.

6.8 Staff Background Checks.

Due to the confidential nature of the information and materials which will be
accessible to CONTRACTOR, CONTRACTOR shall perform criminal background
checks on CONTRACTOR Staff, including Subcontractor Staff, proposed on the
Portal/Mobile App Project. In addition, CONSORTIUM shall conduct reference checks
on CONTRACTOR Staff proposed to be used on the Portal/Mobile App Project,
including all Subcontractors and their personnel, and the CONSORTIUM reserves the
right in its sole discretion to reject any proposed Staff as a result of information produced
by such reference checks or additional sources of information. All criminal background
and reference checks will be conducted in manner consistent with federal and California
state law.

6.9 Supplemental Contracts.

6.9.1 CONTRACTOR acknowledges that the CONSORTIUM has entered into
one or more agreements to develop a cloud-hosted statewide automated welfare
system and that this Agreement is entered into, in part, to develop a non-
proprietary Portal/Mobile App System that is compatible with this statewide
system. CONTRACTOR further acknowledges that the CONSORTIUM may
undertake and award more supplemental contracts for work related to this
Agreement, or any portion thereof. CONTRACTOR shall fully cooperate with all
other contractors and vendors (including but not limited to equipment suppliers
and third party licensors) and the CONSORTIUM in all cases in which work
undertaken pursuant to this Agreement overlap or intersect with the work done
by other contractors or vendors. CONTRACTOR shall ensure that all
Subcontractors shall abide by this provision. It is understood and agreed by the
parties hereto that CONTRACTOR shall not be responsible for the acts or
failures to act of any other contractors or vendors performing work under
agreements other than this Agreement or for any delays which may be caused by
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any such contractors or vendors and contractors, except that CONTRACTOR
shall be responsible for delays of, or acts or failures to act of, such other
contractors or vendors to the extent such delays, or acts or failures to act are
caused by or due to the fault of CONTRACTOR or its failure to mitigate the effect
of such delays caused by such other contractors.

6.9.2 CONTRACTOR shall continue to perform its obligations that are not
affected by the work of other contractors or vendors and shall mitigate any
impact on CONTRACTOR from such delays caused by the CONSORTIUM'’s
other contractors or vendors.

7. PAYMENTS; INVOICING; AND RELATED FINANCIAL TERMS.

71

Total Maximum Contract Sum.

7.1.1 General.

All of the pricing and sums set forth in this Section 7 apply to the Scope of
Contract Work and Portal/Mobile App Deliverables and Services described in
Section 5.

The Total Maximum Contract Sum for all DD& | (Phase 1), Optional
Enhancements (Phase 2), and First Year M&O (Phase 3) Deliverables and
Services to be provided pursuant to this Agreement shall not exceed

($ ). This Total Maximum Contract Sum consists of the following:

The Contract Sum for the DD&l Phase |, excluding those Deliverables
and Services related to the Mobile App described in Sections 5.2.1.5 and
5.2.1.5 shall not exceed

($ ).

The Contract Sum for Deliverables and Services related to the Mobile App
described in Sections 5.2.1.5 and 5.2.1.6 shall not exceed

($ ).

The Contract Sum for the Optional Enhancements Phase Il shall not
exceed

$ )-
The Contract Sum for the M&O Phase 3 shall not exceed

(% ).
7.1.2 Contract Sum for Extended M&O Services.

Should the CONSORTIUM elect to extend the M&O Services being provided
by CONTRACTOR pursuant to Section 4.3, the Contract Sum for such extended
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M&O Services shall be for a sum to be negotiated between the CONSORTIUM
and CONTRACTOR.

7.2 No Increases.

CONTRACTOR shall not increase the Contract Sums or the Total Maximum
Contract Sum during the term of this Agreement, except as specifically permitted herein
or as otherwise mutually agreed to by the Parties in writing and pursuant to Section 8
(Change Orders).

7.3 Costs Excluded From Total Maximum Contract Sum.

7.3.1 Taxes.

The CONSORTIUM is exempt from federal excise taxes, and no payment
shall be made for any personal property taxes or income taxes levied on
CONTRACTOR or on any taxes levied on employee wages. The CONSORTIUM
will only pay for any State or local sales or use taxes, if any, on the Services or
Deliverables provided to the CONSORTIUM in accordance with this Agreement.

7.3.2 Transportation and Insurance Costs.

The costs associated with transportation, delivery, and insurance for each
Deliverable and Service provided pursuant to this Agreement shall be paid for by
CONTRACTOR.

7.3.3 CONTRACTOR Expenses.

CONTRACTOR will be solely responsible for CONTRACTOR'’s travel and
other out-of-pocket expenses incurred in connection with providing the
Deliverables and Services required by this Agreement. CONTRACTOR will be
responsible for payment of all expenses related to salaries, benefits, employment
taxes, and insurance for its Staff.

7.4 Invoices.

CONTRACTOR shall submit detailed, correct invoices in accordance with the
CONSORTIUM’s standard invoicing requirements to the CONSORTIUM Executive
Director for all amounts to be paid by the CONSORTIUM pursuant to this Agreement.
CONTRACTOR shall submit invoices for all charges for Portal/Mobile App Deliverables
which received Acceptance in the previous month and all Portal/Mobile App Services
provided in the prior month in accordance with the terms of the Agreement. All invoices
submitted must meet with the approval of the CONSORTIUM Executive Director or
designee prior to payment. Invoices shall include all information reasonably requested
in writing by the CONSORTIUM, including, without limitation, this Agreement name and
reference number, Federal Tax ldentification Number, itemization of each Portal/Mobile
App Deliverable or Portal/Mobile App Service provided for which payment is requested,
and total amount due. The CONSORTIUM shall have the right to dispute any invoices
submitted for payment by CONTRACTOR.
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7.5 Payments.

Except as otherwise provided in this Agreement, and subject to the
CONSORTIUM'’s receipt of correct invoices, exercise of its remedies, and
CONTRACTOR'’s performance of its obligations hereunder, the CONSORTIUM shall pay
CONTRACTOR the amounts charged for Portal/Mobile App Deliverables and Services.
CONSORTIUM shall pay for each Portal/Mobile App Deliverable which has received
Acceptance and for Portal/Mobile App Services for the time expended in each month
multiplied by the labor rate described in the Portal/Mobile App Price Proposal for
Portal/Mobile App Services provided to the CONSORTIUM. The charges for
Deliverables and Services must conform to the current approved budget for the
Portal/Mobile App Project for each applicable state fiscal year. CONSORTIUM will hold
back ten (10) percent of each monthly invoice until Final Acceptance.

7.6 Funding.

7.6.1 Lack of Funding; Conditions Subsequent.

The parties acknowledge and agree that the Portal/Mobile App Project is
dependent upon the availability of County, State and federal funding. If funding
to make payments in accordance with the provisions of this Agreement is not
forthcoming from any County Board of Supervisors, the State legislature, or the
Federal government, or is not allocated or allotted to the CONSORTIUM by the
State Department of Finance for this Agreement for periodic payment in the
current or any future fiscal period, then the obligations of the CONSORTIUM to
make payments after the effective date of such non-allocation or non-funding, as
provided in the notice, will cease and terminate.

7.6.2 Delayed or Reduced Funding; Conditions Subsequent.

If funding, to make payments in accordance with the provisions of this
Agreement, is delayed or is reduced from the State or the Federal government
for the Portal/Mobile App Project, or is not allocated or allotted in full to the
CONSORTIUM by the State Department of Finance for this Agreement for
periodic payment in the current or any future fiscal period, then the obligations of
the CONSORTIUM to make payments will be delayed or be reduced accordingly.
If such funding is reduced, the CONSORTIUM in its sole discretion shall
determine which aspects of the Portal/Mobile App Project shall proceed and
which Services shall be performed, with CONTRACTOR’s costs related to such
Services and Deliverables determined in accordance with those in the Price
Proposal. In this situation, the CONSORTIUM shall pay CONTRACTOR for
Services and Deliverables provided prior to CONSORTIUM providing Notice of
the loss of funding. Any obligation on the part of the CONSORTIUM to pay
CONTRACTOR will not extend beyond the end of the CONSORTIUM'’s then
current funding period.

7.6.3 No Damages.
The CONSORTIUM, through its agents and employees, will exercise

reasonable efforts to obtain the necessary funding to pay CONTRACTOR in
accordance with this Agreement and all its terms. CONTRACTOR expressly
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agrees, however, that no penalty or damages shall be applied to, or shall accrue
to, the CONSORTIUM, or to any of the Counties or the State, in the event that
the necessary funding to pay under the terms of this Agreement is not available,
not allocated, not allotted, delayed or reduced.

7.7 Overpayments to CONTRACTOR.

CONTRACTOR shall promptly, but in all cases within thirty (30) days, pay to the
CONSORTIUM the full amount of any erroneous payment or overpayment upon notice
of an erroneous payment or overpayment to which CONTRACTOR is not entitled.

7.8 Advance Payments Prohibited.

No advance payment shall be made for Deliverables or Services furnished by
CONTRACTOR pursuant to this Agreement. No compensation or payments of any
nature will be made in advance of the receipt of an invoice pursuant to Section 7.4.

7.9 Credits.

Any credits due the CONSORTIUM under this Agreement may be applied
against CONTRACTOR invoices with appropriate information attached, upon giving of
prior notice required herein, if any, by the CONSORTIUM to CONTRACTOR.

7.10 No Additional Consideration.

Except as expressly provided in this Agreement, CONTRACTOR shall not be
entitled to nor receive from the CONSORTIUM any additional consideration,
compensation, salary, wages, or any other type of remuneration for Deliverables or
Services provided under this Agreement beyond the specific types of remunerations
specified in this Agreement.

CHANGE ORDERS.
8.1 General.

The CONSORTIUM reserves the right to change any portion of the Deliverables
or Services required under this Agreement and any other provisions of this Agreement.

All such changes shall be accomplished only as provided in this Section 8.

8.2 Issuance of Change Orders.

The CONSORTIUM may, at any time by a written Change Order, make changes
within the scope of the Agreement. Such changes may include, without limitation,
revisions or additions to Portal/Mobile App Deliverables and Services. All Change
Orders shall be subject to requirements and limitations in applicable Federal, State and
County law.

8.3 CONTRACTOR Proposal.

CONTRACTOR shall respond in writing to a Change Order request within ten
(10) days of receipt or as otherwise agreed to by the parties, advising the
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CONSORTIUM of any cost and schedule impacts. The CONSORTIUM will not pay for
CONTRACTOR’s efforts in responding to a Change Order request. When the Change
Order involves a cost impact, CONTRACTOR shall advise the CONSORTIUM in writing
of the claimed cost impact, including a breakdown of the number of staff hours and/or
additional requirements by level of personnel needed to effect this change.

8.3.1 Details.

The CONSORTIUM will provide CONTRACTOR with Change Orders
containing a detailed statement of the purpose, objective, or goals to be
undertaken by CONTRACTOR pursuant to the Change Order. In its response to
the Change Order, CONTRACTOR shall provide details regarding the job
classifications and approximate skill levels of the personnel necessary to
effectuate the work detailed in the Change Order, an identification of all
Deliverables and Services to be provided by CONTRACTOR pursuant to the
Change Order, a time schedule for the completion of the work detailed in the
Change Order, completion criteria for the work to be performed, the name and
identification of CONTRACTOR personnel to be assigned, CONTRACTOR’s
work hours required to accomplish the purpose, objective, or goals,
CONTRACTOR's billing rates per work hour, and CONTRACTOR’s total cost for
the Change Order.

8.4 Agreement on Change Order.

The Project Manager and CONSORTIUM Executive Director shall negotiate in
good faith and in a timely manner as to the price and the impact on the Schedule of any
Change Orders. If the Parties reach an agreement in writing the CONSORTIUM
Executive Director shall submit the written Change Orders for review and evaluation by
the CONSORTIUM Board of Directors, except that the CONSORTIUM Executive
Director shall have the authority to approve written Change Orders that do not result in
an increase in the Total Maximum Contract Sum for all Deliverables and Services
provided pursuant to this Agreement. Upon the express written approval of the
CONSORTIUM Board of Directors pursuant or the CONSORTIUM Executive Director as
applicable, the Change Order will be incorporated into, and become a part of, this
Agreement and CONTRACTOR shall begin to work on the Change Order. Such
Change Orders shall in no way constitute an agreement other than as provided pursuant
to this Agreement nor in any way amend or supersede any of the other provisions of this
Agreement.

8.5 Disagreement on Change Order.

If the Parties are unable to reach an agreement in writing within fifteen (15) days
of CONTRACTOR’s response to a Change Order pursuant to paragraph 8.3, the
Executive Director, if and to the extent authorized by the CONSORTIUM Board of
Directors may make a determination of the impact on the Total Maximum Contract Sum
and the schedule for the Portal/Mobile App Project at which point CONTRACTOR shall
proceed with the work according to such adjustments as determined by the Executive
Director, subject to CONTRACTOR’s right to appeal the CONSORTIUM Executive
Director’s determination of the price and/or Schedule pursuant to Section 18 (Dispute
Resolution Process). Nothing in this Section shall in any manner excuse
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CONTRACTOR from proceeding diligently with performing its obligations under this
Agreement as changed by the Change Order.

8.6 Termination and/or Use of Third Party.

If CONTRACTOR fails or refuses to perform the work prescribed in a Change
Order, or if CONTRACTOR has appealed the CONSORTIUM'’s determination that
CONTRACTOR must proceed with performing the work prescribed in the Change Order,
and the parties have been unable to resolve the dispute in accordance with the
procedures in Section 18, the CONSORTIUM shall have the right to immediately
terminate this Agreement for such a refusal, which shall be deemed a termination based
on CONTRACTOR’s default. In addition, the CONSORTIUM may engage the services
of a third party to perform the Change Order if CONTRACTOR fails or refuses to perform
the work prescribed by a Change Order, or if the parties are unable to agree on the
terms of a Change Order.

9. CONSORTIUM PROPERTY.

9.1 Ownership.

Title to all property furnished by the CONSORTIUM shall remain with the
CONSORTIUM. Title to all property purchased by CONTRACTOR, and for which
CONTRACTOR has been reimbursed by the CONSORTIUM under this Agreement,
shall pass to and vest in the CONSORTIUM upon Acceptance of the applicable
Portal/Mobile App Deliverable in which the property is included.

9.2 Use of Property.

Any property furnished to CONTRACTOR shall, unless otherwise provided in this
Agreement, or approved in writing by the CONSORTIUM’s Executive Director, be used
only for the performance of CONTRACTOR’s obligations under and subject to the terms
of this Agreement.

9.3 Damage to Property.

CONTRACTOR shall continuously protect and be responsible for any loss,
destruction, or damage to property which results from, or is caused by, CONTRACTOR’s
acts or omissions or from the failure on the part of CONTRACTOR to maintain and
administer that property. Notwithstanding anything to the contrary herein,
CONTRACTOR shall be liable to the CONSORTIUM for any damages resulting from
damage to property, which damages result from or are caused by CONTRACTOR’s acts
or omissions. CONTRACTOR shall ensure that the property is returned to the
CONSORTIUM in like condition to that in which it was furnished to CONTRACTOR,
reasonable wear and tear excepted. CONTRACTOR shall repair or make good any
such damage, destruction or loss at any CONSORTIUM site, and shall do so without
requesting contribution or assistance from the CONSORTIUM.
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9.4 Notice of Damage.

Upon the loss of, destruction of, or damage to any property owned by the
CONSORTIUM, CONTRACTOR shall notify the CONSORTIUM’s Executive Director
and shall take all steps necessary to protect that property from further damage.

9.5 Surrender of Property.

CONTRACTOR shall surrender to the CONSORTIUM all property owned by the
CONSORTIUM upon the earliest of completion, termination, or cancellation of this
Agreement.

OWNERSHIP OF SOFTWARE AND OTHER PROPERTY.

10.1 Portal/Mobile App Application Software.

10.1.1 All right, title, and interest, including all copyrights, patents, and trade
secret rights, in and to each component of the Portal/Mobile App Application
Software shall be owned by the CONSORTIUM. Title to each such component,
shall automatically transfer from CONTRACTOR to the CONSORTIUM upon
creation.

10.1.2 Upon request of the CONSORTIUM, CONTRACTOR shall execute all
documents reasonably requested by the CONSORTIUM and shall perform all
other acts reasonably requested by the CONSORTIUM to assign and transfer to,
and vest in, the CONSORTIUM all CONTRACTOR's right, title, and interest,
including all copyrights, patents, and trade secret rights, in and to the
Portal/Mobile App Application Software. The CONSORTIUM shall have the right
to register all copyrights and patents in the name of the CONSORTIUM to the
Portal/Mobile App Application Software. Further, the CONSORTIUM shall have
the right to assign, license, or otherwise transfer any and all of the
CONSORTIUM's right, title, and interest, including copyrights, patents, and trade
secret rights, in and to the Portal/Mobile App Application Software.

10.2 Portal/Mobile App Application Software Source Code.

CONTRACTOR shall provide to the CONSORTIUM a complete and current copy
of all Source Code, Object Code and Documentation of the Portal/Mobile App
Application Software, and all updates thereto. Further, CONTRACTOR shall ensure
that the CONSORTIUM has a complete and current copy of all Source Code, Object
Code, and Documentation of the Portal/Mobile App Application Software and updates
thereto at all times during the term of this Agreement following completion of the DD&
Phase | of the Portal/Mobile App Project. CONTRACTOR'’s duty to provide to the
CONSORTIUM all Source Code, Object Code, and Documentation for the Portal/Mobile
App System, and all updates thereto, shall continue throughout the term of this
Agreement and for a period of one hundred and eighty (180) days thereafter.
CONTRACTOR shall provide to the CONSORTIUM all Source Code, Object Code, and
Documentation of the Portal/Mobile App Application Software , and all updates thereto,
in a hard copy format, electronically, and on read-only medium, as specified by the
CONSORTIUM.
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10.3 Additional CONSORTIUM Ownership Rights.

The CONSORTIUM shall own all right, title and interest in, and to, its Confidential
Information and the Portal/Mobile App Deliverables, including without limitation the
Specifications, the Portal/Mobile App Work Plan in whatever stage of completion as may
exist from time to time, including without limitation all copyright, trademark, patent, trade
secret and other intellectual property and proprietary rights therein. These rights are in
addition to the ownership rights specified in Sections 10.1 and 10.2 CONTRACTOR
shall take all actions necessary and transfer ownership of the Portal/Mobile App
Deliverables to the CONSORTIUM All Portal/Mobile App Deliverables, in whole and in
part, shall be deemed works made for hire of the CONSORTIUM for all purposes of
copyright law, and all right, title and interest in and to copyright rights therein shall
belong solely to the CONSORTIUM. To the extent that any Portal/Mobile App
Deliverable does not qualify as a work for hire under applicable law, and to the extent
that the Portal/Mobile App Deliverable includes materials subject to patent, trade secret,
trademark or other proprietary right protection, CONTRACTOR agrees to assign, and
hereby assigns, all right, title and interest in and to Portal/Mobile App Deliverables,
including without limitation all copyrights, inventions, patents, trade secrets, trademarks
and other intellectual property and proprietary rights therein (including registrations in
any U.S. or foreign jurisdiction and any renewals thereof) to the CONSORTIUM.
CONTRACTOR shall, at the expense of the CONSORTIUM, assist the CONSORTIUM
or its nominees to obtain and register copyrights, trademarks, or patents for all
Portal/Mobile App Deliverables in the United States and any other countries. In the event
a court of competent jurisdiction finds such an assignment to be unenforceable,
CONTRACTOR agrees to provide CONSORTIUM with a non-exclusive license providing
CONSORTIUM with all rights, title, and interest the assignment otherwise would have
provided. CONTRACTOR agrees to execute all papers and to give all facts known to it
necessary to register and secure United States or foreign country copyrights and
patents, and to transfer or cause to transfer to the CONSORTIUM all the right, title and
interest in and to Portal/Mobile App Deliverables. CONTRACTOR also agrees not to
assert any moral rights under applicable law with regard to Portal/Mobile App
Deliverables.

10.4 CONTRACTOR Ownership Rights.

CONTRACTOR shall own all right, title, and interest in, and to, its Confidential
Information. Notwithstanding CONSORTIUM'’s ownership rights as described in this
Section 10, CONSORTIUM acknowledges and agrees that: (a) CONTRACTOR shall be
free to use its general knowledge, skills and experience, and any ideas, concepts and
know-how within the scope of its business that are used in the course of providing the
Portal/Mobile App Deliverables and Services and that do not include the
CONSORTIUM'’s Confidential Information or the Portal/Mobile App Deliverables, in
whole or in part, and (b) CONTRACTOR retains ownership of any and all of its
intellectual property rights that CONTRACTOR can demonstrate by documentary
evidence existed prior to the execution of this Agreement, including but not limited to,
methods, concepts, designs, reports, programs and templates.

10.5 State and Federal Governments.

All appropriate State and federal agencies including, without limitation, the
California Health and Human Services Agency and federal government agencies
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providing federal financial participation) shall have a royalty-free, perpetual, worldwide,
transferable, fully paid, nonexclusive and irrevocable license to reproduce, modify,
distribute, publish, translate or otherwise use and to authorize others to use for federal
government purposes all materials designed, developed, or installed with federal
financial participation.

10.6 Notices.

CONTRACTOR will reproduce and include the copyright and other proprietary
notices and product identifications provided by CONTRACTOR on such copies, in whole
or in part, or on any form of the Portal/Mobile App Deliverables.

WARRANTIES.

11.1 Portal/Mobile App Deliverables Warranty.

CONTRACTOR represents, warrants, covenants, and agrees that the
Portal/Mobile App shall perform in accordance with this Agreement, including the
Specifications for the Portal/Mobile App Project. All Deliverables shall be complete,
meet Specifications, adhere to the applicable DED, be timely as defined in the
Portal/Mobile App Work Plan, internally consistent, consistent with other related
Deliverables, uniform in appearance, and prepared by qualified personnel in accordance
with standards, methods and Acceptance criteria as defined in the applicable DED. The
Portal/Mobile App warranty period shall be for the full term of this Agreement, including
any Extended Term. All Portal/Mobile App warranty work shall be at no additional cost
to the CONSORTIUM during the term of this Agreement.

11.2 Portal/Mobile App Services Warranty.

CONTRACTOR represents and warrants that CONTRACTOR shall perform the
Services as described in this Agreement and in accordance with the Portal/Mobile App
Work Plan and applicable Specifications. Time is of the essence in connection with
CONTRACTOR’s performance of the Services according to the CONSORTIUM-
approved Schedule. CONTRACTOR shall give due priority to the performance of the
Services commensurate with the urgency of the task. CONTRACTOR shall perform all
Services required pursuant to this Agreement in a professional manner, with high quality,
knowledge and experience in business and systems integrations. All Portal/Mobile App
Services warranty work shall be at no additional cost to the CONSORTIUM during the
term of this Agreement.

11.3 Correction of Deficiencies.

CONTRACTOR represents, warrants, covenants, and agrees that throughout the
warranty period set forth in Subparagraphs 11.1, at no additional cost to CONSORTIUM,
CONTRACTOR shall correct any and all Deficiencies in the Portal/Mobile App, as
determined by the CONSORTIUM Executive Director or CONTRACTOR. All corrective
actions shall be performed with CONTRACTOR’s best efforts, diligence, and speed
toward correction as soon as possible and in any event in accordance within the
applicable time period specified in Subparagraph 11.4 (Warranty Work Response).

11.4 Warranty Work Response.
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CONTRACTOR shall correct any Deficiency identified as a response to its
warranty obligations for the Portal/Mobile App in accordance with this Section 11.4.

11.4.1 Portal/Mobile App Deliverables.

CONTRACTOR shall correct any Deficiency in the Portal/Mobile App
Deliverables as follows:

11.4.1.1  For any Non-cosmetic Deficiency, determined to be high
priority in accordance with this Section 11.4, CONTRACTOR shall
immediately commence corrective action and either correct or implement
an appropriate workaround for such Non-cosmetic Deficiency within
twelve (12) hours of providing notice to, or receipt of, Notice from, the
CONSORTIUM. A “high priority” Deficiency shall generally mean a Non-
Cosmetic Deficiency that prevents core business processes from
functioning properly or causes errors in the processing of cases. If a
workaround is implemented, then CONTRACTOR shall permanently
correct such Deficiency within thirty (30) days of the date on which notice
was first provided for a high priority Deficiency. and within sixty (60) days
of the date on which notice was first provided for a normal priority
Deficiency.

11.4.1.2 For any Non-cosmetic Deficiency, determined to be “normal
priority” in accordance with this Subparagraph 11.4, CONTRACTOR shall
either correct or implement an appropriate workaround for such Non-
cosmetic Deficiency within a time period determined by the
CONSORTIUM Executive Director, but in no event shall such time period
be more than three (3) business days from Notice to, or receipt of Notice
from, the CONSORTIUM. A “normal priority” Deficiency shall generally
mean any Non-Cosmetic Deficiency not deemed a “high priority”
Deficiency, as determined by the CONSORTIUM Executive Director. If a
workaround is implemented, then CONTRACTOR shall permanently
correct such Deficiency within sixty (60) days of the date on which notice
was first provided for a normal priority Deficiency.

11.4.1.3 For any Cosmetic Deficiency, CONTRACTOR shall correct
such Cosmetic Deficiency within a time period determined by the
CONSORTIUM Executive Director, but in no event shall such time period
be more than twenty (20) Working Days of providing notice to, or receipt
of notice from, the CONSORTIUM.

11.4.2 Portal/Mobile App Services.

CONTRACTOR shall correct any Deficiency in Portal/Mobile App
Services in accordance with the applicable Corrective Action Plan or as
otherwise approved by CONSORTIUM Executive Director.

11.4.3 CONTRACTOR-Identified Deficiencies.

For any Non-Cosmetic Deficiency identified by CONTRACTOR,
CONTRACTOR shall notify CONSORTIUM by electronic mail within two (2)
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hours of such identification or such longer time as agreed by the Parties and
CONTRACTOR shall correct such Deficiency in accordance within the time
periods specified in Section 11.4.1 or 11.4.2. In the event that CONTRACTOR
fails to correct a Deficiency within the required time period, CONTRACTOR shall
provide the CONSORTIUM with a written report, including a detailed explanation
of the status of such Deficiency and corrective actions taken as well as detailed
plans for correction of such Deficiency to include a schedule for correction of
such Deficiency; provided that notwithstanding any such schedule, the
CONSORTIUM Executive Director may determine that a modified schedule or
modified priorities are necessary for correction of such Deficiency, and
CONTRACTOR shall comply with such modified schedule and priorities for
correction.

11.4.4 Deficiency Classification and Prioritization.

Upon notice to CONTRACTOR, the CONSORTIUM Executive Director,
within his or her sole discretion, may reclassify any normal priority Non-Cosmetic
Deficiency as a high priority Non-Cosmetic Deficiency, and any Cosmetic
Deficiency as a normal priority Non-Cosmetic Deficiency. For any high priority
Deficiency, CONTRACTOR shall provide, in order to plan and implement
corrective action, the following: (i) appropriate CONTRACTOR staff onsite at the
Project Office; and/or (ii) real-time Web-enabled videoconferencing for
CONTRACTOR staff not resident at the Project Office and the CONSORTIUM
specified staff not resident at the Project Office.

11.4.5 Non-Limitation of CONSORTIUM Remedies.

Nothing set forth in this Subparagraph 11.4 limits or impairs any of the
CONSORTIUM’s rights and remedies set forth in this Agreement, including the
CONSORTIUM's right to assess Liquidated Damages.

11.5 Additional Warranties.

CONTRACTOR represents, warrants, covenants, and agrees that throughout the
term of this Agreement:

11.5.1 CONTRACTOR shall strictly comply with the descriptions and
representations (including, Deliverable documentation, performance capabilities,
accuracy, completeness, characteristics, Specifications, configurations,
standards, functions, and requirements applicable to professional software
design and industry standards) set forth in the Statement of Work and Statement
of Requirements documents for the Portal/Mobile App Project.

11.5.2 All Work, Deliverables, goods, and Services shall be completed in
accordance with this Agreement.

11.5.3 All documentation developed under this Agreement shall be complete,
accurate, and uniform in appearance in terms of font size, table structures, page
layouts, table and figure references, section numbering and the like.
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11.5.4 CONTRACTOR shall not cause any unplanned interruption of the
operations of, or accessibility to, the LRS, C-1V, CalWIN, or successor Systems
through any Software, device, method, or means, including the use of any “virus,”
“lockup,” “time bomb,” “key lock,” “worm,” “spyware”, program, or disabling code,
which has the potential or capability of compromising the security of information
contained in the identified Systems, including Program Data, or of causing any
unplanned interruption of the operations of, or accessibility of, those Systems to
the CONSORTIUM or any user, or which could alter, destroy, or inhibit the use of
the Systems, or the data contained therein, or which could block access to or
prevent the use of the Systems or component of them by the CONSORTIUM or
any User (collectively and individually referred to herein as “Disabling Device”).
CONTRACTOR has not placed and shall not purposely place, nor is it aware of,
any disabling device on components of any of the Systems, which are identified
in this Agreement.

11.6 Additional Representations and Warranties.

11.6.1 Power and Authority.

CONTRACTOR represents and warrants that it has the full power and
authority to grant to the CONSORTIUM the rights described in this Agreement,
that the person executing this Agreement for CONTRACTOR has actual authority
to bind CONTRACTOR to each and every term, condition, and obligation of this
Agreement and that all requirements of CONTRACTOR have been fulfilled to
provide such actual authority.

11.6.2 No Conflicts of Interest.

CONTRACTOR represents and warrants that it has no interest and shall
not acquire any direct or indirect interest that would conflict in any manner or
degree with the performance of the work under this Agreement.

11.6.3 Intellectual Property Rights.
CONTRACTOR represents and warrants that:

11.6.3.1 CONTRACTOR is the owner of the Portal/Mobile App
Deliverables that are to be transferred and assigned to the
CONSORTIUM in accordance with Section 10;

11.6.3.2 As of the Execution Date of this Agreement, there is no actual
or any threatened suit by any such third party based on an alleged
violation of the rights to be granted CONTRACTOR to the CONSORTIUM
hereunder;

11.6.3.3 The Portal/Mobile App Deliverables shall not infringe or
misappropriate any right of, and will be free of any claim of, any third
person or entity based on patent, copyright, trade secret, unfair trade
practice, or other intellectual property right; and
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11.6.3.4 The CONSORTIUM shall peacefully and quietly have, hold,
possess, and enjoy each Portal/Mobile App Deliverable without suit or
interruption.

11.6.4 Legal and Regulatory Compliance.

CONTRACTOR represents and warrants that the Services and
Deliverables to be provided pursuant to this Agreement, shall comply with all
applicable federal, State, and County laws, regulations, codes, standards and
ordinances. In the event that any Services performed, or any Deliverables
provided, by CONTRACTOR are subsequently found to be in violation of such
laws, regulations, codes, standards and ordinances, it shall be the sole
responsibility of CONTRACTOR to bring the Services and Deliverables into
compliance. In addition, CONTRACTOR shall be responsible for and shall
indemnify the CONSORTIUM against any fines, penalties, sanctions, or
disallowances which are imposed on the CONSORTIUM or its member Counties,
which arise from any noncompliance with the federal, State, or County laws,
regulations, codes, policies and guidelines that affect or apply to
CONTRACTOR's or its Subcontractors’ performance of their obligations.

11.6.5 CONTRACTOR’s Good Standing.
CONTRACTOR represents and warrants that:

11.6.5.1 CONTRACTOR is a corporation, validly existing and in good
standing under the laws of the State of California and has all requisite
power and authority to execute, deliver and perform its obligations under
this Agreement;

11.6.5.2 CONTRACTOR has the full power and authority to grant to the
CONSORTIUM the rights described in this Agreement and that there is
currently no actual or threatened suit by any such third party based on an
alleged violation of such rights by CONTRACTOR,;

11.6.5.3 CONTRACTOR is duly authorized to conduct business in and
is in good standing in each jurisdiction in which CONTRACTOR wiill
conduct business in connection with this Agreement;

11.6.5.4 CONTRACTOR has obtained all licenses, certifications,
permits, and authorizations necessary to perform the Services under this
Agreement and to provide all Deliverables required by this Agreement
and currently is in good standing with all regulatory agencies that regulate
any or all aspects of CONTRACTOR’s performance of the Services or
provision of the Deliverables; and

11.6.5.5 CONTRACTOR shall comply with all applicable local, State,
and federal licensing, accreditation and registration requirements and
standards necessary in the performance of the Services and provision of
Deliverables; and CONTRACTOR will maintain all required certifications,
licenses, permits, and authorizations during the term of this Agreement at
its own expense.
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11.6.6 Ability to Perform.
CONTRACTOR represents and warrants that:

11.6.6.1 CONTRACTOR has the financial stability to carry out at least
six (6) months of Services during any period of this Agreement without
reimbursement for the Services or expenses; and

11.6.6.2 Each Subcontractor, if any, providing a substantial amount of
the Services under this Agreement has the financial resources to carry
out its duties under this Agreement.

11.7 PRICE Warranty.

11.7.1 This Agreement includes the full amount of compensation and
reimbursement that the CONSORTIUM will be asked to provide CONTRACTOR
in order for CONTRACTOR to fully perform all of its obligations under this
Agreement, and CONTRACTOR shall be able to perform fully all of its obligations
under this Agreement with such amount of compensation and reimbursement.

11.7.2 CONTRACTOR understands that the CONSORTIUM is entering into this
Agreement in reliance upon the premise that CONTRACTOR shall fully perform
all of its obligations under this Agreement without seeking any additional
compensation or reimbursement beyond that already provided for in this
Agreement.

11.8 BREACH OF WARRANTY OBLIGATIONS.

In the event that CONTRACTOR fails to timely perform its obligations set forth in
this Section, the CONSORTIUM shall have the right to withhold payment to
CONTRACTOR. In addition, and if CONTRACTOR fails to perform such obligations
within forty-five (45) days of CONTRACTOR's receipt of notice from the CONSORTIUM,
the CONSORTIUM shall have the right to perform or procure the performance of such
obligations, including any required correction, repair, replacement, or other work which
CONTRACTOR has failed to perform. In such event, CONTRACTOR shall pay to the
CONSORTIUM its direct actual and reasonable cost of outside labor and materials,
including its burdened (including salary, employee benefits, and reimbursement policies)
rates for CONSORTIUM provided labor. Such payment shall be made by
CONTRACTOR to the CONSORTIUM by cash payment upon demand or, at the
CONSORTIUM’s option, such payment shall be deducted from any amounts due or to
become due to CONTRACTOR under this Agreement.

INDEMNIFICATION.
12.1 General.

CONTRACTOR shall indemnify, defend, and hold harmless the CONSORTIUM,
and its elected and appointed officers, employees, agents, CONSORTIUM Members
(hereafter in this Section 12 “CONSORTIUM Indemnities”) and the State and its officers,

employees, and agents from and against any and all claims, liabilities, damages, costs,
and expenses, including defense costs and legal, accounting and other expert,
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consulting or professional fees, arising from, connected with, or related to claims and
lawsuits, for any damages of any nature whatsoever, for bodily injury, death, personal
injury (including purely economic damage), or real or personal property damage arising
from CONTRACTOR, CONTRACTOR'’s agents’, employees’ or Subcontractors’ alleged
or actual negligent acts, errors, or omissions or willful misconduct in the performance of
Services or provision of products pursuant to this Agreement, including to the extent
applicable workers’ compensation suits, liability, or expense, provided that
CONSORTIUM Indemnitees provide CONTRACTOR with prompt notice of any such
claim of which the CONSORTIUM Executive Director has actual knowledge and
provides reasonable cooperation in CONTRACTOR’s defense and any related
settlement negotiations. Any legal defense pursuant to CONTRACTOR’s
indemnification obligations under this Section 12 shall be conducted by CONTRACTOR
and performed by counsel selected by CONTRACTOR and approved by the
CONSORTIUM, except that the CONSORTIUM will not have such approval right if
CONTRACTOR's interests are adverse to the CONSORTIUM’s. Notwithstanding the
preceding sentence, CONSORTIUM Indemnitees shall have the right to participate in
any such defense at its sole cost and expense, except that in the event CONTRACTOR
fails to provide a full and adequate defense, CONSORTIUM Indemnitees shall be
entitled to retain its own counsel and receive reimbursement from CONTRACTOR for all
such costs and expenses incurred by CONSORTIUM Indemnitees in doing so.
CONTRACTOR shall not have the right to enter into any settlement, agree to any
injunction or other equitable relief, or make any admission, in each case, on behalf of
CONSORTIUM Indemnitees without CONSORTIUM Indemnitee’s prior approval.

12.2 Intellectual Property Indemnification.

Without in any way infringing upon the generality of the CONSORTIUM’s
indemnification rights under Section 12.1, CONTRACTOR shall, at its expense, defend,
indemnify, and hold harmless CONSORTIUM Indemnitees and the State and its officers,
employees, and agents from and against any losses, liabilities, damages, penalties,
costs, fees, including without limitation reasonable attorneys’ fees, and expenses from
any claim or action against the CONSORTIUM Indemnitees or the State and its officers,
employees, and agents, which is based on a claim that CONSORITUM Indemnitees’ or
the State and its officers, employees, and agents use of or rights to the Portal/Mobile
App Deliverables or Portal/Mobile App Services, or any one or part thereof, under this
Agreement infringes a patent, copyright, or other proprietary right or misappropriates a
trade secret, except where: (a) the violation of any third party’s proprietary right in
connection with this Agreement arises from CONTRACTOR’s reliance on, or use of,
tools, instructions, specifications or other materials provided by the CONSORTIUM, or
where the CONSORTIUM or any third party modifies, adds to, or combines the
Portal/Mobile App Deliverables or Portal/Mobile App Services with any other data or (b)
the CONSORTIUM fails to obtain intellectual property rights necessary to permit
CONTRACTOR to perform Portal/Mobile App Services. In case the Portal/Mobile App
Deliverables or any one or part thereof, is in such action held to constitute an
infringement or misappropriation, or the use thereof is enjoined or restricted,
CONTRACTOR shall, at its own expense and election: (a) procure for the
CONSORTIUM's right to continue using the Portal/Mobile App Deliverables; (b) modify
the Portal/Mobile App Deliverables to comply with the Specifications and not to violate
any intellectual property rights; or (c) terminate the use of any infringing Portal/Mobile
App Deliverables upon receipt of Notice from the CONSORTIUM and refund all sums
paid for such Portal/Mobile App Deliverables, as applicable.
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LIQUIDATED DAMAGES.

13.1 Delays or Failures.

The CONSORTIUM and CONTRACTOR agree that failed, delayed, and/or other
performance not in compliance with the terms of this Agreement by CONTRACTOR wiill
cause damages to the CONSORTIUM which may be uncertain and would be impractical
or difficult to ascertain. Accordingly, the Parties agree that CONSORTIUM may assess,
and if assessed, CONTRACTOR promises to pay the CONSORTIUM in the event of
such failed, delayed, and/or other performance not in accordance with the terms of this
Agreement, the amounts described below as liquidated damages and not as penalties.
The schedule of liquidated damages represents damages in conformity with California
Civil Code Section 1671, incurred in case of failed, delayed, or other performance not in
accordance with the terms of this Agreement.

13.2 Key Personnel.

In the event that CONTRACTOR fails to provide all Key personnel as required by
Section 6, the CONSORTIUM, will provide CONTRACTOR with two (2) weeks in which
to provide such Key personnel, after which, at its option, CONSORTIUM may reduce
CONTRACTOR'’s monthly charges by $1,000 for each workday and for each Key
Personnel member not working under this Agreement until the earliest of: (a) the
assignment or reassignment of such Key Personnel member(s) to the Project,; or (b) the
CONSORTIUM’s Executive Director’s written approval of a replacement for or the
diversion of such Key Personnel member(s).

13.3 Failure to Meet Key Milestones.

CONTRACTOR shall pay liquidated damages as follows for CONTRACTOR’s
failure to timely perform the Portal/Mobile App Services or provide the Portal/Mobile App
Deliverables following the dates specified in the CONSORTIUM Executive Director’s
approved Portal/Mobile App Work Plan, subject to Section 5.2.4, for the following Key
Milestone events.

Amount of Liquidated

Key Milestones Damages Per Day
Work Plan

$1,000.00
User Centered Design Plan

$1,000.00
Initial Requirements Traceability Matrix.

$1,000.00
Master Test Plan.

$1,000.00
Portal Implementation Complete Report

$1,000.00
Maintenance & Operations Plan

$1,000.00
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14.

Mobile App Implementation Complete Report
$1,000.00

13.4 Available Remedies.

The assessment of liquidated damages shall not constitute a waiver or release of
any other remedy the CONSORTIUM may have under this Agreement for
CONTRACTOR’s breach of this Agreement, including without limitation, the
CONSORTIUM’s right to withhold payment to CONTRACTOR for defective or untimely
Portal/Mobile App Deliverables or Services, including the CONSORTIUM’s right to
terminate this Agreement, and the CONSORTIUM shall be entitled in its discretion to
recover actual damages caused by CONTRACTOR's failure to perform its obligations
under this Agreement.

13.5 Payments.

Amounts due the CONSORTIUM as liquidated damages may be deducted by the
CONSORTIUM from any amounts owing CONTRACTOR under this Agreement, or the
CONSORTIUM may bill CONTRACTOR for liquidated damages as a separate item
solely at the discretion of the CONSORTIUM. In the event the CONSORTIUM elects to
bill CONTRACTOR for liquidated damages, CONTRACTOR shall promptly pay the sums
billed.

ADDITIONAL LIABILITIES AND REMEDIES.

141 Withholding Payments.

The CONSORTIUM shall have the right to withhold payments to CONTRACTOR,
in whole or in part, to the extent CONTRACTOR fails to perform its obligations set forth
in this Agreement.

14.2 Reductions in Payments Due.

Amounts due the CONSORTIUM by CONTRACTOR, including but not limited to
liquidated or other damages, or claims for damages, may be deducted or set-off by the
CONSORTIUM from any money payable to CONTRACTOR pursuant to this Agreement.

14.3 Cover.

If, in the reasonable judgment of the CONSORTIUM, a default by
CONTRACTOR is not so substantial as to require termination, reasonable efforts to
induce CONTRACTOR to cure the default are unavailing, and the default is capable of
being cured by the CONSORTIUM or by another resource without unduly interfering with
continued performance by CONTRACTOR, the CONSORTIUM may provide or procure
the Deliverables or Services reasonably necessary to cure the default, in which event
CONTRACTOR shall reimburse the CONSORTIUM an amount equal to the difference
between CONTRACTOR’s charges for such Portal/Mobile App Deliverables or
Portal/Mobile App Services and the reasonable cost of the Deliverables or Services. In
addition, CONTRACTOR must cooperate with these resources in allowing access to the
Portal/Mobile App Deliverables.
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14.4 Suspension Due to Breach.

In the event the CONSORTIUM determines that a breach of this Agreement has
occurred on the part of CONTRACTOR, and the situation is deemed by the
CONSORTIUM to merit corrective action, the following sequential suspension procedure
will be implemented:

14.4.1 The CONSORTIUM shall send a Notice to CONTRACTOR in writing to
CONTRACTOR'’s Notice address of a perceived compliance breach describing
the CONSORTIUM'’s concerns.

14.4.2 CONTRACTOR shall respond to the CONSORTIUM'’s concerns in writing
describing proposed corrective actions and proposing completion dates for
bringing the CONTRACTOR’s performance under this Agreement into
compliance. Such response will be sent within ten (10) days of the date of
receipt of the CONSORTIUM’s Notice described in Section 14.4.1.

14.4.3 The CONSORTIUM shall notify CONTRACTOR in writing within ten (10)
days as to the CONSORTIUM’s final disposition of its concerns.

14.4.4 Upon receipt of notice of final disposition by CONTRACTOR, the
CONSORTIUM reserves the right to suspend all, or part of, the Agreement, and
to withhold further payments, or to prohibit CONTRACTOR from incurring
additional obligations of funds during investigation of the alleged compliance
breach and pending corrective action, if necessary, by CONTRACTOR or a
decision by the CONSORTIUM to terminate in accordance with Section 16.1
below.

14.5 Suspension for Convenience.

The CONSORTIUM shall have the right at any time during the Project to order
the Portal/Mobile App Deliverables, Portal/Mobile App Services or any part thereof, of
CONTRACTOR or any of its Subcontractors or suppliers fully or partially stopped for its
own convenience for a period not to exceed thirty (30) days within any six (6) month
period. Within thirty (30) days after issuance of such a stop work order, the
CONSORTIUM shall either cancel the stop work order, terminate the Agreement or
modify the Agreement as may be agreed to in writing by the Parties. CONTRACTOR
shall receive notice of the reasons for such an order. The Schedule shall be delayed on
a day-for-day basis if the CONSORTIUM has issued a stop work order to
CONTRACTOR and such stop work order is causing delays in completing Portal/Mobile
App Deliverables or Services in accordance with the Schedule. To the extent that stop
work orders are issued under this Section, thirty (30) days have passed since issuance
of the stop order, and CONTRACTOR cannot redirect Staff and mitigate the effect of
such stop work orders, then an adjustment, if any, to the amounts owing CONTRACTOR
and/or Schedule shall be made pursuant to Section 8 (Change Orders), if appropriate,
based on the CONSORTIUM Executive Director’s reasonable consideration of relevant
factors and circumstances, including but not limited to CONTRACTOR’s opportunity and
efforts to mitigate the effect of the stop work orders. CONTRACTOR shall have the right
to submit claims for additional costs incurred as a result of any stop work orders issued
under this Section.
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15.

14.6 Limitation on Liability — CONSORTIUM.

EXCEPT AS OTHERWISE SPECIFIED IN THIS AGREEMENT, IN NO EVENT
SHALL THE CONSORTIUM BE LIABLE FOR ANY INCIDENTAL, INDIRECT, SPECIAL,
OR CONSEQUENTIAL DAMAGES, UNDER CONTRACT, TORT (INCLUDING
NEGLIGENCE), OR OTHER LEGAL THEORY, REGARDLESS OF THE CAUSE OF
ACTION AND EVEN IF THE CONSORTIUM HAS BEEN ADVISED OF THE
POSSIBILITY OF SUCH DAMAGES. EXCEPT AS OTHERWISE SPECIFIED IN THIS
AGREEMENT, THE CONSORTIUM'S MAXIMUM AGGREGATE LIABILITY TO
CONTRACTOR UNDER THIS AGREEMENT SHALL NOT EXCEED THE TOTAL
CHARGES TO BE PAID AND TO BE PAID BY IT TO CONTRACTOR UNDER THE
AGREEMENT, INCLUDING WITHOUT LIMITATION CHANGE ORDER PRICES
AGREED TO BY THE PARTIES OR OTHERWISE ADJUDICATED.

14.7 Limitation on Liability — CONTRACTOR.

EXCEPT FOR INDEMNIFICATION OBLIGATIONS AND AS OTHERWISE
SPECIFIED IN THIS AGREEMENT, CONTRACTOR'’s LIABILITY TO THE
CONSORTIUM UNDER THIS AGREEMENT SHALL NOT EXCEED THE TOTAL
CHARGES PAID AND TO BE PAID BY THE TO CONTRACTOR UNDER THE
AGREEMENT, INCLUDING WITHOUT LIMITATION CHANGE ORDER PRICES
AGREED TO BY THE PARTIES OR OTHERWISE ADJUDICATED.

CONFIDENTIAL DATA.

15.1 Confidentiality of CONSORTIUM and Third Party Information.

CONTRACTOR shall maintain the confidentiality of all confidential records and
information, including information relating to the Portal/Mobile App Project, billings,
CONSORTIUM records, and third party applicant/participant records and information in
compliance with all applicable: (i) federal and State laws, rules, and regulations,
including California Civil Code Section 1798.82 and California Welfare and Institutions
Code Section 10850; (ii) all local County ordinances; (iii) CONSORTIUM guidelines,
directives, policies and procedures relating to confidentiality and information security of
all Program Data (including any breach of the security of the LRS, CalWIN, C IV, or
CalSAWS Systems, or any successor System, such as any unauthorized acquisition of
Program Data that compromises the security, confidentiality, or integrity of personal
information); or (iv) written direction from the CONSORTIUM regarding the protection of
specific non Program Data. To the extent that such CONSORTIUM policies and
procedures change, the CONSORTIUM will make reasonable efforts to promptly notify
CONTRACTOR of updated information and CONTRACTOR shall thereafter comply with
such information. All records and information pertaining to persons applying for or
receiving assistance and/or Services are confidential and are, and shall remain, owned
by the individual County from which the information emanated, and no information
related to any individual case or cases shall be in any way disclosed to anyone except to
designated CONSORTIUM employees, CDSS staff or Counties’ employees without the
prior written authorization from the CONSORTIUM Executive Director or designee.
CONTRACTOR shall inform all of its officers, employees, and agents providing Services
under this Agreement of the confidentiality provisions of this Agreement.
CONTRACTOR shall provide to the CONSORTIUM an executed CONTRACTOR
Employee Acknowledgment, Confidentiality, and Copyright Assignment Agreement
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(Exhibit D) for each of its employees performing work under this Agreement. Further,
CONTRACTOR shall provide to the CONSORTIUM an executed Subcontractor
Employee Acknowledgment, Confidentiality, and Copyright Assignment Agreement
(Exhibit E) for each employee of each Subcontractor performing any work under a
CONSORTIUM approved subcontract in accordance with Section 6.3. Contractor shall
comply with, implement, adhere to and align with, track, and report on all applicable
State, Federal, and CalSAWS Standards, Regulations, Guidelines and requirements in
place as of the Execution Date. These include, but are not limited to, Social Security
Administration (Technical System Security Requirements), NIST, ADA, and California
SIMM / SAM) requirements.

15.2 HIPAA Compliance.

In addition to its obligations under 15.1 above, CONTRACTOR agrees to be bound
by the requirements stated in Exhibit F — HIPAA Business Associate Agreement. This
includes safeguards for data and information systems as well as prohibitions against
disclosure.

15.3 Audit.

The CONSORTIUM reserves the right to monitor, audit or investigate
CONTRACTOR'’s use of the CONSORTIUM'’s and/or third parties’ Confidential
Information collected, used, or acquired by CONTRACTOR under this Agreement.

15.4 Return.

Subject to record retention laws and requirements of this Agreement,
CONTRACTOR shall promptly return to the CONSORTIUM all Confidential Information,
including copies thereof, upon either demand by the CONSORTIUM or upon the
expiration or termination of this Agreement.

15.5 Injunctive Relief.

15.5.1 CONTRACTOR shall immediately report to the CONSORTIUM any and
all unauthorized disclosures or uses of the CONSORTIUM’s Confidential
Information, or any third-party Confidential Information of which CONTRACTOR
or its Staff become aware or have knowledge. CONTRACTOR acknowledges
that any publication or disclosure of the CONSORTIUM’s Confidential
Information, or any third-party Confidential Information to others may cause
immediate and irreparable harm to the CONSORTIUM or third parties. If
CONTRACTOR should publish or disclose such Confidential Information to
others without authorization, the CONSORTIUM shall immediately be entitled to
injunctive relief or any other remedies to which it is entitled under law or equity
without requiring a cure period.

15.5.2 The CONSORTIUM will immediately report to CONTRACTOR any and all
unauthorized disclosures or uses of CONTRACTOR'’s Confidential Information of
which the CONSORTIUM becomes aware or has knowledge.
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16.

15.6 Exceptions.

The following information shall not be considered Confidential Information for the
purposes of this Agreement: information previously known when received from the other
party and not subject to confidentiality obligations; information freely available to the
general public; information which now is or hereafter becomes publicly known by other
than a breach hereof; information which is developed by one party independently of any
disclosures made by the other party of such information; or information which is
disclosed by a party pursuant to subpoena or other legal process and is lawfully
obtainable by the general public.

15.7 Compliance with California Public Records Act.

CONTRACTOR acknowledges that this Agreement may be a public record under
California state law. Any specific information that is claimed by CONTRACTOR to be
Confidential Information must be clearly identified as such by CONTRACTOR. To the
extent consistent with State law, including the California Public Records Act, the
CONSORTIUM will maintain the confidentiality of all such information marked
Confidential Information. If a request is made to view CONTRACTOR’s Confidential
Information, the CONSORTIUM will notify CONTRACTOR of the request and of the date
that any such records will be released to the requester unless CONTRACTOR obtains a
court order enjoining that disclosure or other appropriate remedy. If CONTRACTOR
fails to obtain the court order enjoining disclosure prior to the deadline for responding to
the request for documents, the CONSORTIUM may release the identified requested
information on the date specified without penalty or liability. The CONSORTIUM
reserves the right to also seek reimbursement for all costs and expenses incurred by it
for its refusal to produce CONTRACTOR’s Confidential Information.

15.8 Subpoena.

In the event that a subpoena or other legal process in any way concerning the
CONSORTIUM’s Confidential Information, or any third-party Confidential Information is
served upon CONTRACTOR, then CONTRACTOR agrees to notify the CONSORTIUM
within twenty-four (24) hours following receipt of such subpoena or other legal process
and to cooperate with the CONSORTIUM or any of its County members in any lawful
effort to contest the legal validity of such subpoena or other legal process. In the event
that a subpoena or other legal process in any way concerning CONTRACTOR’s
Confidential Information is served upon the CONSORTIUM or any of its member
Counties, then the CONSORTIUM or any of its member Counties, as applicable, agree
to notify CONTRACTOR within twenty-four (24) hours following receipt of such
subpoena or other legal process and to cooperate with CONTRACTOR in any lawful
effort to contest the legal validity of such subpoena or other legal process.

15.9 Survival.

The provisions of this Section 15 shall remain in effect following the termination
or expiration of this Agreement.

TERMINATION.

16.1 Termination for Material Breach.
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In addition to the termination rights described elsewhere in this Agreement, the
CONSORTIUM may terminate this Agreement with prior Notice to CONTRACTOR if
CONTRACTOR materially breaches this Agreement, provided the CONSORTIUM has
given CONTRACTOR Notice of such breach and CONTRACTOR failed to cure such
breach within thirty (30) days after receipt of such Notice.

16.2 Termination for Rejection of Portal/Mobile App Deliverables.

If CONTRACTOR delivers a Portal/Mobile App Deliverable containing
Deficiencies or fails to timely deliver a Portal/Mobile App Deliverable, and subsequently
fails to cure the Deficiency as required by Section 5.3 and/or Section 11.4, the
CONSORTIUM shall have the right to immediately terminate this Agreement, without
penalty or liability to it, with such a termination being deemed a termination due to
CONTRACTOR’s default. If the CONSORTIUM terminates this Agreement under this
Section, CONTRACTOR shall, within twenty (20) days thereafter, to refund to the
CONSORTIUM all payments made to CONTRACTOR for the rejected Portal/Mobile App
Deliverable and related Portal/Mobile App Services rendered in connection with it.
CONTRACTOR shall be liable for all inbound and outbound preparation and shipping
costs for any Portal/Mobile App Deliverable returned pursuant to this provision.

16.3 Termination for CONSORTIUM’s Nonpayment.

If the CONSORTIUM fails to pay CONTRACTOR undisputed, material charges
within ninety (90) days of receipt of Notice from CONTRACTOR of the failure to make
such payments when due, CONTRACTOR may, by giving Notice to the CONSORTIUM
Executive Director, terminate this Agreement as of a date specified in the Notice of
termination. CONTRACTOR shall not have the right to terminate the Agreement for the
CONSORTIUM'’s breach of the Agreement except as provided in this Section.

16.4 Termination Remedies.

In the event of termination of this Agreement by the CONSORTIUM under
Sections 16.1 or 16.2, in addition to its other remedies, the CONSORTIUM shall have
the right to procure Portal/Mobile App Deliverables and/or Portal/Mobile App Services
that are the subject of this Agreement on the open market and CONTRACTOR shall be
liable for damages, including but not limited to, (a) the cost difference between the
original Agreement price for the Portal/Mobile App Deliverables and/or Portal/Mobile App
Services and the replacement costs of such Portal/Mobile App Deliverables and/or
Portal/Mobile App Services acquired from another contractor; and (b) if applicable, all
administrative costs directly related to the replacement of this Agreement, such as costs
of competitive bidding, mailing, advertising, applicable fees, charges or penalties, staff
time costs. The CONSORTIUM shall have the right to deduct from any monies due to
CONTRACTOR, or that thereafter become due, an amount for damages that
CONTRACTOR will owe the CONSORTIUM for CONTRACTOR’s default.

16.5 Termination for Convenience.

16.5.1 In addition to its other rights to terminate as stated in this Section 16, the
CONSORTIUM may terminate this Agreement in whole or in part for its
convenience upon sixty (60) days prior Notice to CONTRACTOR when it is
determined by the CONSORTIUM to be in its best interests. In addition,

48
Portal/Mobile App Contract



invocation of Section 16.6 (Termination for Withdrawal of Authority) or

Section 16.7 (Termination for Non-Allocation of Funds) shall be deemed a
termination for convenience but will not require such sixty (60) days’ Notice.
During the above-described sixty (60) day period, CONTRACTOR shall wind
down and cease work on Deliverables or Services pursuant to this Agreement as
quickly and efficiently as possible, without performing unnecessary activities and
by minimizing negative effects on the CONSORTIUM from such winding down
and cessation of work under this Agreement. If this Agreement is so terminated,
the CONSORTIUM shall be liable only for payment as provided below for
Portal/Mobile App Deliverables and Portal/Mobile App Services rendered prior to
the effective date of termination.

16.5.2 In case of such termination for convenience, the CONSORTIUM shall pay
to CONTRACTOR the agreed upon amounts, if separately stated, for
Portal/Mobile App Deliverables for which Acceptance has been given by the
CONSORTIUM, amounts for Portal/Mobile App Services performed on
Portal/Mobile App Deliverables which are in development but which have not
received Acceptance, and amounts for Portal/Mobile App Services which have
been provided in accordance with the terms of the Agreement, for which no
separate price is stated and which are not associated with or related to specific
Portal/Mobile App Deliverables. The amounts for such Portal/Mobile App
Services shall not exceed their reasonable value, but such amounts shall not
exceed the amount for the Portal/Mobile App Deliverables with which they are
associated or, if not associated with a Portal/Mobile App Deliverable, the price for
the Portal/Mobile App Services in the CONTRACTOR’s Price Proposal or
Change Order, whichever is applicable. Any such amounts shall be verified in
documentation submitted by CONTRACTOR to the CONSORTIUM upon its
request for it. Failure to agree with such determination shall be a dispute. In no
event shall the CONSORTIUM pay to CONTRACTOR an amount greater than
CONTRACTOR would have been entitled to if this Agreement had not been
terminated.

16.6 Termination for Withdrawal of Authority.

In the event that the authority of the CONSORTIUM to perform any of its duties is
withdrawn, reduced, or limited in any way after the commencement of this Agreement
and prior to normal completion, the CONSORTIUM may terminate this Agreement under
Section 16.5 (Termination for Convenience).

16.7 Termination for Non-Allocation of Funds.

If funds are not allocated to continue this Agreement in any future period, the
CONSORTIUM will not be obligated to pay any further charges for Portal/Mobile App
Deliverables and/or Portal/Mobile App Services, and shall have the right to terminate this
Agreement. The CONSORTIUM agrees to notify CONTRACTOR of such non-allocation
at the earliest possible time. No penalty shall accrue to the CONSORTIUM in the event
this Section is exercised.

16.8 Termination for Conflict of Interest.
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16.8.1 The CONSORTIUM may terminate this Agreement by written notice to
CONTRACTOR if it is found, after due notice and examination, that there is a
violation by any of the Parties hereto of any laws regarding ethics in public
acquisitions and procurement and performance of contracts.

16.8.2 In the event this Agreement is terminated pursuant to Section 16.8.1 due
to CONTRACTOR’s conduct, the CONSORTIUM shall be entitled to pursue the
same remedies against CONTRACTOR as it could pursue in the event of a
breach of this Agreement by under Section 16.1.

16.9 Termination Procedures.

16.9.1 Upon termination of this Agreement, the CONSORTIUM, in addition to
any other rights provided in this Agreement, may require CONTRACTOR to
deliver to the CONSORTIUM any property, including Portal/Mobile App
Deliverables, produced or acquired for the performance of such part of this
Agreement up to the date of termination.

16.9.2 Upon termination of this Agreement (other than a termination for
convenience), the CONSORTIUM may withhold from any amounts due
CONTRACTOR for Portal/Mobile App Deliverables or Portal/Mobile App Services
such sum as the CONSORTIUM'’s Executive Director determines to be
necessary to protect the CONSORTIUM from potential loss or liability.

16.9.3 After receipt of a Notice of termination, and except as otherwise directed
by the CONSORTIUM, CONTRACTOR shall:

16.9.3.1  Stop work under this Agreement on the date, and to the extent
specified, in the Notice;

16.9.3.2 Place no further orders or subcontracts for materials,
Portal/Mobile App Services, or facilities except as may be necessary for
completion of such portion of the work under this Agreement that is not
terminated;

16.9.3.3 As soon as practicable, but in no event longer than thirty (30)
Days after termination, terminate its orders and subcontracts related to
the work which has been terminated and settle all outstanding liabilities
and all claims arising out of such termination of orders and subcontracts,
with the approval or ratification of the CONSORTIUM to the extent
required, which approval or ratification shall be final for the purpose of this
Section;

16.9.3.4 Complete performance of such part of this Agreement as shall
not have been terminated by the CONSORTIUM,;

16.9.3.5 Take such action as may be necessary, or as the
CONSORTIUM Executive Director may direct, for the protection and
preservation of the property related to this Agreement which is in the
possession of CONTRACTOR and in which the CONSORTIUM has an
interest; and
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17.

16.9.3.6  Transfer title to the CONSORTIUM and deliver in the manner,
at the times, and to the extent directed by the CONSORTIUM'’s Executive
Director, any property which is required to be furnished to the
CONSORTIUM and which has been accepted or requested by it.

16.9.4 CONTRACTOR shall pay within thirty (30) days of Notice the damages
due the CONSORTIUM as the result of termination.

16.9.5 Upon the expiration or termination of this Agreement, CONTRACTOR
shall assist the CONSORTIUM in the orderly transfer of Services rendered under
this Agreement to a successor contractor or other mode of delivery and the
transfer of all aspects hereof, tangible and intangible, as may be necessary for
the orderly, non-disrupted business continuation of each party without additional
costs or fees, except as specified and approved in this Agreement.

16.9.6 CONTRACTOR shall provide to the CONSORTIUM all information
requested by the CONSORTIUM that is necessary to facilitate a subsequent
bidding process without additional costs or fees.

16.9.7 CONTRACTOR shall provide to the CONSORTIUM, without additional
cost to it, and at least thirty (30) days prior to the expiration or termination of this
Agreement, all files, data, and records necessary to effect the least disruptive
and costly transition as possible under the circumstances.

INSURANCE.

17.1 Liability and Auto Insurance.

CONTRACTOR shall, at its sole cost and expense, obtain, and, during the term
of this Agreement, maintain, in full force and effect, the insurance coverage described in
this Section. CONTRACTOR shall acquire such insurance from an insurance carrier or
carriers licensed to conduct business in the State of California and approved by the
Counties. CONTRACTOR shall include the Counties, its boards, agencies, contractors,
officers, employees, agents and volunteers, and the State, both individually and
collectively, as additional named insureds on these policies. Such insurance shall apply
as primary insurance for these additional named insureds. If CONTRACTOR fails to buy
and maintain the insurance coverage described in this Section 17, the CONSORTIUM
may terminate this Agreement under Section 16.1 (Termination for Material Breach).
The minimum acceptable limits shall be as indicated below with no deductible except as
indicated below:

17.1.1 Comprehensive General Liability or equivalent self-insurance covering the
risks of bodily injury (including death), property damage and personal injury,
including coverage for contractual liability, with a limit of not less than $1 million
per occurrence/$2 million general aggregate;

17.1.2 Comprehensive Business Automobile Liability (owned, hired, or non-
owned vehicles) covering the risks of bodily injury (including death) and property
damage, including coverage for contractual liability, with a limit of not less than
$1 million per accident;
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17.1.3 Employer Practices Liability Insurance covering the risks of
CONTRACTOR’s Staff and employees’ bodily injury by accident or disease with
limits of not less than $1 million per accident for bodily injury by accident and $1
million per employee for bodily injury by disease;

17.1.4 Crime Coverage Insurance covering the risks of theft of money,
securities, or other property committed to CONTRACTOR’s Staff, including
Subcontractor’s Staff, while performing work pursuant to this Agreement;

17.1.5 Professional Liability or Errors and Omissions with a deductible not to
exceed $100,000 and coverage of not less than $2 million per occurrence/$5
million general aggregate; and

17.1.6 Umbrella Policy providing excess limits over the primary policies in an
amount not less than $3 million.

17.2 Workers’ Compensation Coverage.

Prior to providing Services under this Agreement, CONTRACTOR shall, in full
compliance with California state law, provide or purchase, at its sole cost and expense,
statutory California’s workers’ compensation coverage for its employees in the minimum
amount of $1 million per occurrence. This policy shall remain in full force and effect
during the term of the Agreement. The worker’'s compensation policy obtained by
CONTRACTOR shall include the Counties, its boards, agencies, contractors, officers,
employees, agents and volunteers, and the State, both individually and collectively, as
additional named insureds under this policy. Should CONTRACTOR fail to secure
worker's compensation insurance coverage or fail to pay premiums on behalf of its
employees, the CONSORTIUM may terminate this Agreement under Section 16.1
(Termination for Material Breach), or alternatively, and solely at the discretion of the
CONSORTIUM, deduct the amount of premiums owing for a policy of worker’s
compensation insurance coverage from the amounts payable to CONTRACTOR under
this Agreement and transmit the same to the responsible State agency.

17.3 Subcontractors.

CONTRACTOR shall include all Subcontractors as insured under all required
insurance policies, or shall furnish separate certificates of insurance and endorsements
for each Subcontractor. Subcontractor(s) shall comply fully with all insurance
requirements stated herein. Failure of Subcontractor(s) to comply with insurance
requirements does not limit CONTRACTOR’s liability or responsibility.

17.4 Cancellation.

CONTRACTOR’s insurance policies shall not be canceled or non-renewed in
scope of coverage without provision for equivalent substitute insurance and such
cancellation or nonrenewal shall not take place or reduced in scope of coverage until
thirty (30) business days’ written Notice has been given to the CONSORTIUM Executive
Director, and CONTRACTOR has replacement insurance policy(ies) in place that satisfy
the requirements set forth in this Section 17. CONTRACTOR’s insurance policies shall
not be reduced in scope without the CONSORTIUM'’s prior written consent.
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17.5 Insurance Documents.

CONTRACTOR shall furnish to the CONSORTIUM copies of certificates of all
required insurance no later than ten (10) days following the Agreement Effective Date,
and copies of renewal certificates of all required insurance within thirty (30) days after
the renewal date. These certificates of insurance must expressly indicate compliance
with each and every insurance requirement specified in this Section 17. Failure to
provide these documents shall be grounds for immediate termination or suspension of
this Agreement under Section 16.1 (Termination for Material Breach). The
CONSORTIUM reserves the right to review CONTRACTOR’s compliance with these
insurance requirements to ensure that there is appropriate coverage that is in
accordance with this Agreement.

17.6 Increased Coverage.

CONTRACTOR will notify the CONSORTIUM promptly if any aggregate
insurance limit is exceeded. In such event, CONTRACTOR must purchase additional
coverage to meet these requirements.

17.7 Cross-Liability.

All insurance provided by CONTRACTOR shall be primary as to any other
insurance or self-insurance programs afforded to or maintained by the CONSORTIUM or
its member Counties, and shall include a severability of interests (cross-liability)
provision.

DISPUTE RESOLUTION.

18.1 CONTRACTOR and the CONSORTIUM agree to act immediately to mutually
resolve any disputes that may arise with respect to this Agreement. The Parties agree
that time is of the essence in the resolution of disputes.

18.2 CONTRACTOR and the CONSORTIUM agree that, the existence and details of
a dispute notwithstanding, both parties shall continue without delay their performance
hereunder, except for any performance which the parties mutually determine should be
delayed.

18.3 In the event of any dispute between the parties with respect to this Agreement,
CONTRACTOR and the CONSORTIUM shall submit the matter to Project Director and
CONSORTIUM Executive Director, who may initially designate deputies to attempt to
resolve the issue. If the dispute is submitted to the Project Director’s and
CONSORTIUM Executive Director’s designees and those individuals are unable to
resolve the dispute within a reasonable time not to exceed ten (10) days from the date of
submission of the dispute, then the matter shall be submitted back to the Project Director
and CONSORTIUM Executive Director to resolve. The Project Director and
CONSORTIUM Executive Director shall have ten (10) days to attempt to resolve the
dispute.

18.4 In the event that at these levels, there is not a resolution of the dispute
acceptable to both parties, then each party may assert its other rights and remedies
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19.

provided under this Agreement and/or its rights and remedies as provided by law or at
equity.

18.5 All disputes utilizing this dispute resolution procedure shall be documented in
writing by each party and shall state the specifics of each alleged dispute and all actions
taken. The Parties shall act in good faith to resolve all disputes. At all levels described
in this Section, the efforts to resolve a dispute shall be undertaken by conference
between the Parties’ respective representatives, either by face-to-face meeting or by
telephone.

18.6 Notwithstanding any other provision of this Agreement, each party’s right, to the
extent applicable, to seek injunctive relief as specified in this Agreement shall not be
subject to this dispute resolution procedure. CONSORTIUM’s right to terminate this
Agreement shall not be subject to this dispute resolution procedure. CONTRACTOR
may contest, in good faith, any such termination in accordance with its rights and
remedies provided under this Agreement and/or its rights and remedies as provided by
law or at equity.

GENERAL TERMS AND CONDITIONS.

19.1 Americans With Disabilities Act.

This Act (28 CFR Part 35, Title Il, Subtitle A) prohibits discrimination on the basis
of disability in all Services, programs and activities provided to the public by State and
local governments, except public transportation Services. CONTRACTOR shall also
comply with all applicable provisions of Title | (Employment) of the Americans with
Disabilities Act. CONTRACTOR shall not discriminate on the basis of disability in
connection with the Services, programs, and activities performed and provided under the
Agreement. In addition, CONTRACTOR is not required to provide special needs
equipment at further cost to the CONSORTIUM or any of its employees.

19.2 Antitrust Violations.

CONTRACTOR and the CONSORTIUM recognize that overcharges resulting
from antitrust violations are in actual economic practice usually borne by the
CONSORTIUM. Therefore, CONTRACTOR hereby assigns to the CONSORTIUM any
and all claims for such overcharges as to goods and Services purchased in connection
with this Agreement, except as to overcharges not passed on to the CONSORTIUM
resulting from antitrust violations commencing after the date of the bid, quotation, or
other event establishing the charges under this Agreement.

19.3 Assignment.

CONTRACTOR may not assign or transfer this Agreement or any of its rights
hereunder, or delegate any of its duties hereunder, without the prior written consent of
the CONSORTIUM’S Executive Director. The CONSORTIUM may assign this
Agreement and may delegate their duties in whole or in part without the consent of
CONTRACTOR. Any attempted assignment, transfer or delegation in contravention of
this Section of the Agreement shall be null and void. This Agreement shall inure to the
benefit of and be binding on the parties hereto and their permitted successors and
assigns.
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19.4 Authority.

Neither party shall have authority to bind, obligate or commit the other party by
any representation or promise without the prior written approval of the other party.

19.5 Binding Effect.

Each party agrees that the Agreement binds it and each of its employees,
agents, independent contractors, and representatives.

19.6 Business Registration.

CONTRACTOR must be registered to conduct business in the State of California
and with all applicable agencies, and CONTRACTOR shall provide the CONSORTIUM
with a copy of its business license on or before the Start Date of this Agreement.

19.7 Claims.

CONTRACTOR must submit claims against the CONSORTIUM within the earlier
of one (1) year of the date upon which CONTRACTOR knew of the existence of the
claim or one (1) year from expiration or termination of the Agreement. No claims shall
be allowed unless Notice of such claim has been given within the above described time
period. Such claims must be submitted to the CONSORTIUM’S Executive Director or
his or her designee by CONTRACTOR in the form and with the certification prescribed
by the CONSORTIUM'’s Executive Director or his or her designee. Upon failure of
CONTRACTOR to submit its claim within the time allowed, all rights to seek amounts
due on account of such claims shall be waived and forever barred.

19.8 Compliance with Civil Rights Laws.

19.8.1 No individual shall be excluded from participation in, denied the benefits
of, subjected to discrimination under, or denied employment in the administration
of or in connection with any program provided by this Agreement because of
race, religious creed, color, national origin, ancestry, physical disability, mental
disability, medical condition, genetic information, marital status, sex, gender,
gender identity, gender expression, age, sexual orientation, or military and
veteran status, or political affiliation or belief.

19.8.2 In the event of CONTRACTOR’s noncompliance or refusal to comply with
any civil rights or nondiscrimination law, regulation or policy, this Agreement may
be rescinded, canceled or terminated in whole or in part under Section 16.1
(Termination for Material Breach), and CONTRACTOR may be declared
ineligible for further contracts with the CONSORTIUM. CONTRACTOR shall be
given a reasonable time in which to cure noncompliance. In addition to the
cancellation of this Agreement, CONTRACTOR may be subject to penalties
under federal and State law.

19.8.3 CONTRACTOR, its agents, officers, employees and subcontractors shall
ensure that the evaluation and treatment of their employees and applicants for
employment are free from such discrimination and harassment. CONTRACTOR
and its agents, officers, employees and subcontractors shall comply with all
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federal and applicable State nondiscrimination laws, including but not limited to:
Title VIl of the Civil Rights Act, 42 U.S.C. § 12101, et seq.; the Americans with
Disabilities Act (ADA); and the provisions of the Fair Employment and Housing
Act (Government Code Section 12900, et seq.) and the applicable regulations
promulgated thereunder in the California Code of Regulations (Title 2, Section
11000, et seq.) The applicable regulations of the Fair Employment and Housing
Commission implementing Government Code, Section 12990(a-f), set forth in
Chapter 5 of Division 4 of Title 2 of the California Code of Regulations, CDSS
Manual of Policies and Procedures, Division 21, and Welfare and Institutions
Code, Section 10000 are incorporated into this Agreement by reference and
made a part hereof as if set forth in full. CONTRACTOR, its agents, officers,
employees and subcontractors shall also abide by the Federal Civil Rights Act of
1964 (P.L. 88-352) and all amendments thereto and all administrative rules and
regulations issued pursuant to said Act. CONTRACTOR further agrees to abide
by the nondiscrimination policies of the member Counties in the CONSORTIUM.
CONTRACTOR and its Subcontractors shall give written notice of their
obligations under this clause to labor organizations with which they have a
collective bargaining or other agreements.

19.8.4 CONTRACTOR shall include the nondiscrimination and compliance
provisions of this Section in agreement with all Subcontractors to perform work
under this Agreement.

19.9 Compliance with Health and Safety and Related Laws.

CONTRACTOR will at all times comply with all applicable workers’
compensation, occupational disease, and occupational health and safety laws, statutes,
and regulations to the fullest extent applicable. CONTRACTOR shall comply with all
applicable local safety and health clearances, including fire clearances, for each site
where Services are provided under the terms of this Agreement. CONTRACTOR wiill
comply with all applicable health laws and regulations, including, but not limited to the
Health Insurance Portability and Accountability Act of 1996, Public Law 104-191
(“HIPAA”), the Health Information Technology for Economic and Clinical Health Act,
Public Law 111-005 (“the HITECH Act”), and regulations promulgated thereunder by the
U.S. Department of Health and Human Services, 42 C.F.R. Part 2, and other applicable
laws.

19.10 Darfur Contracting Act Certification.

Pursuant to Public Contract Code section 10478, if a bidder or proposer currently
or within the previous three years has had business activities or other operations outside
of the United States, it must certify that it is not a “scrutinized” company as defined in
Public Contract Code section 10476.

19.11 Cooperation of Parties.

The Parties agree to fully cooperate with each other in connection with the
performance of their respective obligations and covenants under this Agreement.

19.12 Copeland Anti-kickback Act.
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CONTRACTOR acknowledges and agrees that: (i) it is subject to the Copeland
“Anti-kickback” Act, Title 18 U.S.C. Section 874; and (ii) CONTRACTOR shall be fined
by applicable law under this title or imprisoned not more than five years, or both by
applicable law if, by force, intimidation, or threat of procuring dismissal from
employment, or by any other manner whatsoever, CONTRACTOR induces any person
employed in the construction, prosecution, completion or repair of any public building,
public work, or building or work financed in whole or in part by loans or grants from the
United States, to give up any part of the compensation to which he is entitled under his
contract of employment. CONTRACTOR also acknowledges and agrees that: (i)
CONTRACTOR and each Subcontractor are subject to Title 40, U.S.C. (as amended)
Sec. 3145, Regulations governing contractors and subcontractors; (ii) each week
CONTRACTOR shall furnish the Counties with a statement with respect to the wages
paid each CONTRACTOR and Subcontractor employee during the preceding week; and
(iii) Section 1001 of Title 18 of the United States Code (Criminal Code and Criminal
Procedure) shall apply to such statements.

19.13 Covenant Against Contingent Fees.

19.13.1 CONTRACTOR warrants that no person or selling agency has been
employed or retained to solicit or secure this Agreement upon any contract or
understanding for a commission, percentage, brokerage, or contingent fee,
except bona fide employees or a bona fide established commercial or selling
agency of CONTRACTOR.

19.13.2 In the event of breach of this Section by CONTRACTOR, the
CONSORTIUM shall have the right to either annul or terminate this Agreement
without liability to the CONSORTIUM, or, in the CONSORTIUM’s discretion,
deduct from payments due to CONTRACTOR, or otherwise recover from
CONTRACTOR, the full amount of such commission, percentage, brokerage, or
contingent fee.

19.14 Debarment and Suspension.

19.14.1  As required by Executive Order 12549, Debarment and Suspension,
and implemented at 34 CFR Part 85, for prospective participants in primary
covered transactions, as defined at 34 CFR Part 85, Sections 85.105 and
85.110, by signing and submitting this Agreement, CONTRACTOR certifies that it
and its principals; (a) are not presently debarred, suspended, proposed for
debarment, declared ineligible, or voluntarily excluded from participation in this
transaction by any Federal department or agency; (b) have not within a three (3)
year period preceding this Agreement been convicted of or had a civil judgment
rendered against them for commission of fraud or a criminal offense in
connection with obtaining, attempting to obtain, or performing a public (federal,
state, or local) transaction or contract under a public transaction; violation of
federal or state antitrust statutes or commission of embezzlement, theft, forgery,
bribery, falsification or destruction of records, making false statements, or
receiving stolen property; (c) are not presently indicted for or otherwise criminally
or civilly charged by a governmental entity (federal, state, or local) with
commission of any of the offenses enumerated in Section 16.15.1(b); and (d)
have not within a three-year period preceding the Effective Date had one or more
public transactions (federal, state, or local) terminated for cause or default.
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CONTRACTOR certifies that it will not contract with a subcontractor that is
debarred or suspended. CONTRACTOR further agrees that it will include this
clause entitled “Certification Regarding Debarment, Suspension, Ineligibility, and
Voluntary Exclusion Lower Tier Covered Transactions,” without modification in all
lower tier transactions and in all solicitations for lower tier covered transactions.

19.14.2  For federally funded agreements in the amount of $100,000 or more,
CONTRACTOR agrees to certify that it and its principals are not debarred or
suspended from federal financial assistance programs and activities.
CONTRACTOR agrees to sign and return to the Counties the “Certification
Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion Lower
Tier Transactions” (Executive Order 12549, 7 CFR Part 3017, 45 CFR Part 76,
and 44 CFR Part 17).

19.15 Domestic Partners.

CONTRACTOR certifies that it is in compliance with Public Contract Code
Section 10295.3 with regard to benefits for domestic partners. For contracts executed or
amended after July 1, 2004, CONTRACTOR may elect to offer domestic partner benefits
to CONTRACTOR’s employees in accordance with Public Contract Code Section
10295.3. However, CONTRACTOR cannot require an employee to cover the costs of
providing any benefits, which have otherwise been provided to all employees regardless
of marital or domestic status.

19.16 Drug Free Workplace Certification.

19.16.1  The Federal government implemented the Drug Free Workplace Act
of 1988 in an attempt to address the problems of drug abuse on the job. ltis a
fact that employees who use drugs have less productivity, a lower quality of
work, and a higher absenteeism, and are more likely to misappropriate funds or
Services. From this perspective, the drug abuser may endanger other
employees, the public at large, or themselves. Damage to property, whether
owned by this entity or not, could result from drug abuse on the job. All these
actions might undermine public confidence in the Services this entity provides.
Therefore, in order to remain a responsible source for government contracts, the
following guidelines have been adopted:

19.16.1.1 The unlawful manufacture, distribution dispensation,
possession or use of a controlled substance is prohibited in the work
place.

19.16.1.2 Violators may be terminated or requested to seek counseling
from an approved rehabilitation service.

19.16.1.3 Employees must notify their employer of any conviction of a
criminal drug statue no later than five days after such conviction.

19.16.1.4 Although alcohol is not a controlled substance, it is
nonetheless a drug. It is the policy of the California WIC Program that
abuse of this drug will also not be tolerated in the workplace.
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19.16.1.5 CONTRACTORS of federal agencies are required to certify
that they will provide drug-free workplaces for their employees.

19.16.2 By signing this Agreement, CONTRACTOR hereby certifies under
penalty of perjury under the laws of the State of California that CONTRACTOR
will comply with the requirements of the Drug Free Act of 1990 (Government
Code Section 8350 et seq.) and will provide a drug free workplace by taking the
following actions:

19.16.2.1 Publish a statement notifying employees that unlawful
manufacture, distribution, dispensation, possession, or use of a controlled
substance is prohibited and specifying actions to be taken against
employees for violations, as required by California Government Code
8355(a).

19.16.2.2 Establish a Drug Free Awareness Program as required by
Government Code Section 8355(b) to inform employees about all of the
following:

A. The dangers of drug abuse in the workplace;
B. CONTRACTOR'’s policy of maintaining a drug free workplace;

C. Any available counseling, rehabilitation, and employee
assistance programs; and

D. Penalties that may be imposed upon employees for drug
abuse violations.

19.16.2.3 Provide, as required by California Government Code Section
8355(c), that every employee who works on the Agreement:

Portal/Mobile App Contract

A. Will receive a copy of the CONTRACTOR’s drug free policy
statement; and

B. Will agree to abide by the terms of the CONTRACTOR’s
statement as a term of condition of employment on the
Agreement.

C. Failure to comply with these requirements may result in
suspension of payments under the Agreement or termination of
the Agreement or both and CONTRACTOR may be ineligible for
award of any future agreements by the Counties if the Counties
determine that any of the following has occurred:

D. CONTRACTOR has made false certification; or

E. Violates the certification by failing to carry out the
requirements as noted above.
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19.16.3 In addition, CONTRACTOR agrees as follows to comply with the Drug
Free Workplace Act of 1988:

19.16.3.1 The unlawful manufacture, distribution, dispensation,
possession or use of a controlled substance is prohibited in the work
place;

19.16.3.2 Violators may be terminated by the Counties or requested to
seek counseling from an approved rehabilitation service;

19.16.3.3 CONTRACTOR and Subcontractor employees must notify
CONTRACTOR or Subcontractor, respectively, of any conviction of a
criminal drug statue no later than five (5) days after such conviction; and

19.16.3.4 CONTRACTOR shall certify to the Counties that it shall
provide drug-free workplaces for its employees.

19.17 Entire Agreement; Acknowledgement of Understanding.

The CONSORTIUM and CONTRACTOR acknowledge that they have read the
Agreement, the attached Exhibits which are incorporated herein by this reference, and
other documents incorporated into the Agreement by reference, understand them and
agree to be bound by their terms and conditions. Further, the Counties and
CONTRACTOR agree that the Agreement (including the Exhibits and documents
incorporated into the Agreement by reference) are the complete and exclusive statement
of the Agreement between the parties relating to the subject matter of the Agreement
and supersede all letters of intent or prior contracts or prior representations, oral or
written, between the parties relating to the subject matter of the Agreement.

19.18 Environmental Protection Standards.

19.18.1 General.

CONTRACTOR shall comply with Section 306 of the Clean Air Act,
Section 309 of the Clean Water Act, Executive Order 11246 of the Equal
Employment Opportunity, and Environmental Protection Agency Regulations (40
C.F.R. Part 15).

19.18.2 The Clean Air Act, Section 306.

19.18.2.1 No federal agency may enter into any contract with any person
who is convicted of any offense under section 113(c) for the procurement
of goods, materials, and Services to perform such contract at any facility
at which the violation which gave rise to such conviction occurred if such
facility is owned, leased, or supervised by such person. The prohibition in
the preceding sentence shall continue until the Administrator certifies that
the condition giving rise to such a conviction has been corrected. For
convictions arising under section 113(c)(2), the condition giving rise to the
conviction also shall be considered to include any substantive violation of
this Act associated with the violation of 113(c)(2). The Administrator may
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extend this prohibition to other facilities owned or operated by the
convicted person.

19.18.2.2 The Administrator shall establish procedures to provide all
federal agencies with the notification necessary for the purposes of
subsection (a).

19.18.2.3 In order to implement the purposes and policy of this Act to
protect and enhance the quality of the Nation's air, the President shall, not
more than 180 days after enactment of the Clean Air Amendments of
1970 cause to be issued an order (1) requiring each Federal agency
authorized to enter into contracts and each Federal agency which is
empowered to extend Federal assistance by way of grant, loan, or
contract to effectuate the purpose and policy of this Act in such
contracting or assistance activities, and (2) setting forth procedures,
sanctions, penalties, and such other provisions, as the President
determines necessary to carry out such requirement.

19.18.2.4 The President may exempt any contract, loan, or grant from all
or part of the provisions of this section where he determines such
exemption is necessary in the paramount interest of the United States
and he shall notify the Congress of such exemption.

19.18.2.5 The President shall annually report to the Congress on
measures taken toward implementing the purpose and intent of this
section, including but not limited to the progress and problems associated
with implementation of this section. [42 U.S.C. 7606].

19.18.2.6 The CONSORTIUM may extend this prohibition to other
facilities owned or operated by CONTRACTOR.

19.18.3 The Clean Water Act.

19.18.3.1 No federal agency may enter into any contract with any person
who has been convicted of any offense under Section 309(c) of this Act
for the procurement of goods, materials, and Services if such contract is
to be performed at any facility at which the violation which gave rise to
such conviction occurred, and if such facility is owned, leased, or
supervised by such person. The prohibition in preceding sentence shall
continue until the Administrator certifies that the condition giving rise to
such conviction has been corrected.

19.18.3.2 The Administrator shall establish procedures to provide all
Federal agencies with the notification necessary for the purposes of
subsection (a) of this section.

19.18.3.3 In order to implement the purposes and policy of this Act to
protect and enhance the quality of the Nation’s water, the President shall,
not more than one hundred eighty (180) days after the enactment of this
Act, cause to be issued an order:
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A. Requiring each agency authorized to enter into contracts and
each Federal agency which is empowered to extend Federal
assistance by way of grant, loan, or contract to effectuate the
purpose and policy of this Act in such contracting or assistance
activities, and

B. Setting forth procedures, sanctions, penalties, and such other
provisions, as the President determines necessary to carry out
such requirement.

C. The President exempt any contract, loan, or grant from all or
part of the provisions of this section where he determines such
exemption is necessary in the paramount interest of the United
States and he shall notify the Congress of such exemption.

D. The President shall annually report to the Congress on
measures taken in compliance with the purpose and intent of this
section, including, but not limited to, the progress and problems
associated with such compliance.

E. (1) No certification by a contractor, and no contract clause,
may be required in the case of a contract for the acquisition of
commercial items in order to implement a prohibition or
requirement of this section or a prohibition or requirement issued
in the implementation of this section. (2) In paragraph (1), the
term “commercial item” has the meaning given such term in
section 4(12) of the Office of Federal Procurement Policy Act (41
U.S.C. 403(12)).

19.19 Fair Labor Standards Act.

CONTRACTOR shall comply with all applicable provisions of the federal Fair
Labor Standards Act, and shall indemnify, defend, and hold harmless the Counties, its
officers, employees and agents from any and all liability, including, but not limited to,
wages, overtime pay, liquidated damages, penalties, court costs, and attorneys’ fees
arising under any wage and hour law, including, but not limited to the Federal Fair Labor
Standards Act for work performed by CONTRACTOR’s employees for which the
Counties may be found jointly or solely liable.

19.20 Force Majeure.

Neither CONTRACTOR nor the CONSORTIUM shall be liable or responsible for
delays or failures in performance resulting from events beyond the reasonable control of
such party and without fault or negligence of such party. Such events shall include but
not be limited to acts of God, strikes, lockouts, riots, acts of war, epidemics, acts of
government, fire, power failures, nuclear accidents, earthquakes, unusually severe
weather, acts of terrorism, or other disasters, whether or not similar to the foregoing, and
acts or omissions or failure to cooperate of the other party or third parties (except third
parties do not include Subcontractors, suppliers or vendors of CONTRACTOR, e.g.,
telecommunications Services vendors for the Network, or subcontractors, suppliers or
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vendors of the Counties), except to the extent such third party entities experience an
event beyond its reasonable control and without the fault or negligence of such entity.

19.21 Governing Laws.

This Agreement shall be governed in all respects by the law and statutes of the
State of California, without reference to conflict of law principles. The exclusive
jurisdiction and venue of any action hereunder shall be in the State or federal courts in
the County of Sacramento. CONTRACTOR accepts the personal jurisdiction of such
courts.

19.22 Headings.

The headings throughout the Agreement are for reference purposes only, and
the words contained therein shall in no way be held to explain, modify, amplify or aid in
the interpretation, construction or meaning of the provisions of this Agreement.

19.23 Licensing.

Any licenses, certificates, or permits required by the federal, State, County, or
municipal governments for CONTRACTOR to provide the Services described in the
Agreement must be procured by CONTRACTOR and be valid at the time
CONTRACTOR enters into this Agreement. Further, during the term of this Agreement,
CONTRACTOR must maintain such licenses, certificates, and permits in full force and
effect. Licenses, certificates, and permits may include, but are not limited to drivers’
licenses, professional licenses or certificates, and business licenses. Such licenses,
certificates, and permits will be procured and remain in full force by CONTRACTOR at
no expense to the CONSORTIUM.

19.24 Litigation.
19.24.1  Notice of Litigation.

CONTRACTOR shall promptly notify the CONSORTIUM in the event that
CONTRACTOR learns of any actual litigation in which it is a party in a case
which involves Services provided under this Agreement. CONTRACTOR shall
promptly, after being served with a summons, complaint, or other pleading which
has been filed in any federal or State court or administrative agency, deliver
copies of such document(s) to the CONSORTIUM’s Executive Director. The
term “litigation” includes but is not limited to an assignment for the benefit of
creditors and filings in bankruptcy, reorganization or foreclosure.

19.24.2 Costs.

In the event that the CONSORTIUM is, without any fault on its part, made
a party to any litigation commenced by or against CONTRACTOR in connection
with this Agreement, CONTRACTOR shall pay all costs and expenses incurred
by or imposed on the CONSORTIUM, including attorneys’ fees, to the extent
arising from the acts or omissions of CONTRACTOR, its officers, employees,
agents, or Subcontractors.
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19.25 Lobbying Restrictions.

19.25.1 Federal Restrictions.

CONTRACTOR shall comply with all certification and disclosure
requirements prescribed by Section 319, Public Law 101-121 (31 U.S.C. § 1352)
and any implementing regulations, and shall be responsible for ensuring that all
Subcontractors or sub-grantees of funds provided under this Agreement also fully
comply with all such certifications and disclosure requirements.

19.25.2  State and County Restrictions.

CONTRACTOR shall be responsible for its lobbyists’ compliance with
federal, State and County lobbyist laws and regulations in connection with their
lobbyist activities related to this Agreement. Failure of any such lobbyist to fully
comply with such statutes, regulations, and ordinances constitutes a material
breach of this Agreement by CONTRACTOR.

19.25.3 Certification Regard Lobbying.

For Agreements with contractors who are state entities not under the
authority of the Governor, or cities, private firms or agencies which are receiving
in excess of $100,000 in federal funds from the State to perform Services, the
CONTRACTOR agrees to sign and submit to the State the ‘Certification
Regarding Lobbying’ form. (Section 1352, Title 31 of the U.S. Code).

19.25.4 CONTRACTOR acknowledges that the Anti-Lobbying Act prohibits
the recipients of federal contracts, grants, and loans from using appropriated
funds for lobbying the Executive or Legislative Branches of the federal
government in connection with a specific contract, grant, or loan. As required by
Section 1352, Title 31 of the U.S. Code and implemented at 34 CFR Part 82,
CONTRACTOR certifies that:

19.25.4.1 No federal appropriated funds have been paid or will be paid,
by or on behalf of CONTRACTOR to any person for influencing or
attempting to influence an officer or employee of any agency, a member
of Congress, an officer or employee of Congress, or an employee of a
member of Congress in connection with the making of any federal grant,
the entering into of any cooperative agreement, and the extension(s),
continuation, renewal, amendment, or modification of any federal grant or
cooperative agreement;

19.25.4.2 If any funds other than federal appropriated funds have been
paid or will be paid to any person for influencing or attempting to influence
an officer or employee of any agency, a member of Congress, an officer
or employee of Congress, or an employee of a member of Congress in
connection with this federal grantor o cooperative agreement,
CONTRACTOR shall complete and submit Standard Form — LLL,
“Disclosure Form to Report Lobbying,” in accordance with its instructions;
and
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19.25.4.3 CONTRACTOR shall require that the language of this
certification in Section 16.26.3.4 be included in the award documents for
all sub-awards at all (including but not limited to sub-grants, contracts
under grants and cooperative agreements, and Subcontractor
subcontracts) and that all Subcontractors shall certify and disclose
accordingly.

19.26 Modifications and Amendments

19.26.1  No modification, amendment, alteration, addition or waiver of any
Section or condition of this Agreement shall be effective or binding unless it is in
writing and signed by an authorized representative of CONTRACTOR and the
CONSORTIUM Executive Director or designee if there is not an increase or
decrease to the Total Maximum Contract Sum. If there is an increase or
decrease to the Maximum Amount, then the CONSORTIUM Executive Director
or designee must obtain approval from the CONSORTIUM Board of Directors
before any such increase or decrease is effective. In no event will
CONTRACTOR be required to perform Services above the Total Maximum
Contract Sum if approval has not been received.

19.26.2 Only the CONSORTIUM Executive Director or authorized designee
shall have the express, implied, or apparent authority to alter, amend, modify, or
waive any clause or condition of this Agreement on behalf of the CONSORTIUM.
Furthermore, unless otherwise provided herein, any alteration, amendment,
modification, or waiver of any clause or condition of this Agreement is not
effective or binding until made in writing and signed by an authorized
representative of CONTRACTOR and the CONSORTIUM Executive Director or
designee if there is not an increase or decrease to the Total Maximum Contract
Sum. If there is an increase or decrease to the Total Maximum Contract Sum,
then the CONSORTIUM Executive Director or designee must obtain approval
from the CONSORTIUM'’s Board of Directors before any such increase or
decrease is effective.

19.26.3 CONTRACTOR shall notify the CONSORTIUM of the names of
individuals who have authority to bind CONTRACTOR to modifications to the
Agreement and of the limits of such authority at the time CONTRACTOR submits
its Response and at such other times as required. The State reserves the right
to review and approve all amendments to the Agreement.

19.27 Non-Waiver.

Except as otherwise specifically provided herein, any failure or delay by either
party to exercise or partially exercise any right, power or privilege under the Agreement
shall not be deemed a waiver of any such right, power, or privilege under the
Agreement. Any waivers granted by a party for breaches hereof shall not indicate a
course of dealing of excusing other or subsequent breaches. One party’s pursuit or non-
pursuit of a remedy under this Agreement for the other party’s breach of its obligations
will neither constitute a waiver of any such remedies or any other remedy that a party
may have at law or equity for any other occurrence of the same or similar breach, nor
estop a party from pursuing such remedy.
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19.28 Notices.

Except as otherwise permitted herein, any notice or demand or other
communication required or permitted to be given under this Agreement or applicable law
shall be effective if and only if it is in writing, properly addressed, and either delivered in
person, by a recognized courier service, or deposited with the United States Postal
Service as first-class mail, postage prepaid, to the parties at the following addresses:

The Consortium:

CalSAWS

John Boule

Executive Director

11290 Pyrites Way, Suite 150
Rancho Cordova, CA 95670
boulej@calsaws.org

CONTRACTOR:

XXXXXXXXXXXXXX

Notices shall be effective upon receipt or four (4) business days after mailing,
whichever is earlier. The Notice address as provided herein may be changed by Notice

given as provided above.

19.29 Pro Children Act of 1994.

CONTRACTOR shall comply with Public Law 103-227, Part C — Environmental
Tobacco Smoke, also known as the Pro-Children Act of 1994.

19.30 Publicity.

The award of this Agreement to CONTRACTOR is not in any way an
endorsement of CONTRACTOR or CONTRACTOR’s Services by the CONSORTIUM
and shall not be so construed by CONTRACTOR in any advertising or publicity
materials. CONTRACTOR agrees to submit to the CONSORTIUM Executive Director in
advance all advertising, sales promotion, and other publicity matters relating to this
Agreement in which the CONSORTIUM name is mentioned or language is used by
which, in the CONSORTIUM'’s judgment, its involvement may be inferred or implied.
CONTRACTOR further agrees not to publish or use such advertising, sales promotion,
or publicity matter without the prior written consent of the CONSORTIUM.
CONTRACTOR shall not in any way contract on behalf of or in the name of the
CONSORTIUM. Nor shall CONTRACTOR release any informational pamphlets,
notices, press releases, research reports, or similar public notices concerning this
project without obtaining the prior written approval of the CONSORTIUM.

19.31 Recycling.

CONTRACTOR shall use recycled and recyclable products, whenever
practicable, in fulfilling the terms of this Agreement. Recycled printed products shall
include a symbol identifying the recycled material.
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19.32 Remedies.

Unless a remedy is specifically designated as exclusive, no remedy conferred by
any of the specific provisions of the Agreement is intended to be exclusive of any other
remedy, and each and every remedy shall be cumulative and shall be in addition to
every other remedy given hereunder, now or hereafter existing at law or in equity or by
statute or otherwise. The election of any one or more remedies by either party shall not
constitute a waiver of the right to pursue other available remedies.

19.33 Severability.

If any term or condition of this Agreement or the application thereof to any
person(s) or circumstances is held invalid, such invalidity shall not affect other terms,
conditions, or applications which can be given effect without the invalid term, condition,
or application; to this end the terms and conditions of this Agreement are declared
severable.

19.34 Sovereign Immunity.

The parties expressly agree that no provision of this Agreement is in any way
intended to constitute a waiver by the CONSORTIUM member Counties of any
immunities from suit or from liability that the CONSORTIUM member Counties may have
by operation of law.

19.35 State Energy Conservation Plan.

CONTRACTOR agrees to recognize and comply with the mandatory standards
and policies relating to energy efficiency in the State Energy Conservation Plan Title 23
and 24, the California Code of Regulations, as required by the U.S. Energy, Policy and
Conservation Act (P.L. 94-165).

19.36 Survival.

All Services performed and Deliverables provided pursuant to the authority of this
Agreement are subject to all of the terms, conditions, price discounts and rates set forth
herein, notwithstanding the expiration of the initial term of this Agreement or any
extension thereof. Further, the terms, conditions and warranties contained in this
Agreement that by their sense and context are intended to survive the completion of the
performance, cancellation or termination of this Agreement shall so survive. In addition,
those terms specified in this Agreement as surviving the termination of it, shall remain in
full force and effect as expressly stated in the applicable sections.

19.37 Waiver.
Waiver of any breach of any term or condition of this Agreement shall not be
deemed a waiver of any prior or subsequent breach. No term or condition of this

Agreement shall be held to be waived, modified or deleted except by a written
instrument signed by the parties hereto.
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19.38 Counterparts.

This Agreement may be executed in counterparts or in duplicate originals. Each
counterpart or each duplicate shall be deemed an original copy of this Agreement signed
by the parties, for all purposes. In witness thereof, this Agreement is effective as of the
Agreement Effective Date.

IN WITNESS WHEREOF, the parties have set their hands hereunto as of the
Execution Date.

California Automated Consortium CONTRACTOR
Eligibility System (CONSORTIUM)

By: By:

Printed Name: John Boule Printed Name:
Title: Executive Director Title:

Date: Date:

Notice Address: Notice Address:
CalSAWS Joint Powers Authority

Attention: Executive Director Attention:
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	17. INSURANCE.
	17.1 Liability and Auto Insurance.
	17.1.1 Comprehensive General Liability or equivalent self-insurance covering the risks of bodily injury (including death), property damage and personal injury, including coverage for contractual liability, with a limit of not less than $1 million per ...
	17.1.2 Comprehensive Business Automobile Liability (owned, hired, or non-owned vehicles) covering the risks of bodily injury (including death) and property damage, including coverage for contractual liability, with a limit of not less than $1 million ...
	17.1.3 Employer Practices Liability Insurance covering the risks of CONTRACTOR’s Staff and employees’ bodily injury by accident or disease with limits of not less than $1 million per accident for bodily injury by accident and $1 million per employee f...
	17.1.4 Crime Coverage Insurance covering the risks of theft of money, securities, or other property committed to CONTRACTOR’s Staff, including Subcontractor’s Staff, while performing work pursuant to this Agreement;
	17.1.5 Professional Liability or Errors and Omissions with a deductible not to exceed $100,000 and coverage of not less than $2 million per occurrence/$5 million general aggregate; and
	17.1.6 Umbrella Policy providing excess limits over the primary policies in an amount not less than $3 million.

	17.2 Workers’ Compensation Coverage.
	17.3 Subcontractors.
	17.4 Cancellation.
	17.5 Insurance Documents.
	17.6 Increased Coverage.
	17.7 Cross-Liability.

	18. DISPUTE RESOLUTION.
	18.1 CONTRACTOR and the CONSORTIUM agree to act immediately to mutually resolve any disputes that may arise with respect to this Agreement.  The Parties agree that time is of the essence in the resolution of disputes.
	18.2 CONTRACTOR and the CONSORTIUM agree that, the existence and details of a dispute notwithstanding, both parties shall continue without delay their performance hereunder, except for any performance which the parties mutually determine should be del...
	18.3 In the event of any dispute between the parties with respect to this Agreement, CONTRACTOR and the CONSORTIUM shall submit the matter to Project Director and CONSORTIUM Executive Director, who may initially designate deputies to attempt to resolv...
	18.4 In the event that at these levels, there is not a resolution of the dispute acceptable to both parties, then each party may assert its other rights and remedies provided under this Agreement and/or its rights and remedies as provided by law or at...
	18.5 All disputes utilizing this dispute resolution procedure shall be documented in writing by each party and shall state the specifics of each alleged dispute and all actions taken.  The Parties shall act in good faith to resolve all disputes.  At a...
	18.6 Notwithstanding any other provision of this Agreement, each party’s right, to the extent applicable, to seek injunctive relief as specified in this Agreement shall not be subject to this dispute resolution procedure. CONSORTIUM’s right to termina...

	19. GENERAL TERMS AND CONDITIONS.
	19.1 Americans With Disabilities Act.
	19.2 Antitrust Violations.
	19.3 Assignment.
	19.4 Authority.
	19.5 Binding Effect.
	19.6 Business Registration.
	19.7 Claims.
	19.8 Compliance with Civil Rights Laws.
	19.8.1 No individual shall be excluded from participation in, denied the benefits of, subjected to discrimination under, or denied employment in the administration of or in connection with any program provided by this Agreement because of race, religi...
	19.8.2 In the event of CONTRACTOR’s noncompliance or refusal to comply with any civil rights or nondiscrimination law, regulation or policy, this Agreement may be rescinded, canceled or terminated in whole or in part under Section 16.1 (Termination fo...
	19.8.3 CONTRACTOR, its agents, officers, employees and subcontractors shall ensure that the evaluation and treatment of their employees and applicants for employment are free from such discrimination and harassment.  CONTRACTOR and its agents, officer...
	19.8.4 CONTRACTOR shall include the nondiscrimination and compliance provisions of this Section in agreement with all Subcontractors to perform work under this Agreement.

	19.9 Compliance with Health and Safety and Related Laws.
	19.10 Darfur Contracting Act Certification.
	19.11 Cooperation of Parties.
	19.12 Copeland Anti-kickback Act.
	19.13 Covenant Against Contingent Fees.
	19.13.1 CONTRACTOR warrants that no person or selling agency has been employed or retained to solicit or secure this Agreement upon any contract or understanding for a commission, percentage, brokerage, or contingent fee, except bona fide employees or...
	19.13.2 In the event of breach of this Section by CONTRACTOR, the CONSORTIUM shall have the right to either annul or terminate this Agreement without liability to the CONSORTIUM, or, in the CONSORTIUM’s discretion, deduct from payments due to CONTRACT...

	19.14 Debarment and Suspension.
	19.14.1 As required by Executive Order 12549, Debarment and Suspension, and implemented at 34 CFR Part 85, for prospective participants in primary covered transactions, as defined at 34 CFR Part 85, Sections 85.105 and 85.110, by signing and submittin...
	19.14.2 For federally funded agreements in the amount of $100,000 or more, CONTRACTOR agrees to certify that it and its principals are not debarred or suspended from federal financial assistance programs and activities.  CONTRACTOR agrees to sign and ...

	19.15 Domestic Partners.
	19.16 Drug Free Workplace Certification.
	19.16.1 The Federal government implemented the Drug Free Workplace Act of 1988 in an attempt to address the problems of drug abuse on the job.  It is a fact that employees who use drugs have less productivity, a lower quality of work, and a higher abs...
	19.16.1.1 The unlawful manufacture, distribution dispensation, possession or use of a controlled substance is prohibited in the work place.
	19.16.1.2 Violators may be terminated or requested to seek counseling from an approved rehabilitation service.
	19.16.1.3 Employees must notify their employer of any conviction of a criminal drug statue no later than five days after such conviction.
	19.16.1.4 Although alcohol is not a controlled substance, it is nonetheless a drug.  It is the policy of the California WIC Program that abuse of this drug will also not be tolerated in the workplace.
	19.16.1.5 CONTRACTORS of federal agencies are required to certify that they will provide drug-free workplaces for their employees.

	19.16.2 By signing this Agreement, CONTRACTOR hereby certifies under penalty of perjury under the laws of the State of California that CONTRACTOR will comply with the requirements of the Drug Free Act of 1990 (Government Code Section 8350 et seq.) and...
	19.16.2.1 Publish a statement notifying employees that unlawful manufacture, distribution, dispensation, possession, or use of a controlled substance is prohibited and specifying actions to be taken against employees for violations, as required by Cal...
	19.16.2.2 Establish a Drug Free Awareness Program as required by Government Code Section 8355(b) to inform employees about all of the following:
	19.16.2.3 Provide, as required by California Government Code Section 8355(c), that every employee who works on the Agreement:

	19.16.3 In addition, CONTRACTOR agrees as follows to comply with the Drug Free Workplace Act of 1988:
	19.16.3.1 The unlawful manufacture, distribution, dispensation, possession or use of a controlled substance is prohibited in the work place;
	19.16.3.2 Violators may be terminated by the Counties or requested to seek counseling from an approved rehabilitation service;
	19.16.3.3 CONTRACTOR and Subcontractor employees must notify CONTRACTOR or Subcontractor, respectively, of any conviction of a criminal drug statue no later than five (5) days after such conviction; and
	19.16.3.4 CONTRACTOR shall certify to the Counties that it shall provide drug-free workplaces for its employees.


	19.17 Entire Agreement; Acknowledgement of Understanding.
	19.18 Environmental Protection Standards.
	19.18.1 General.
	19.18.2 The Clean Air Act, Section 306.
	19.18.2.1 No federal agency may enter into any contract with any person who is convicted of any offense under section 113(c) for the procurement of goods, materials, and Services to perform such contract at any facility at which the violation which ga...
	19.18.2.2 The Administrator shall establish procedures to provide all federal agencies with the notification necessary for the purposes of subsection (a).
	19.18.2.3 In order to implement the purposes and policy of this Act to protect and enhance the quality of the Nation's air, the President shall, not more than  180 days after enactment of the Clean Air Amendments of 1970 cause to be issued an order (1...
	19.18.2.4 The President may exempt any contract, loan, or grant from all or part of the provisions of this section where he determines such exemption is necessary in the paramount interest of the United States and he shall notify the Congress of such ...
	19.18.2.5 The President shall annually report to the Congress on measures taken toward implementing the purpose and intent of this section, including but not limited to the progress and problems associated with implementation of this section. [42 U.S....
	19.18.2.6 The CONSORTIUM may extend this prohibition to other facilities owned or operated by CONTRACTOR.

	19.18.3 The Clean Water Act.
	19.18.3.1 No federal agency may enter into any contract with any person who has been convicted of any offense under Section 309(c) of this Act for the procurement of goods, materials, and Services if such contract is to be performed at any facility at...
	19.18.3.2 The Administrator shall establish procedures to provide all Federal agencies with the notification necessary for the purposes of subsection (a) of this section.
	19.18.3.3 In order to implement the purposes and policy of this Act to protect and enhance the quality of the Nation’s water, the President shall, not more than one hundred eighty (180) days after the enactment of this Act, cause to be issued an order:


	19.19 Fair Labor Standards Act.
	19.20 Force Majeure.
	19.21 Governing Laws.
	19.22 Headings.
	19.23 Licensing.
	19.24 Litigation.
	19.24.1 Notice of Litigation.
	19.24.2 Costs.

	19.25 Lobbying Restrictions.
	19.25.1 Federal Restrictions.
	19.25.2 State and County Restrictions.
	19.25.3 Certification Regard Lobbying.
	19.25.4 CONTRACTOR acknowledges that the Anti-Lobbying Act prohibits the recipients of federal contracts, grants, and loans from using appropriated funds for lobbying the Executive or Legislative Branches of the federal government in connection with a...
	19.25.4.1 No federal appropriated funds have been paid or will be paid, by or on behalf of CONTRACTOR to any person for influencing or attempting to influence an officer or employee of any agency, a member of Congress, an officer or employee of Congre...
	19.25.4.2 If any funds other than federal appropriated funds have been paid or will be paid to any person for influencing or attempting to influence an officer or employee of any agency, a member of Congress, an officer or employee of Congress, or an ...
	19.25.4.3 CONTRACTOR shall require that the language of this certification in Section 16.26.3.4 be included in the award documents for all sub-awards at all (including but not limited to sub-grants, contracts under grants and cooperative agreements, a...


	19.26 Modifications and Amendments
	19.26.1 No modification, amendment, alteration, addition or waiver of any Section or condition of this Agreement shall be effective or binding unless it is in writing and signed by an authorized representative of CONTRACTOR and the CONSORTIUM Executiv...
	19.26.2 Only the CONSORTIUM Executive Director or authorized designee shall have the express, implied, or apparent authority to alter, amend, modify, or waive any clause or condition of this Agreement on behalf of the CONSORTIUM.  Furthermore, unless ...
	19.26.3 CONTRACTOR shall notify the CONSORTIUM of the names of individuals who have authority to bind CONTRACTOR to modifications to the Agreement and of the limits of such authority at the time CONTRACTOR submits its Response and at such other times ...

	19.27 Non-Waiver.
	19.28 Notices.
	19.29 Pro Children Act of 1994.
	19.30 Publicity.
	19.31 Recycling.
	19.32 Remedies.
	19.33 Severability.
	19.34 Sovereign Immunity.
	19.35 State Energy Conservation Plan.
	19.36 Survival.
	19.37 Waiver.
	19.38 Counterparts.


