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1.1

2.1

INTRODUCTION AND OVERVIEW:

For the purposes of this Schedule 1 to Exhibit X to the Amended, Restated and
Revised Leader Replacement System Agreement, the meaning of all terms used in
this Schedule 1 to Exhibit X shall have those meanings as set forth in the CalSAWS
Maintenance and Operations Extension, unless otherwise specified herein. Section
1 (Introduction and Overview) describes the general scope of Work that
CONTRACTOR shall perform for Maintenance and Operations (“M&O”)
associated with the CalSAWS Software that will be implemented as part of the
CalSAWS DD&I Project.

This Statement of Work ("SOW") for CalSAWS M&O includes Work associated
with Modifications and Enhancements Services, Technical Infrastructure Services,
Production Operations, and Innovation Lab Services for the CalSAWS System.

CALSAWS M&O TERM:

The term for the CalSAWS M&O Project will begin the month following the 39 C-
IV Consortium Counties’ cutover to the CalSAWS Software (“CIV Cutover”) (the
“CalSAWS M&O Start Date”) and continue through July 31, 2025.

GENERAL REQUIREMENTS:

This Section 2 provides background on the CalSAWS M&O Project,
CONTRACTOR and CONSORTIUM furnished items, place of performance, and
the specified methods for managing and delivering the goods and services described
in this SOW.

PLACE OF PERFORMANCE:

All Work for the CalSAWS M&O Project shall be performed at CONTRACTOR-
supplied locations. The Northern Location, Southern Location, the Central Repair
Depot, and the Service Desk Facility (the “Project Locations”) are hereby approved
by CONSORTIUM Executive Director.

Additionally, CONTRACTOR may be requested by CONSORTIUM Executive
Director to perform certain Work at CONSORTIUM, or CONSORTIUM County
specified facilities from time-to-time during the term of the CalSAWS Maintenance
and Operations Extension, and CONTRACTOR shall perform such Work in ac-
cordance with CONSORTIUM Executive Director's request, as appropriate. In all
cases, CONTRACTOR shall comply with all applicable CONSORTIUM require-
ments, and any applicable CONSORTIUM County requirements, including physi-
cal security requirements, for each specified facility that is used during the term of
this SOW.
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2.2

23

31

CALSAWS M&O PROJECT CONSORTIUM-SUPPLIED ITEMS:

All CONSORTIUM-supplied items are provided by CONSORTIUM only for the
term of this SOW and solely for the performance of the Work required by this SOW.

CONSORTIUM will provide, or cause to be provided, at no cost to
CONTRACTOR, the following:

1. Technical support and maintenance for the Los Angeles County LAnet/EN,
including related network hardware;

2. Technical support and maintenance for external networks used by the 18
CalWIN Counties, including related network hardware;

3. Technical support and maintenance for external County-managed networks
used by the 39 C-IV Consortium Counties, including the related network
hardware;

4.  Any information technology (IT) resources as determined necessary by
CONSORTIUM Executive Director, and

5. Staffing for work to be performed by CONSORTIUM as provided elsewhere
in Exhibit X.

CONTRACTOR FURNISHED ITEMS:

Unless expressly stated otherwise, CONTRACTOR shall provide goods and
services reasonably required to perform and complete the Work as set forth in
Exhibit X and this SOW.

SCOPE OF WORK:

This Section 3 describes the Work CONTRACTOR will perform under this SOW.
During the CalSAWS M&O Project, CONTRACTOR will provide Modifications
and Enhancements Services, Technical Infrastructure Services, Production
Operations, Innovation Lab Services, and support processes, tools, and procedures
required to maintain and operate the CalSAWS System.

Task 1 — Modifications and Enhancements

Task 2 — Technical Infrastructure

Task 3 — Production Operations

Task 4 — Innovation Lab

Task S — Facilities

Task 6 — Additional Projects services

Sk -

TASK 1: MODIFICATIONS AND ENHANCEMENTS

CONTRACTOR will begin Work for CalSAWS Software Modifications and En-
hancements (“M&E”) services on the CalSAWS M&O Start Date.
CONTRACTOR will provide M&E services pursuant to tab ‘2. App Maint’ of At-
tachment 2, the CalSAWS M&O Pricing Schedules, attached to this Schedule 1.
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3.2

3.2.1

During the period from January 2023 through October 2023 CONTRACTOR will
provide 20,000 hours of M&E services at no additional cost to CONSORTIUM. It
is anticipated that the average number of hours over each month of the referenced
10-month period will approximate 2,000 hours. Additionally, during the period of
November 2023 through July 2025, CONTRACTOR will provide 63,000 hours of
M&E services at no additional cost to CONSORTIUM. For this 21-month period,
it is anticipated that the average number of hours over each month will be approx-
imately 3,000 hours. These M&E services are reflected in Attachment 2, the
CalSAWS M&O Pricing Schedules.

The M&E function is responsible for overall ongoing management of Work for
System Change Requests (“SCRs”) for the CalSAWS Software and the CalSAWS
Software’s interface to the CalHEERS System as SCRs are designed, built, tested,
and deployed into the CalSAWS Software. The M&E activities performed during
the CalSAWS Maintenance and Operations Project will include:

e Plan, document, and report the status of requests for modifications to the
CalSAWS Software via SCRs;

e Deploy SCRs for the CalSAWS Software using the standard release manage-
ment process documented in the CalSAWS M&E Services Plan Deliverable.

TASK 2: TECHNICAL INFRASTRUCTURE:

This Task describes the technology support and administration required for M&O
of the CalSAWS System through the term of this SOW. Activities include Northern
and Southern Location support, database administration, administration of the C-
IV imaging solution, network administration, performance tuning, purchasing sup-
port, application architecture maintenance, environment support, business support,
service center reporting support, systems administration, service desk support, cen-
tral repair, remote hardware maintenance, security, and ongoing project manage-
ment. Note that Work associated with enabling the LRS Application Software in
the AWS Cloud is included in Exhibits T, V, and W. In the event either party seeks
to amend the Tasks in this Schedule 1 based on the outcomes of the Work that will
be completed under Exhibits T, V, and W to the Base Agreement, such amendment
shall be governed by Section 5 of the Base Agreement.

Furthermore, this Task includes Project Management activities required to support
the CalSAWS M&O Project.

Subtask 2.1: Northern Location and Southern Location Support.

The CONTRACTOR will perform local technical support for both the Northern
and Southern Locations. Both locations house project staff involved primarily in
project management, application development, and technical support.

CONTRACTOR will perform:

e Setup, support, server administration, and tear down of hardware and software
for users in the Northern Location and Southern Location,;

Schedule 1 to Exhibit X
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e Northern Location and Southern Location Equipment setup and maintenance;

e Northern Location and Southern Location software license administration and
confirm compliance with software licenses;

e Northern Location and Southern Location Equipment tear down and removal
of Equipment upon completion of the CalSAWS DD&I Project;

e Asset management and tracking of Northern Location and Southern Location
Equipment;

e Northern Location and Southern Location environment support;
o The following environments will be supported:

= (CalSAWS Innovation Environment (through January 31, 2025)
=  CalSAWS Dev (Through January 31, 2025)

= CalSAWS AT2 (Through January 31, 2025)

=  CalSAWS ATI (Through January 31, 2025)

=  CalSAWS PAT (Through January 31, 2025)

= (CalSAWS Batch Regression 1 (Through January 31, 2025)
= CalSAWS System Test 1 (Through January 31, 2025)

= (CalSAWS System Test 2 (Through January 31, 2025)

=  CalSAWS System Test 3 (Through January 31, 2025)

= (CalSAWS System Test 4 (Through January 31, 2025)

= CalSAWS System Test 6 (Through January 31, 2025)

= CalHEERSs2 (Through January 31, 2025)

= CalHEERs3 (Through January 31, 2025)

= CalSAWS Dev Training 1 (Through January 31, 2025)

=  CalSAWS Dev Training 2 (Through January 31, 2025)

= CalSAWS Perf Test (Through January 31, 2025)

= CalSAWS Batch Perf Test (Through January 31, 2025)

=  CalSAWS UAT (through November 30, 2021)
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= (CalSAWS Staging (Through January 31, 2025)

= (CalSAWS Staging? (Through January 31, 2025)
=  Production (Through January 31, 2025)

= Training Production (Through January 31, 2025)
= PRT (Through January 31, 2025)

= CalSAWS Sand Box (through October 31, 2023)
* Demo (Through January 31, 2025)

= CalSAWS SIT (Through January 31, 2025)

= (CalSAWS Regression Automated Test (Through January 31,
2025)

= (CalSAWS STG4 - Release When Ready (Through January 31,
2025)

= (CalSAWS STGS - Release When Ready (Through January 31,
2025)

= (CalSAWS AT3 - Release When Ready (Through January 31,
2025)

= (CalSAWS AT4 - Release When Ready (Through January 31,
2025)

* Prod - Disaster Recovery (Through January 31, 2025)

= Conversion (CalWIN) (through November 30, 2023)

= Conversion (CalWIN) (through November 30, 2023)

=  Conversion Sync (C-IV) (through March 31, 2022)

= Conversion Sync (CalWIN) (through November 30, 2023)
= Conversion Sync (CalWIN) (through November 30, 2023)

= Conversion Mock (C-IV) (through June 30, 2023)

Schedule 1 to Exhibit X
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3.2.2

= Conversion Mock (CalWIN) (through August 31, 2023)
= Conversion Data County Review (through October 31, 2023)

= Unit Test DB Priority (Database Only) (Through January 31,
2025)

= (CalSAWS CCI1 - Contact Center (Through January 31, 2025)

e Technical support for Northern Location and Southern Location users;
and

e Upgrade software used at the Northern Location and Southern Location.

Subtask 2.2: Database Management.

The CONTRACTOR will perform the following activities:

3.2.3

Provide Database management support for development and test environ-
ments

Develop scripts and processes — creation and ongoing maintenance of auto-
mated database refresh and backup scripts

Capacity planning to support development and test activities
Database and application performance tuning
Provide data model support

Provide support for Production database

Subtask 2.3: Performance and Stress Test

The CONTRACTOR will execute ongoing performance testing of the CalSAWS
Software. The activities in performance testing are:

Develop scripts and processes — The creation of automated performance test
scripts as new functionality is added as part of application releases.

Configure environment scheduling — planning and scheduling available hard-
ware services capacity to execute performance test

Create test data — create and load sufficient test data to execute testing. This
will be conducted for each release.

Execute testing — carry out performance testing for each application release.

Evaluate testing results and coordinate changes — recommend system changes
based on testing results. This will be conducted for each release.

Analyze ongoing performance of the CalSAWS Software and design and im-
plement necessary changes to continue meeting performance requirements.

Schedule 1 to Exhibit X
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3.24 Subtask 2.4: Application Architecture Maintenance.

The CONTRACTOR will design and implement architecture updates to address
ongoing CalSAWS System requirements. The CONTRACTOR will:

3.2.5

Identify system architecture enhancement opportunities
Research new technologies and new products

Coordinate technology direction with external organizations
Support ongoing hardware and software analysis and selection

Maintain system architecture documentation

Subtask 2.5: System Administration.

The CONTRACTOR will perform the following activities:

Plan and coordinate environment usage — work with development, test, and
conversion team leads to coordinate the usage of shared development envi-
ronments.

Build and Deploy application — maintain the CalSAWS Software build and
deploy it to the development and test environments. This includes customiza-
tion of deployment scripts based on environment needs.

Monitor availability and performance — verify components are working cor-
rectly and meeting service levels and performance requirements needed to
support ongoing development and test activities.

Test and deploy software upgrades and patches — upgrade and patch software
products for all components.

Deploy Operations and Execution Changes — implement changes to the Exe-
cution or Operational Architecture for the CalSAWS Software.

Operating System patching, including creation and maintenance of scripts.

Support ad-hoc reporting environments for the 58 CalSAWS Counties and
Enhanced Data Reporting (EDR) counties. The EDR counties are Kern, Hum-
boldt, Monterey, San Bernardino, San Joaquin, Stanislaus, and Riverside. On-
going CalSAWS Software data model changes will impact ad-hoc users and
they will require support for data model related inquiries. The effort was
based on the support provided historically for C-IV and would need to be
increased if there is an increase in demand for assistance (either due to addi-
tional counties using EDR or more assistance from existing counties).Alt-
hough not presently provided for herein, the parties anticipate that the
CONTRACTOR may ultimately provide EDR to all 58 CalSAWS Counties.
Any expansion of EDR services shall require a contract amendment pursuant
to Section 5 of the CalSAWS Maintenance and Operations Extension.

Configuration of middleware environments in AWS Cloud-based environ-
ments.

Schedule 1 to Exhibit X
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3.2.6

3.2.7

Support for system releases, automated deployments, and training environ-
ments.

Network Operations: In addition to automated fault management, which
should text appropriate personnel to resolve problems, 4.2 FTEs are allocated
to provide 24x7 monitoring of the CalSAWS System to (1) obtain the appro-
priate personnel to respond a notification and (2) contact appropriate person-
nel for events that do not trigger automated notifications, but might require
investigation. Having 4.2 FTEs allows for a single person to provide 24x7
support, but without fault tolerance. For instance, the Network Operator
would not leave for meals without coverage, but would take short necessary
breaks leaving only the automated fault management system providing cov-
erage.

Subtask 2.6: Technical Management.

The CONTRACTOR will manage the technical resources and planning efforts,
and perform the following activities:

Communicate status to the CONSORTIUM on the progress of technical team
activities.

Project planning of the Tasks required from the technical team.
Ongoing maintenance of the documentation required by the CONSORTIUM.

Management of incidents that may occur in development, test, and Produc-
tion.

Subtask 2.7: Hardware and Software Purchasing Support

Contractor will perform the following activities to support the CONSORTIUM’s
purchase of Hardware, Software, and the accompanying third-party manufacturer
Hardware and Software support agreements required for the CalSAWS System
during the CalSAWS Maintenance and Operations Project.

Develop strategies for the CONSORTIUM’s purchase of local and central
Hardware and Software for technology refreshes required to support the
CalSAWS System, including:

e Determination of Hardware and Software requirements/specifica-
tions for the CalSAWS System

e Analysis of Hardware and Software technologies available in the
market with the needs for the CalSAWS System

e Develop and manage the requirements and plan for technology re-
freshes, Hardware Support, and Software Support for the
CalSAWS System. CONTRACTOR will review this plan with
CONSORTIUM management monthly

Schedule 1 to Exhibit X
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3.2.8

3.2.9

3.2.10

e Coordinate the execution of orders for Hardware and Software purchases with
third-party vendors

e Tracking of Hardware assets in a central inventory system and maintaining
and updating asset information through the asset’s lifetime. Contractor will
periodically audit the information in the inventory system for correctness,
completeness, and currency, and archive historic asset information for refer-
ence and to enable historical asset management effectiveness reporting

e Manage Software licenses to track quantity and type and assess license agree-
ment compliance. Software license usage will be tracked and Consortium will
be notified if license limits are close to being reached

Subtask 2.8: Imaging System Support

The CONTRACTOR will perform the following activities to support the central
imaging system and accompanying third-party manufacturer Hardware and Soft-
ware during the CalSAWS Maintenance and Operations Project:

e Provide Level 3 support for the central imaging system:
o Troubleshoot and resolve tickets
o Work with Level 1 support staff to coordinate the resolution of tickets

e Perform regular maintenance tasks and upgrades within the central imaging
system:

o Install and configure software updates and patches
o Monitor production and development infrastructure
o Monitor the imaging system application
e Monitor batch jobs related to the imaging system
Subtask 2.9: Contact Center Reporting

Contractor will support reporting for the CalSAWS System’s central contact cen-
ter system, including real-time performance monitoring for service level objec-
tives, generating reports for metrics related to Medi-Cal referrals, and supporting
ad-hoc reporting requests from the Consortium. Contractor’s support during the
CalSAWS M&O Project is based on the C-IV System’s central contact center
solution being leveraged as-is for the CalSAWS System.

Subtask 2.10: Network Administration.

The CONTRACTOR will perform network monitoring, configuration, mainte-
nance, and reporting to support network components and telecommunications cir-
cuits used to enable communication to the CalSAWS Software. This includes
CONSORTIUM owned WAN and LAN devices in central sites as well as
POP/managed locations.
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3.2.11

3.2.12

3.2.13

Following the LRS Cutover and prior to the C-IV Cutover, LA County shall have
access to the network monitoring dashboard and support in the same manner as
provided prior to LRS Cutover.

Subtask 2.11: Remote Hardware Maintenance

The CONTRACTOR will perform field service calls and provide remote hard-
ware maintenance services for CalSAWS Managed equipment deployed in pro-
duction in the 39 C-IV Consortium Counties. “CalSAWS Managed” equipment
is equipment managed by the CONTRACTOR that is used in connection with the
CalSAWS System’s infrastructure and is located at the Project Locations or lo-
cated within one of the 39 C-IV Consortium Counties. Equipment located within
Los Angeles County and the 18 CalWIN Counties is not managed by the
CONTRACTOR.

CalSAWS Managed equipment is typically located in CalSAWS Managed Coun-
ties which are Counties that use authorized CalSAWS Managed workstations to
access the CalSAWS Software across the private WAN and LAN provided by
CalSAWS and managed jointly by the CONTRACTOR and the Counties. The
scope of M&O services that the CONTRACTOR will perform is based on only
the following Counties being CalSAWS Managed Counties: Alpine, Amador,
Butte, Colusa, Imperial, Kern, Mariposa, Merced, Modoc, Mono, Plumas, River-
side, San Benito, San Bernardino, Sierra, Siskiyou, Stanislaus.

Subtask 2.12: Central Repair

The CONTRACTOR will perform maintenance for centrally located CalSAWS
Managed equipment and/or and local equipment components that have been
brought to the Central Repair Depot.

“Centrally located” equipment refers to CalSAWS Managed equipment and/or
components that may be located at the Project Locations. Central equipment
may also include CalSAWS Managed routers, switches, servers, etc. that may
be located within one of the 39 C-IV Consortium Counties.

Subtask 2.13: Central Print Operations Support

Intentionally Left Blank.

3.2.14

Subtask 2.14: Service Desk

The CONTRACTOR will provide Level 1 Service Desk resources to perform the
following activities for the CalSAWS System’s central service desk. Level 1 is
the first level of the CalSAWS System’s support organization that handles the
initial request from the User.

e Level 1 Phone and Voicemail Support: Answer the initial call regarding a
problem with the CalSAWS System or respond to voice messages left by
callers not able to get through to a Service Desk resource

e Level 1 Email Support: Respond to emails regarding deficiency with the
CalSAWS System

Schedule 1 to Exhibit X
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3.2.15

3.2.16

3.2.17

The Service Desk hours for the CalSAWS System are Monday — Friday 8:00 a.m.
— 5:00 p.m. Pacific Standard Time, excluding CalSAWS Holidays. CalSAWS
Holidays are documented in the CalSAWS M&O Services Plan Deliverable.

Subtask 2.15: Batch Support

CONTRACTOR will perform the following activities to support interface and
batch processing for the CalSAWS System during the CalISAWS Maintenance
and Operations Project including:

e Perform interface and batch processing

e Monitor batch processing

e Maintain interface file layouts

e Maintain batch and interface schedules and dependencies

e Maintain reporting for batch processing, including scheduled and ad-hoc re-
ports

e Coordinate with the State and Counties on delayed, late, or missing files

e Deploy and troubleshoot/resolve issues related to interface and batch pro-
cessing

Subtask 2.16: Level 3 Support

CONTRACTOR will provide resources for Level 3 to triage application related
tickets for the CalSAWS Software. The CONTRACTOR will perform the fol-
lowing activities associated with Level 3 Support required for the CalSAWS Soft-
ware during the CalSAWS Maintenance and Operations Project:

e Monitor ticket queues and triage application-related tickets to the appropri-
ate CalSAWS M&O Project teams, as needed

e Analyze, investigate, diagnose tickets submitted by the Level 1 Service
Desk

e Perform resolution and closure activities for application-related tickets

e Prepare and document SIRs and SCRs for the CalSAWS Software that may
result from tickets

Subtask 2.17: Production Support

CONTRACTOR will provide resources to perform analysis, investigation, reso-
lution, and closure activities for CalSAWS System Investigation Requests or
“SIRs” that are required to support the production CalSAWS Software during the
CalSAWS Maintenance and Operations Project.

A SIR is a written form used to analyze a suspected Deficiency in the CalSAWS
Software and to manage the correction of the verified Deficiency. SIRs are clas-
sified in accordance with the criteria defined in the CalSAWS M&O Services
Plan Deliverable. The release management process for SIRs for the CalSAWS
Software will be documented in the CalSAWS M&O Services Plan Deliverable.
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3.2.18

3.2.19

3.2.20

3.2.21

Subtask 2.18: Enhanced Level 3 and Production Support

The CONTRACTOR will provide additional resources to perform Level 3 and
Production support activities for temporary enhanced support of the CalSAWS
Software immediately following cutover of the 39 C-IV Consortium Counties and
during the 18 CalWIN Counties’ cutover to CalSAWS Software:

e Additional resources to perform Level 3 support activities described in Sub-
paragraph 3.2.16 (Subtask 2.16: Level 3 Support) for the CalISAWS Soft-
ware beginning the month following the 39 C-IV Consortium Counties’
cutover to the CalSAWS Software and continuing through January 31, 2025.

e Additional resources to perform production support activities described in
Subparagraph 3.2.17 (Subtask 2.17: Production Support) for the CalSAWS
Software beginning the month following the 39 C-IV Consortium Counties’
cutover to the CalSAWS Software and continuing through January 31, 2025.

Changes to the CalSAWS DD&I Project’s timeline or assignment of CalWIN
counties to go-live waves may result in changes in staffing needed for these ac-
tivities.

Subtask 2.19: Technical Infrastructure Services for CAlHEERS Interface

The CONTRACTOR will provide resources to perform Batch processing sup-
port, Level 3 support, and Technical Operations support required for the
CalSAWS System’s interface (the EHit interface) to Covered California’s
CalHEERS System.

Subtask 2.20: Technical Infrastructure Services for CalSAWS Cloud Re-
ports/Analytics

The CONTRACTOR will provide one resource to perform Level 3 support activ-
ities for the analytics solution deployed under the CalSAWS Cloud Enablement
Project. Any changes to the scope of the CalSAWS Cloud Enablement Project
documented within Exhibit V (Statement of Work for CaISAWS Cloud Enable-
ment — Bridge) and Exhibit W (Statement of Work for the CalSAWS Cloud En-
ablement Project and Interim M&O) of the Base Agreement may require
revisions to the Technical Infrastructure Services performed for the CalSAWS
System during the CalSAWS M&O Project. Such revisions will be added to the
CalSAWS Maintenance and Operations Extension with a future amendment. The
activities performed for Subtask 2.20 is a continuation of the activities performed
under Section 2.6.5 (Production Operations for Analytics) of Exhibit W (State-
ment of Work for CalSAWS Cloud Enablement Project and Interim M&O).

Subtask 2.21: Project Management

CONTRACTOR will provide project management for M&O activities required
to support the CalSAWS System, which will provide the overall methodology for
defining, managing and controlling the M&O activities.
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Project management is an ongoing Task that will take place throughout the dura-
tion of the CalSAWS Maintenance and Operations Project. The project manage-
ment Task includes: planning, controlling and reporting the work, identifying,
tracking, and resolving scope and other issues, and leading the M&O activities in
cooperation with the CONSORTIUM’s Executive Director and CONSORTIUM
Staff.

The CONTRACTOR will perform bi-weekly status reporting, communications
management, facilitating status meetings, risk and issue management, quality
management, facility management, staff management, contract management, fi-
nancial management, and SharePoint web portal management for project docu-
mentation. The processes for managing the CalSAWS M&O Project will be
documented in the CalSAWS Migration Project Control Document (“CalSAWS
PCD”) that is provided and updated as part of the CalSAWS DD&I Project.

3.2.21.1 Subtask 2.21.1: Project Management.

The CalSAWS Project Executive is responsible for the day-to-day
operations of the CalSAWS M&O Project. The CalSAWS Delivery
Advisor is responsible for providing strategic leadership, guidance
and oversight for the delivery of M&O services for the CalSAWS
System. The CalSAWS M&O Project Management Office (PMO)
Manager is responsible for monitoring the processes described in the
CalSAWS PCD. Because the CalSAWS M&O Project will be de-
livered in parallel with the CalSAWS DD&I Project, the CalSAWS
PCD will serve as the basis for management of both the CalISAWS
M&O Project and the CalSAWS DD&I Project. As the CalSAWS
DD&I Project progresses, the CalSAWS Migration PCD will evolve
to incorporate processes for managing the activities for the
CalSAWS M&O Project. The CalSAWS M&O PMO Manager is
also responsible for the creation and maintenance of work plans for
M&O services throughout the CalSAWS M&O Project.

3.2.21.2 Subtask 2.21.2 CalSAWS M&E Services Plan.

The CONTRACTOR will provide and maintain the CalSAWS Mod-
ifications and Enhancements (M&E) Services Plan Deliverable that
will serve as the basis for management of M&E services for design-
ing, developing, testing, and deployment of System Change Re-
quests for the CalSAWS Software during the CalSAWS
Maintenance and Operations Project. The CalSAWS M&E Services
Plan Deliverable will be updated annually throughout the CalSAWS
Maintenance and Operations Project, or as mutually agreed by the
parties.

The CalSAWS M&E Services Plan Deliverable will replace and su-
persede both the C-IV System Operations and Support Plan and the
LRS M&E Services Plan.
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3.2.21.3 Subtask 2.21.3 CalSAWS M&O Services Plan.

The CONTRACTOR will provide and maintain the CalSAWS
M&O Services Plan Deliverable that will serve as the basis for man-
agement of Work for the CalSAWS System during the CalSAWS
Maintenance and Operations Project. The CalSAWS M&O Services
Plan Deliverable will be updated annually throughout the CalSAWS
Maintenance and Operations Project, or as mutually agreed by the
parties.

The CalSAWS M&O Services Plan Deliverable will replace and su-
persede both the C-IV System Operations and Support Plan and the
LRS M&O Services Plan.

3.2.21.4 Subtask 2.21.4 Facility and Staff Management.

Contractor will manage the roll-on/roll-off processes of
CONTRACTOR and CONSORTIUM project staff at the Northern
Location and Southern Location during the CalSAWS Maintenance
and Operations Project.

Existing Staff roll-on/roll-off processes will be used along with pro-
cedures for managing staff rosters, updating the organization charts,
provisioning of appropriate equipment and software, seat assign-
ments, and building access.

CONTRACTOR will perform facilities management for the North-
ern Location, including:

*= Management of break rooms and copy rooms.
* Management of furniture.

* Analysis and resolution of facilities-related requests such as
seating arrangements, HVAC, lighting, and other building
maintenance as needed.

* Provisioning and management of office supplies and consum-
ables.

3.2.21.5 Subtask 2.21.5: Work Plan Management.

The CONTRACTOR will document the M&O activities performed
by CONTRACTOR Staff throughout the CalISAWS M&O Project
in work plans. Work plans will include Tasks, planned durations,
budgets, and resources assignments. Work plans will be updated
monthly to support monthly billings of M&O services performed for
the CalSAWS System. Updates may include modifications to Tasks,
budgets, time frames, and expected due dates.

The CalSAWS Maintenance and Operations work plans will be up-
dated with actual hours worked by CONTRACTOR Staff. Audits
and reports will be generated by the PMO on a weekly and monthly
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3.2.22

basis to allow the project management teams to calculate progress
against the budgets and schedules. CONSORTIUM time will be
tracked in separate work plans; the administration and management
of those work plans will be performed by CONSORTIUM.

3.2.21.6 Subtask 2.21.6: Financial Management.

The CONTRACTOR will perform the following activities for the
CalSAWS M&O Project: accounts payable; accounts receivable;
budget execution; cost management; purchasing; and standard gen-
eral ledger. Some of the daily Tasks will involve planning and budg-
eting, project accounting and reporting, staff accounting, and others.

Contractor will perform the required client billing for payments for
CalSAWS M&O services based on Exhibit X of the CalSAWS
Maintenance and Operations Extension. CONTRACTOR staff will
also be involved in providing data for appropriate contractor budget
lines in the annual budgeting process.

The CONTRACTOR will provide billing forecasts in a spreadsheet
indicating invoicing and billing schedule for the scope documented
in this SOW by month and fiscal year.

Subtask 2.22: Security

The CONTRACTOR will perform the following activities during the CalISAWS
Maintenance and Operations Project:

Security Monitoring — The CONTRACTOR will monitor the system for se-
curity events and anomalies

Incident Response — The CONTRACTOR will identify security events within
the scope of the system that meet the contracted definition of a security inci-
dent and report them to the CONSORTIUM

Threat and Vulnerability Management — The CONTRACTOR will provide
ongoing detection capabilities for known vulnerabilities in the infrastructure
and deployed software used in support of the CalSAWS System

Application Vulnerability Management — The CONTRACTOR will provide
ongoing evaluation of the CalSAWS application for security risks and vulner-
abilities

Regulatory Compliance — The CONTRACTOR will provide compliance
analysis and documentation for the services, infrastructure, software, and ap-

plications delivered by the CONTRACTOR, aligned with the CalSAWS
M&O regulatory requirements
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3.2.23

3.2.24

33

Subtask 2.23: Application Programming Interfaces (API) Support

CONTRACTOR will provide one (1) FTE to provide support to counties that use
the APIs. The CONTRACTOR will perform the following activities associated
with API Support required for the CalSAWS Software during the CalSAWS
Maintenance and Operations Project:

e Monitor ticket queues and triage API related tickets to the appropriate
CalSAWS M&O Project teams, as needed

e Analyze, investigate, diagnose tickets submitted by the Level 1 Service
Desk

e Address questions from counties that are looking to utilize a published API

Subtask 2.24: ForgeRock IAM Solution Support

CONTRACTOR will provide five (5) FTEs during State Fiscal Year 2022/2023
and through October 31, 2023 of State Fiscal Year 2023/2024, and seven (7) FTEs
starting November 2023 to perform technology support and administration for the
ForgeRock IAM solution that was implemented under Schedule 4 to Change No-
tice Number 7 (Statement of Work for ForgeRock IAM Enterprise Enablement
Project). The CONTRACTOR will perform the following activities associated
with the ForgeRock IAM solution:

e Monitoring and Incident Resolution: Monitor and support production and
non-production ForgeRock environments;

e Provide Tier 3 support pursuant to the CalSAWS Project’s ServiceNow tool
to support the ForgeRock IAM solution;

e Perform regular patching and upgrades to same version pPatch sSets (as de-
fined by ForgeRock) of the ForgeRock IAM platform;

e Data Load and Remediation: Provide bulk data load and export support for
identity data requests. The CONTRACTOR will identify and correct iden-
tity data inconsistencies present in existing and newly loaded data to prevent
end user impact;

e Perform release activities related to the ForgeRock service;

e Perform disaster recovery activities related to the ForgeRock service;

e The CONTRACTOR resources performing the activities described in sub-
task 2.24 will be available during business hours of 8:00 a.m to 5:00 p.m.
Monday through Friday except for CONTRACTOR holidays.

TASK 3: PRODUCTION OPERATIONS

The CONTRACTOR will provide Production Operations services required for
maintaining and operating the CalSAWS System. Production Operations for the
CalSAWS System include ongoing Wide Area Network Administration, Produc-
tion Operations Support.
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3.3.1

3.3.2

Subtask 3.1: Wide Area Network (WAN) Administration

Contractor will provide administration of the Wide Area Network, which is com-
prised of telecommunications services and co-location facilities, required for the
CalSAWS System during the Maintenance and Operations Project. Co-location
facilities or “exchanges” provide a dedicated network connection between the
CalSAWS MPLS network and the CalSAWS production and development envi-
ronments hosted in the AWS Cloud. WAN Administration includes the follow-
ing:

e Management of the telecommunications circuits that provide con-
nectivity between:

e The CalSAWS MPLS network and the exchanges to connect
to the AWS Cloud.

e The CalSAWS County Sites (e.g. point of presence locations
and managed sites) and the CalSAWS MPLS network.

e The CalSAWS central sites (e.g. the ADF in Rancho Cordova,
California and the PMO in Norwalk, California) and the
CalSAWS MPLS network.

e Management of the connections between the exchanges and:
e The CalSAWS production and development environments.
e Each of the County Sites.
e The CalSAWS central sites.

e Management of production operations for the Electronic Signa-
ture solution for capturing and tracking applicants’ electronic
signatures for verifying intent to apply for benefits. Production
operations related to the Electronic Signature solution includes
management of:

e SIP lines, toll-free minutes, and long-distance minutes for
usage of the Interactive Voice Response (IVR) system.

Subtask 3.2: Production Operations Support

The CONTRACTOR will provide Production Operations support required for the
CalSAWS System during the CalSAWS Maintenance and Operations Project, in-
cluding support for the CalSAWS Cloud Exchange, central service desk, Man-
aged workstations, Managed workstation images, scanner maintenance, the
central contact center solution, and the Managed lobby management solution.

e Service Desk Operations Support. The CONTRACTOR will provide cen-
tral support for the central service desk solution for 58 Counties. Production
Operations include support of the AWS Connect-based Service Desk system
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and management and administration of the accompanying third-party manu-
facturer Hardware and Software during the CalSAWS Maintenance and Op-
erations Project.

o Production Operations are based on supporting a maximum of twenty-
five (25) Service Desk staff from October 1, 2021 through January
31, 2025.

o CONTRACTOR will provide Level 3 support for the central service
desk system:
* Analyze, investigate, diagnose, and resolve tickets reported by
Service Desk staff
=  Work with Level 1 support staff to coordinate the resolution
of tickets
o CONTRATOR will perform regular maintenance tasks and upgrades
for the central service desk system:
» Install and configure software updates and patches
* Monitor production and development infrastructure
* Monitor the contact center system application
» Process roll-on/off requests for Service Desk staff
* Support centralized CalSAWS Service Desk call flows
= Support third-party applications for reporting, work force
management, and quality assurance

e Central Contact Center System Support. The CONTRACTOR will pro-
vide central support for the central contact center system for the 39 C-IV Con-
sortium Counties. Production Operations charges include support of the AWS
Connect-based contact center system and management and administration of
the accompanying third-party manufacturer Hardware and Software during
the CalSAWS Maintenance and Operations Project.

o Production Operations are based on supporting:

= a maximum of 1,214 workers/agents across thirteen (13)
regional contact centers that support calls related to Medi-
Cal referrals from Covered California and twelve (12) con-
tact centers that support calls related to continuing cases.

» amaximum of 5 workers/agents to support the BenefitsCal
Technical Help Desk IVR/Telephony solution for 58
Counties. Additional details on scope and assumptions for
this effort are detailed in the Statement of Work for Bene-
fitsCal Technical Help Desk.

o CONTRACTOR will provide Level 3 support for the central contact
center system:
* Analyze, investigate, diagnose, and resolve tickets reported by
Service Desk staff
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*  Work with Level 1 support staff to coordinate the investigation

and resolution of tickets
o CONTRACTOR will perform regular maintenance tasks and up-
grades for the central contact center system:

» Install and configure software updates and patches

* Monitor production and development infrastructure

* Monitor the contact center system application

= Support centralized and County-unique IVR call flows

* Support third-party applications for reporting, work force
management, and quality assurance

e Managed Workstations. The CONTRACTOR will provide ongoing central
support for remote maintenance of Managed CalSAWS workstations de-
ployed in production across the 39 C-IV Consortium Counties. Production
Operations for CalSAWS-Managed workstations are based on a maximum of
10,444 workstations during the CalSAWS Maintenance and Operations Pro-
ject. Workstations that access the CalSAWS network and are located in Los
Angeles County and the 18 CalWIN Counties will continue to be managed by
the respective Counties and are not in scope for this SOW.

e Managed Windows 10 Workstation Images. The CONTRACTOR will
provide ongoing central support for creating and maintaining workstation im-
ages based on the Microsoft Windows 10 operating system and deployed on
CalSAWS-Managed workstations deployed in production across the 39 C-IV
Consortium Counties. The CONTRACTOR will work with the 39 C-IV Con-
sortium Counties to develop and test new workstation images prior to deploy-
ing those images in on CalSAWS-Managed workstations in production.

e Managed Scanner Maintenance. The CONTRACTOR will provide scanner
maintenance kits for replacing brake rollers and pick rollers for CalSAWS-
Managed scanners deployed in production in the Counties of Merced, River-
side, and Stanislaus for the central imaging solution. Ongoing production op-
erations support are based replacing an average of one maintenance kit per
scanner annually, for up to a maximum of 2,864 CalSAWS-Managed Fujitsu
FI-6130 scanners deployed in production in the Counties of Merced, River-
side, and Stanislaus only.

The remaining 36 Counties on the central imaging solution will be responsible
for the providing scanner maintenance kits for any scanners deployed in those
Counties. It is assumed that Los Angeles County and the 18 CalWIN Counties
will continue to other separate imaging solutions following their cutover to
the CalSAWS System.

e Managed Lobby Management Device Support. The CONTRACTOR will
provide central support to the 39 C-IV Consortium Counties for Managed C-
IV Lobby Management devices and 18 CalWIN Consortium Counties for
Managed CalWIN Lobby Management devices — including kiosks and Facil-
itated Access Control Tablets (“FACTs”)— and manage and administer the
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3.3.3

accompanying third-party manufacturer Hardware and Software during the
CalSAWS Maintenance and Operations Project. Production operations sup-
port for Managed C-IV and CalWIN Lobby Management devices includes:

o Ongoing central support for up to 184 devices purchased and deployed
by the 39 former C-IV Consortium Counties.

o Ongoing central support for up to 15

o

o 7 devices purchased and deployed by the 18 CalWIN Consortium
Counties.

o Level 3 support to analyze, investigate, diagnose, resolve tickets sub-
mitted by the Counties relating to Managed C-IV and CalWIN Lobby
Management devices.

o Working with Level 1 support staff to coordinate the resolution of
tickets.

o Regular maintenance activities and upgrades for the Managed C-IV
and Managed CalWIN Lobby Management devices:

» Install and configure software updates and patches

*  Monitor production devices, including monitoring servers, ap-
plications, and webservices

* Troubleshoot problems and incidents with the Lobby client
and server infrastructure

* Provide and maintain application availability

o Provide process support to the Counties for any changes or updates to
the process flow on the existing kiosks and FACTs.

Subtask 3.3: Central Print.

Intentionally Left Blank.

3.4

3.5

TASK 4: INNOVATION LAB

The innovation lab will be responsible for the evaluation of emerging technologies
and integration of selected technologies into the CalSAWS platform. The
CONTRACTOR will provide staffing to support the innovation lab. Staffing lev-
els, hours, and rates for services related to the innovation lab are defined in Attach-
ment 2 (CalSAWS M&O Pricing Schedules).

Services to support the innovation lab are included in this SOW for October 1, 2021
through May 31, 2022.
TASK 5: FACILITIES

The CONTRACTOR will provide the following facilities for the CalSAWS M&O
Project:

e The Application Development Facility (“ADF”) or the “Northern Location”
located at 11290 Pyrites Way, Suites 150 and 175, in Rancho Cordova, Cali-
fornia for the period of October 1, 2021 through October 31, 2023;
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e A Central Repair Depot for central repair activities (such as troubleshooting
and repairing Managed local and central Hardware for the CalSAWS Sys-
tem, preparation activities such asset-tagging, inventory registration, imag-
ing, configuration, and setup) for the period of October 1, 2021 through
January 31, 2025;

e A Service Desk Facility for Service Desk staff who will provide Level 1 and
Level 2 Service Desk support required for the CalSAWS M&O Project for
the period of October 1, 2021 through May 31, 2023;

e The Project Management Office (“PMO”) or the “Southern Location” lo-
cated at 12440 Imperial Highway, Suite 300, in Norwalk, California for the
period of October 1, 2021 through October 31, 2023;

3.6 TASK 6: ADDITIONAL PROJECTS

The CONTRACTOR will provide Regulatory and Administrative (“R&A”)
Change Budget Services for additional projects for the CalSAWS M&O Project
as further described below.

3.6.1 Subtask 6.1: Robotic Process Automation

This subtask includes the design, build, test, and deployment of enhancements
related to a robotic process automation solution that supports EBT card replace-
ment. The effort, scope, and assumptions for such enhancements will be docu-
mented in SCRs. Furthermore, this subtask includes production operations of the
solution through January 31, 2025. Hours and rates for R&A Change Budget Ser-
vices related to this subtask are defined in schedule 3C of Attachment 2
(CalSAWS M&O Pricing Schedules).

3.6.2 Subtask 6.2: Virtual Assistants

This subtask includes the design, build, test, and deployment of enhancements
related to a virtual assistants solution. The effort, scope, and assumptions for such
enhancements will be documented in SCRs and in the Statement of Work for
Virtual Assistants. Furthermore, this subtask includes production operations of
the solution through July 31, 2025. Hours and rates for R&A Change Budget
Services related to this subtask are defined in schedule 3D of Attachment 2
(CalSAWS M&O Pricing Schedules).

3.6.3 Subtask 6.3: Welcome and Authentication Bots Scaling

This subtask includes the design, build, test, and deployment of enhancements
related to a virtual assistance robots “bots” solution. The effort, scope, and as-
sumptions for such enhancements will be documented in SCRs. Hours and rates
for R&A Change Budget Services related to this subtask are defined in schedule
3E of Attachment 2 (CalSAWS M&O Pricing Schedules).
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3.64 Subtask 6.4: Correspondence

This subtask includes the design, build, test, and deployment of enhancements
related to correspondence for the CalSAWS System. The effort, scope, and as-
sumptions for such enhancements will be documented in SCRs. Hours and rates
for R&A Change Budget Services related to this subtask are defined in schedule
3F of Attachment 2 (CalSAWS M&O Pricing Schedules).

3.6.5 Subtask 6.5: CDSS Report Support

This subtask includes additional report support for the California Department of
Social Services (“CDSS”) during State Fiscal Year 2022/23 through State Fiscal
Year 2024/25. The scope and assumptions for this effort are detailed in the State-
ment of Work for CDSS Report Support. Hours and rates for R&A Change
Budget Services related to this subtask are defined in schedule 3G of Attachment
2 (CalSAWS M&O Pricing Schedules).

3.6.6 Subtask 6.6: DHCS Report Support

This subtask includes additional report support for the California Department of
Health Care Services (“DHCS”) during State Fiscal Year 2022/23 through State
Fiscal Year 2024/25. The scope and assumptions for this effort are detailed in the
Statement of Work for DHCS Report Support. Hours and rates for R&A Change
Budget Services related to this subtask are defined in schedule 3H of Attachment
2 (CalSAWS M&O Pricing Schedules).

3.6.7 Subtask 6.7: County Task Management Enhancements (formerly
County Data API Enhancements)

This subtask includes the design, build, test, and deployment of enhancements
related to CalSAWS Task Management Dashboards and Reports. The effort,
scope, and assumptions for such enhancements will be documented in SCRs.
Hours and rates for R&A Change Budget Services related to this subtask are de-
fined in schedule 31 of Attachment 2 (CalSAWS M&O Pricing Schedules).

3.6.8 Subtask 6.8: BenefitsCal ATS and STG3 Environments

This subtask includes the resources to support the existing AT5 and STG3 envi-
ronments that soley support BenefitsCal. The scope and assumptions for this ef-
fort are detailed in the Statement of Work for BenefitsCal AT5 and STG3
Environments. The estimated effort, prices, and assumptions, for R&A Change
Budget Services related to this subtask are defined in schedule 3J of Attachment
2 (CalSAWS M&O Pricing Schedules).

3.6.9 Subtask 6.9: Correspondence Additional Application Mainte-
nance

This subtask includes includes the design, build, test, and deployment of enhance-
ments related to correspondence for the CalSAWS System. Assumptions, hours
and rates for R&A Change Budget Services related to this subtask are defined in
schedule 3K of Attachment 2 (CalSAWS M&O Pricing Schedules).
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3.6.10 Subtask 6.10: CalWIN Functional Support

This subtask includes the resources to support County preparation and post im-
plementation support for migrating CalWIN Counties.The scope and assumptions
for this effort for the period from June 1, 2023 through December 31, 2023 are
detailed under the county preparation and post implemtation support task descrip-
tion in the Statement of Work for CalWIN Functional Support. Hours and rates
for R&A Change Budget Services related to this subtask are defined in schedule
3L of Attachment 2 (CalSAWS M&O Pricing Schedules).

3.6.11 Subtask 6.11: Endpoint Detection Response (EDR), Tech Arch,
and NIST RevS5 Uplift

3.6.11.1 Endpoint Detection Response (EDR)

This subtask includes the resources for providing Qualys Multi-Vector Endpoint
Detection and Response (EDR) to meet cyber insurance requirements. The scope
and assumptions for this effort are detailed in the Statement of Work for Endpoint
Detection and Response. The estimated effort, prices, and assumptions for R&A
Change Budget Services related to this subtask are defined in schedule 3M of
Attachment 2 (CalSAWS M&O Pricing Schedules).

3.6.11.2  NIST Rev5 Uplift

This subtask includes resources for reviewing and updating the Accenture System
Security Plan (SSP) to reflect security control changes chosen by the Consortium
to NIST Special Publication Revision 5. The scope and assumptions for this effort
are detailed in the Statement of Work for NIST Rev5 Uplift . The estimated effort,
prices, and assumptions for R&A Change Budget Services related to this subtask
are defined in schedule 3M of Attachment 2 (CalSAWS M&O Pricing Sched-
ules).

3.6.11.3 Tech Arch

This subtask includes the design, build, test, and deplyoment for Upgrading the
CalSAWS application from JDK 11 to the latest JDK version, upgrading the
spring framework and other libraries to support N-1, and phase 1 implementation
for ODM/EDBC as a service. The scope and assumptions for this effort are de-
tailed in the SCRs. The estimated effort, prices, and assumptions for R&A
Change Budget Services related to this subtask are defined in schedule 3M of
Attachment 2 (CalSAWS M&O Pricing Schedules).

3.6.12 Subtask 6.12: CalSAWS HA and DR API Gateway to DR East

This subtask includes includes the design, build, and test of evaluating the auto-
matic or efficient switch over options from Primary database to Standby database.
The scope and assumptions for this effort are detailed in the SCRs. The estimated
effort, prices, and assumptions, for R&A Change Budget Services related to this
subtask are defined in schedule 3N of Attachment 2 (CalSAWS M&O Pricing
Schedules).
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3.6.13 Subtask 6.13: Data Growth — Archiving Phase 1 & 2

This subtask includes the design, build, test, and deployment for enabling
CalSAWS to archive data older than three years to a separate cloud native data-
base (including correspondence) for Archiving Phase 1. Additionally, for Archiv-
ing Phase 2 this subtask includes the design, build, test, and deployment of
moving the data within specific CalISAWS functionality (Journal and MEDS
Alerts) to a separate cloud native database, which is accessible by CalSAWS ap-
plication components through the Microservices implementation. This Micro-
services implementation will be used as a pilot version to upgrade CalSAWS to
the Microservices framework. The scope and assumptions for this effort are de-
tailed in the Statement of Work for Data Growth — Archiving Phase 1 & 2. The
estimated effort, prices, and assumptions, for R&A Change Budget Services re-
lated to this subtask are defined in schedule 30 of Attachment 2 (CalSAWS M&O
Pricing Schedules).

3.6.14 Subtask 6.14: Data Growth — Task Management

This subtask includes the design and build of the task management feature which
will be decoupled from the CalSAWS Monolith application and deployed as a
MicroService. The scope and assumptions for this effort are detailed in the SCRs.
The estimated effort, prices, and assumptions, for R&A Change Budget Services
related to this subtask are defined in schedule 3P of Attachment 2 (CalSAWS

M&O Pricing Schedules).
3.6.15 Subtask 6.15: Data Growth — Test Data Slicer/Scrubber Capabil-
ity

This subtask includes the design, build, test, and deployment of enabling
CalSAWS online pages for users to identify programs to copy for the release test-
ing purpose, which will serve as instructions. Based on the instructions, the new
component will identify the specific cases in the CalSAWS production database
and copy those cases into a lower environment as masked data. The scope and
assumptions for this effort are detailed in the SCRs with additional detail included
in the Statement of Work for Test Data Slicer/Scrubber Capability. The estimated
effort, prices, and assumptions for R&A Change Budget Services related to this
subtask are defined in schedule 3Q of Attachment 2 (CalSAWS M&O Pricing
Schedules).

3.6.16 Subtask 6.16: CalSAWS Imaging Hyland Enhancements

This subtask includes the deployment of updating session timeouts and evaluating
automatic or efficient switch over options from Primary database to Standby da-
tabase. The scope and assumptions for this effort are detailed in the SCRs. The
estimated effort, prices, and assumptions, for R&A Change Budget Services re-
lated to this subtask are defined in schedule 3R of Attachment 2 (CalSAWS M&O
Pricing Schedules).
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3.6.17 Subtask 6.17: BIC Scheduler Version Upgrade

This subtask includes the resources for upgrading the BIC Batch Scheduler from
version 2.9 to version 2.1x in production and non-production environments. The
technical upgrade will be tested by running three different calendars (regular,
main payroll, and 10-day) twice, once pre-upgrade and once post-upgrade, to val-
idate and compare the results. The scope and assumptions for this effort are de-
tailed in the SCRs. The estimated effort, prices, and assumptions, for R&A
Change Budget Services related to this subtask are defined in schedule 3S of At-
tachment 2 (CalSAWS M&O Pricing Schedules).

4. ATTACHMENT 1 CALSAWS M&O CONTRACTOR ASSUMPTIONS

Attachment 1 includes CONTRACTOR assumptions associated with providing
M&O services for the CalSAWS System. CONTRACTOR’s performance of the
Work for the CalSAWS M&O Project, at the pricing included in Attachment 2
(CalSAWS M&O Pricing Schedules), is dependent on the assumptions in this At-
tachment 1, this SOW and Exhibit X. In the event the assumptions are incomplete
or inaccurate, the Parties will enter into an appropriate Amendment to the
CalSAWS Maintenance and Operations Extension for such Work to address any
incremental prices or timeline changes incurred by CONTRACTOR or in connec-
tion with such Work.

S. ATTACHMENT 2 CALSAWS M&O PRICING SCHEDULES

Attachment 2, CalSAWS M&O Pricing Schedules, includes the total price for the
CalSAWS M&O Project, including Modifications and Enhancements services,
Technical Infrastructure services, Additional Projects services, WAN Administra-
tion, Production Operations Support, Innovation Lab Services, Hardware and Soft-
ware, and Facilities. The charges for the CalSAWS M&O Project are calculated to
begin October 1, 2021 (State Fiscal Year 2021/22) and continue through July 31,
2025 (State Fiscal Year 2025/26).

CONTRACTOR will invoice Work for Modifications and Enhancements services,
Technical Infrastructure services, Innovation Lab services, and Additional Projects
services on a time and materials basis. Actual hours worked for such services will
be invoiced at contracted rates up to the maximum for each State Fiscal Year for
each type of service, as calculated in the CalSAWS M&O Pricing Schedules. The
hourly rates for Modifications and Enhancements services and Technical Infra-

structure services and rates per printed impression and envelope are included in the
CalSAWS M&O Pricing Schedules.

CONTRACTOR will invoice its Innovation Lab Services (Task 4) on a time-and-
materials basis and invoices will be issued on the first of the month after which
such Services were performed. CONTRACTOR ’s rates for the Innovation Lab Ser-
vices are set in Schedule 3b (Innovation Lab) of Attachment 2 (CalSAWS M&O
Pricing Schedules). Based on the assumptions in Task 4 and Attachment 1
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(CalSAWS M&O Contractor Assumptions), fees are estimated to be One Million
Three Hundred Seventy-One Thousand Eight Hundred Eighty-Five US Dollars
($1,371,885.00) (the “Total Innovation Lab Services Fee Amount”). The Total In-
novation Lab Services Fee Amount is inclusive of taxes and out-of-pocket ex-
penses.

CONTRACTOR will notify CONSORTIUM in writing (email is acceptable) when
the amount of fees expended to date reach Seventy-five percent (75%) of the Total
Innovation Lab Services Fee Amount and provide an estimate for the additional
amount, if any, of Innovation Lab Services Fee Service Fees needed to complete
the Innovation Lab Task (Task 4) (the "75% Expended Notice"). Within five (5)
business days of receipt of the 75% Expended Notice, CONSORTIUM will notify
CONTRACTOR whether CONSORTIUM wishes to proceed with the Innovation
Lab (Task 4) services.

If CONSORTIUM determines it wishes CONTRACTOR to continue to provide the
Invocation Lab Service (Task 4) and incur fees in excess of the Total Innovation
Lab Services Fee Amount, the Parties will in good faith negotiate the amount of
any adjustment to the Total Innovation Lab Services Fee Amount and document
same in an Amendment to the CalSAWS Maintenance and Operations Extension
and this SOW. CONTRACTOR has no obligation to continue to perform Services
under Innovation Lab (Task 4) once the Total Innovation Lab Services Fee Amount
is expend-ed without a mutually executed Amendment increasing the Total Inno-
vation Lab Services Fee Amount.

Additionally CONTRACTOR will provide M&E services during the period from
January 2023 through July 2025 at no additional cost to CONSORTIUM. It is an-
ticipated that the average amount of hours over each month will approximate 2,000
hours during January 2023 through October 2023, and 3,000 hours during Novem-
ber 2023 through July 2025.

6. ATTACHMENT 3 CALSAWS M&O HARDWARE AND SOFTWARE
SPECIFICATIONS

Attachment 3, CalSAWS M&O Hardware and Software Specifications, included
the Hardware, Software, Hardware Support, and Software Support items that was
planned for technology refreshes and support renewals for the CalSAWS System
through October 31, 2023. Attachment 3 was replaced by Amendment Thirty-One
and the detailed information regarding CalSAWS Hardware and Software is
captured in the living document "CalSAWS M&O Schedule Baseline" maintained
on the CalSAWS SharePoint. The budget for Hardware and Software required for
delivering scope of CalSAWS M&O Project is reflected in Schedule 5 of the
Attachment 2 (CalSAWS M&O Pricing Schedules) to Schedule 1 (Statement of
Work for CalSAWS Maintenance and Operations (“M&O”’) Project) to Exhibit X.
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7. ATTACHMENT 4 CALSAWS M&O PRODUCTION OPERATIONS
SPECIFICATIONS

Attachment 4 outlines the specifications for Production Operations services for
WAN Administration and production operations support services required for the
CalSAWS System for the CalSAWS M&O Project. Such specifications include a
listing of county sites, central sites for the CONSORTIUM, addresses for the
county and central sites, quantities, unit prices, service specifications (e.g. type of
service, bandwidth, etc.), and schedule for each service. These specifications
serve as the basis for the Wide Area Network solution and production operations
support services that CONTRACTOR will provide under this SOW.

8. ATTACHMENT 5 CALSAWS M&O COMPUTE RESOURCE
SPECIFICATIONS

Attachment 5 attached hereto provides a list of estimated compute resources re-
quired in the CONSORTIUM’s AWS Cloud for execution of the Services under
CalSAWS M&O Project and CalSAWS Customer Service Center Project. As
changes become necessary or refinements are developed, these will be discussed
with the CONSORTIUM. The CONSORTIUM must make the resources identi-
fied in Attachment 5 available to support the delivery of the Services. Delays in
making such resources available will delay the delivery of Services and, in turn,
push out the projected completion date for the the Services.
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