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1.1
1.1.1

1.1.2

1.1.3

1.1.4
1.1.5

Global Assumptions

Maintenance and Operations services for the 18 CalWIN Counties are based on the
following assignments of Counties for each go-live wave for cutover to the CalSAWS
System:

= CalSAWS Wave 3/CalWIN Wave 1: Placer and Yolo

= (CalSAWS Wave 4/CalWIN Wave 2: Contra Costa, Santa Clara and
Tulare

= CalSAWS Wave 5/CalWIN Wave 3: Orange, Santa Barbara, and
Ventura

= CalSAWS Wave 6/CalWIN Wave 4: San Diego, San Mateo, Santa
Cruz, and Solano

= (CalSAWS Wave 7/CalWIN Wave 5: Alameda, Fresno, and Sonoma

=  CalSAWS Wave 8/CalWIN Wave 6: Sacramento, San Francisco, and
San Luis Obispo

Any changes to the go-live schedule and groupings of Counties for each
wave listed above will need to be assessed by CONTRACTOR and may
require additional Production Operations charges. Any changes to the scope
of Production Operations for the CalSAWS System would be added into this
Schedule 1 with a future amendment pursuant to Section 5 of the CalSAWS
Maintenance and Operations Extension.

The price for the CalSAWS M&O Project does not include any M&O services
required for the C-IV System for the period of November 1, 2020 through September
30, 2021. Maintenance and Operations services (or “Maintenance and Operations
Support Services” defined under the C-IV Agreement) required for the C-IV System
include Application Maintenance services, Technical Infrastructure services,
Production Operations, Hardware and Software, and Facilities. The price for the
Work performed by the CONTRACTOR for the CalSAWS M&O Project is based on
the assumption that the CONSORTIUM will execute an amendment to the C-IV
Agreement to extend such Maintenance and Operations services for the C-IV System
through September 30, 2021.

The price for the CalSAWS M&O Project does not include any scope associated with
a Statewide portal or a related mobile application.

Assumption removed via Amendment 24.

The price for the CalSAWS M&O Project does not include any charges for services
from Amazon Web Services (“AWS”) for the CalSAWS Cloud’s compute resources.
The Consortium will be fully responsible for making such resources available for
supporting the CalSAWS System’s Cloud-based architecture, including the
procurement and payment for such services from AWS. As the CalSAWS System’s
requirements for AWS Cloud computing resources may change through the term of
the CalSAWS M&O Project, the Consortium should include additional amounts in its
annual budget for the CalSAWS M&O Project (the Implementation Advance
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1.1.6

1.1.7

1.1.8

Planning Document or “IAPDU”) to account for planned changes to the requirements
for AWS Cloud computing resources.

= 1.1.5.1 The delivery of services described in this Statement of Work requires
AWS compute resources and/or services. This Schedule 1 to Exhibit X includes
an estimate of AWS compute resources and/or services required for the period of
November 1, 2023 through July 31, 2025 in Attachment 5 (CalSAWS M&O
Compute Resource Specifications) to the Schedule 1 to Exhibit X (Statement of
Work for CalSAWS Maintenance and Operations (“M&O”) Project).
CONTRACTOR will work with the CONSORTIUM to update said estimate for
the CONSORTIUM to leverage for its annual IAPDU update for the CalSAWS
M&O Project.

As the Work for this SOW progresses, the CONTRACTOR may identify additional
computes resources or services (including AWS services) that are required for
CONTRACTOR to manage and operate environments in the AWS Cloud. In the
event that the CONTRACTOR identifies additional compute resources or services
that are required for security, and/or manage and operate environments in the AWS
Cloud, CONTRACTOR will discuss with the CONSORTIUM of such compute
resources. The CONSORTIUM is responsible for making such resources available to
the CONTRACTOR to support the delivery of the CalSAWS M&O Project, including
the procurement and funding of those resources.

AWS, the California Department of Technology (“CDT”), and JHC Technology (the
reseller CDT is using) will not disable services or take other actions/inactions that

would prevent CONTRACTOR from deploying/managing the environments for the
CalSAWS System.

The Performance Requirements for the LRS in the AWS Cloud will change in the

following ways at the point of the LRS production system’s cutover to the AWS
Cloud:

e (CONTRACTOR will not be responsible for liquidated damages as a result
of Performance Requirement failures due primarily to faults (such as
availability, performance or security) with the AWS services, since Faults
primarily caused by AWS, CDT or CDT’s reseller, JHC Technology, have
the means to stop service or breach security. CONTRACTOR will be
responsible for responding to resolve the incident and determining the root
cause of the problem. CONTRACTOR will also work with the
Consortium to recommend changes to the architecture to increase
resiliency for similar future potential failures. This exclusion language
will be written into Deliverable 1.2.1 (LRS M&O Services Plan).

e Some of the above desired architectural changes driven by the impact of
AWS component failures, will be easier than others. For instance,
reducing database failover time below the results found in the AWS PoC

does not have a foreseeable solution while the database is still Oracle (see
Section 2.4.5)
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e The Performance Requirements will not stack during the CalSAWS M&O
period covered in this Statement of Work. If multiple Performance
Requirements are broken due to the same root cause attributable to the
CONTRACTOR, the Consortium can choose one applicable Performance
Requirement to apply liquidated damages.

e (alculations for the development environment availability as part of the
LRS Monthly Reporting Performance Requirement will be adjusted to
reflect that the environments are no longer supposed to be available at all
times, since the CONSORTIUM will be paying for them based on usage.
Changes Requests affecting the production LRS/CalSAWS System are
handled using procedures for that system and governed by downtime
calculations in the Performance Requirements. For Change Requests for
non-production services (for instance internet access at the PMO), changes
that are anticipated to impact services will not occur during project hours
unless approved by the Technical and Operations Director (or designee).
Change Requests for non-production services outside the project hours
will receive appropriate notice and be scheduled at appropriate times
based on the impact of the change and the impact of delaying the change.

o Change Requests are different than Service Requests. Change
Requests are proactive changes that are not directly needed for
control/resolve an incident. Services Requests are used to fix
active problems and do not require approval or scheduling (the
team working the incident has discretion to make changes to
resolve or control the incident).

1.2 With regard to Technical Infrastructure services for Subtask 2.18 (Enhanced Level 3 and
Production Support):

CalWIN Wave 4: two (2) months, 40 work days, 75% of 4359 tickets = 3,269;
3269/40 = 82 tickets per day. Ifthe volume of calls exceeds 82 tickets per day during
the two (2) months following Wave 4, an amendment to the SOW will be required to
provide the additional required support staff.

CalWIN Wave 5: two (2) months, 40 work days, 56% of 4042 tickets = 2,264;
2264/40 = 57 tickets per day. If the volume of calls exceeds 57 tickets per day during
the two (2) months following Wave 5, an amendment to the SOW will be required to
provide the additional required support staff.

CalWIN Wave 6: two (2) months, 40 work days, 59% of 3852 tickets = 2,273;
2273/40 = 57 tickets per day. If the volume of calls exceeds 57 tickets per day during
the two (2) months following Wave 6, an amendment to the SOW will be required to
provide the additional required support staff. With regard to the 18 CalWIN Counties,
Production Operations for WAN Administration are based on network connectivity
being installed seven (7) months prior to each wave’s cutover for testing, UAT
access, and training.
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Certain CONSORTIUM-owned data center equipment will continue to be operated
for the CalSAWS System at the third-party co-location facilities or “exchanges”
provided by a third-party vendor throughout the CalSAWS Maintenance and
Operations Project and will not be decommissioned as the services running on that
data center equipment will not be migrated to the CONSORTIUM’s AWS Cloud.

1.3 Assumption removed via Amendment 28.

1.4  With regard to WAN Administration for the Electronic Signature solution:

Production Operations charges for the Electronic Signature solution do not
include any WAN Administration related to expanding the CalSAWS System’s
central IVR solution to support Los Angeles County and the 18 CalWIN
Counties. It is assumed that Los Angeles County and the 18 CalWIN Counties
will continue to use their separate solutions for telephonic signature. Scope
associated with designing, developing, implementing, maintaining, and operating
a central IVR/contact center solution that supports 58 Counties are included in the
CalSAWS Maintenance and Operations Extension as part of Schedule 15
(Statement of Work for the CalSAWS Customer Service Center Project).
Production Operations charges related to the Electronic Signature solution are
based on the monthly volumes, start dates, and end dates listed in the Table 2.0
below. The monthly volumes and schedules related to the CalWIN Counties are
based on the implementation schedule for the six (6) CalWIN waves defined in
Attachment 1 (CalSAWS M&O Contractor Assumptions).

Table 2.0 - WAN Administration for Electronic Signature Solution

Monthly Vol for Production Operations Charges
Description of Production Operations Los Angeles
Charges 39 C-IV Counties County CalWIN Wave 1 CalWIN Wave 2 | CalWIN Wave 3 | CalWIN Wave 4 [ CalWIN Wave 5 | CalWIN Wave 6
WAN Administration — Toll-free Minutes 127,423 0 0 0 0 0 0 0
WAN Administration — Long Distance Minutes 6,371 0 0 0 0 0 0 0
WAN Administration - SIP Lines 92 0 0 0 0 0 0 0
Start Date for Monthly Charges October 1, 2021 October 1, 2021 October 1, 2021 January 1, 2022 April 1, 2022 June 1, 2022 August 1, 2022 October 1, 2022
End Date for Monthly Charges October 31, 2023 | October 31, 2023 | October 31, 2023 | October 31,2023 | October 31, 2023 | October 31, 2023 | October 31, 2023 | October 31, 2023

1.5  With regard to Production Operations Support for the central contact center solution:

Production Operations charges for supporting the central contact center solution
are based on the AWS Connect-based central contact center solution that will be
implemented for the 39 former C-IV Counties during the C-IV Maintenance and
Operations Project, prior to the 39 former C-IV Consortium Counties’ cutover to
the CalSAWS System.

Production Operations charges under this Schedule 1 to Exhibit X (Statement of
Work for CalSAWS M&O Project) exclude scope associated with supporting
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1.6

1.7

contact center solutions for Los Angeles County and the 18 CalWIN Counties.
Scope associated with a central contact center solution that supports Los Angeles
County and the 18 CalWIN Counties are included in Schedule 15 to Exhibit X
(Statement of Work for CalSAWS Customer Service Center Project).

Schedule 2 to Exhibit X (Statement of Work for CalISAWS Design, Development
and Implementation (“DD&I”’) Project) does not include any scope associated with
porting the C-IV central contact center solution to the CalSAWS System, nor the
design, development, and implementation of a central contact center solution that
supports 58 Counties. It is assumed that scope for porting the C-IV central contact
center solution to the CalSAWS System will be amended into the CalSAWS
Maintenance and Operations Extension prior to the end of September 2020, in order
for the 39 former C-IV Consortium Counties to continue to use the AWS Connect-
based contact center solution following their cutover to the CalSAWS System.
Scope for designing, developing, testing, implementing, and maintaining and
operating a central contact center solution that supports 58 Counties are included
in Schedule 15 to Exhibit X (Statement of Work for CalSAWS Customer Service
Center Project).

Production operations support for CalSAWS Managed Lobby Management devices do not
include any support for Los Angeles County’s lobby devices (e.g. tablets, etc.). Production
operations support for CalSAWS Managed Lobby Management devices for additional
CONSORTIUM Members will require an amendment to this Schedule 1 pursuant to
Section 5 of the CalISAWS Maintenance and Operations Extension. The CONTRACTOR
is only responsible for supporting the application changes made for the Managed Lobby
Management solution for CalSAWS DD&I Project. The support of SIRs and/or SCRs that
are not related to those implemented for the CalSAWS DD&I Project are not included in
the price.

With regard to M&O Services for the central service desk:

The staffing levels for Technical Infrastructure services for the central service
desk are based on the continued use of current processes for the C-IV Service

Desk, regardless of the software platform used for the Service Desk during the
CalSAWS M&O Project.

The price for CalSAWS M&O Project includes Production Operations charges
required for ongoing support of the AWS Connect-based solution for the
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1.8

CalSAWS Service Desk. The AWS Connect solution will contain a basic IVR
tree with no application or database calls for self-service or customer lookup.

The AWS Connect application will support up to a maximum of twenty-five (25)
Service Desk staff for the 58 County Service Desk solution for the CalSAWS
M&O Project.

With regard to Hardware and Software for the CalSAWS M&O Project:

The price for the CalISAWS M&O Project includes Hardware, Software, Hardware
Support, and Software Support. Hardware and Software for technology refreshes,
Hardware Support, and Software Support required for the CalSAWS System for
the CalSAWS M&O Project will be purchased by the CONSORTIUM from
CONTRACTOR’s affiliate, Proquire, LLC (“Proquire”). In order to deliver the
services described in this Statement of Work for the period of November 1, 2023
through January 31, 2025, additional Hardware and Software for technology
refreshes, Hardware Support, and Software Support are required. CONTRACTOR
will work with the CONSORTIUM to re-assess and re-estimate the Hardware,
Software and associated support required for November 1, 2023 through January
31, 2025. It is assumed the CONSORTIUM will execute an amendment to the
Statement of Work to update the prices for such Hardware, Software, Hardware
Support and Software Support based on that reassessment/revised estimate.

The CONSORTIUM will retain ownership of all Hardware and Software purchased
from Proquire under this Statement of Work.

The CONSORTIUM will purchase Hardware and Software outright without any
leasing/financing required.

For CalSAWS Hardware and CalSAWS Software, CONTRACTOR will develop
the requirements and manage the plan for technology refreshes, Hardware Support,
and Software Support for the CalSAWS System. CONTRACTOR will review the
plan with the CONSORTIUM monthly for the CONSORTIUM to execute
purchases of Hardware, Software, and the related Hardware Support and Software
Support agreements.

Attachment 3 (CalSAWS M&O Hardware and Software Specifications) was based
on information known by the CONTRACTOR as of April 1, 2019 for Hardware,
Software, Hardware Support, and Software Support items required for the
CalSAWS M&O Project through October 31, 2023. Attachment 3 was replaced by
Amendment Thirty-One and the detailed information regarding CalSAWS
Hardware and Software is captured in the living document "CalSAWS M&O
Schedule Baseline" maintained on the CalSAWS SharePoint. The budget for
Hardware and Software required for delivering scope of CalSAWS M&O Project
is reflected in Schedule 5 of the Attachment 2 (CalSAWS M&O Pricing Schedules)
to Schedule 1 (Statement of Work for CalSAWS Maintenance and Operations
(“M&O”) Project) to Exhibit X. As the Work for this SOW progresses, the
CONTRACTOR may identify additional Hardware and Software that are required
for security, or for CONTRACTOR to maintain and operate the CalSAWS System.
In the event that a change to the specifications is required — whether the change is
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planned (e.g. requested by the Consortium) or unplanned - for maintaining and
operating the CalSAWS System, the CONSORTIUM is responsible for making
such resources available to the CONTRACTOR to support the delivery of the
CalSAWS M&O Project, including the procurement and funding of those
Hardware and Software items. As the CalSAWS System’s requirements for
Hardware and Software may change through the term of the CalSAWS M&O
Project, the Consortium should include additional amounts in its annual budget for
the CalSAWS M&O Project (the Implementation Advance Planning Document or
“IAPDU”) to account for planned changes to the requirements.

o Modifications to the estimated prices and planned Hardware and
Software purchasing schedules will be managed via the Technology
Budget Change Request (“TBCR”) process that will be documented in
the CalSAWS M&O Services Plan Deliverable that CONTRACTOR
will develop for the CalSAWS M&O Project.

1.9. With regard to subtasks 2.24 and 7.14 for support of the ForgeRock IAM solution:

o Tier 1 support is provided by Delegated Admins in each county;
o Tier 2 support is provided by Consortium Help Desk;
o Full version upgrades will be performed via SCRs.
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