
FFY 2021 FFY 2022 FFY 2023 FFY 2024 FFY 2025

CalWIN 
Maximum 
Amount

CalWIN Deliverables Price 1,023,294$        14,496,414$      18,304,153$    2,210,271$        36,034,132$         
CalWIN Hardware and Software Price 61,584$             35,511$             35,510$           132,605$              

CalWIN Price Subtotal 1,084,878$       14,531,925$     18,339,663$   2,210,271$       36,166,737$         

CalWIN Optional Training Facilities Price Subtotal 141,000$          3,703,475$     -$                 3,844,475$           

CalWIN 1-Year Optional Extension Price 9,193,729$        3,748,820$        12,942,548$         
CalWIN 1-Year Optional Extension Hardware and Software Price 232$                  232$                  464$                     

CalWIN 1-Year Optional Extension Price Subtotal 9,193,961$       3,749,052$       12,943,012$         

CalWIN Maximum Price Including the 1-Year Optional Extension 1,084,878$       14,672,925$     22,043,138$   11,404,232$     3,749,052$       52,954,224$         

1

2

3

Attachment A -  Price Proposal Schedules
Schedule 1

CalWIN Implementation Support Price Summary

CalWIN Implementation Support Project
Overall Price Total

Assumptions
The formula in cell F7 was incorrectly linked to cell F30 on Tab -4 HW &SW.  The reference to the 
tab 4 cell was removed in this cost proposal submission.

Deloitte and the Consortium will agree to discuss and negotiate all final terms and conditions 
upon award selection, which include but are not limited to any materially substantive terms in the 
RFP and its related attachments, exhibits, and references.
The Consortium will provide qualified and knowledgeable resources to the project team with 
business and technical skills required for the project to be delivered within the mutually agreeable 
timeline, as per RFP Section 4.3.7 Assumptions.

The 18 CalWIN Counties will commit the following staff to assist in the planning, preparation and 
support of BPR, OCM, Training and Implementation:
November 2020 – October 2021: 5 Full Time Equivalents (FTEs). 
November 2021 – October 2023: 41 FTEs based on 3 FTEs from 9 large Counties, 2 FTEs from 5 
medium Counties and 1 FTE from 4 small Counties.

The CalSAWS Consortium will commit the following staff to assist in the planning, preparation and 
support of BPR, OCM, Training and Implementation:
November 2020 – October 2021: 1 Project Manager, 1 Trainer, 1 OCM Lead (part-time) and 1 
Implementation Coordinator (part-time).
November 2021 – October 2023:  1 Project Manager, 1 Training Lead, 12 Trainers, 1 
Implementation Lead, 9 Implementation Coordinators and 2 OCM Leads

For planning purposes, proposing Contractors should assume 75% availability for all Consortium 
and County resources, with the exception of part-time resources who are available 50% of the 
time.



4

5

6

7

8

9
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11

12

13
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15

The Consortium will develop a mutually agreeable set of data management controls specifying 
the processes, procedures and methods that will be used by the parties for the secure transfer, 
access, and exchange management of Client sensitive information pertinent to the Services, 
intended to safeguard the confidentiality and security of the sensitive information. The Consortium 
will train its relevant personnel

The Consortium will reach agreement with the vendors in accordance with the approved Work 
Plan to allow for the timely provision of the products identified in the Response and Deloitte will 
have all access and use rights as required to perform the services.

Any other existing and planned Consortium initiatives, which are not defined to be within the 
scope of the project, will be managed by the Consortium in a manner which does not adversely 
affect the overall project timeline.
The Consortium will limit sensitive information, such as PII, PHI, trade secrets and other information 
that it considers sensitive or highly confidential, it provides to Deloitte (or otherwise makes 
available to Deloitte) to only that which is reasonably necessary to allow Deloitte to provide the 
Services. Deloitte will provide the Consortium with a list of Deloitte personnel who are authorized 
to receive or have access to the Consortium sensitive information. Such list may be updated as 
needed. Any disclosure of sensitive information by the Consortium to Deloitte will utilize levels of 
information security and data encryption appropriate to maintain security of Client sensitive 
information being accessed by or transferred to Deloitte, and as required by applicable 

  

Team Deloitte staffing, schedule, and associated costs are based on published CalSAWS DD&I 
Vendor schedule as per the RFP. Changes to this schedule could impact Deloitte's staffing, 

h d l  d i t d tTeam Deloitte will provide its Staff with appropriate computer hardware and corresponding 
software and office equipment required to perform all tasks and complete all Deliverables 
required by the Consortium and as documented in this RFP. This hardware, software and 
equipment will be utilized to access the CalSAWS Project repositories and other Project 

    

The Training delivery schedule is based on RFP Section 3.2 County Implementation Migration 
Phases waved rollout timeline.

The CalSAWS DD&I Vendor and/or Consortium will work with the Deloitte Training Manager to 
provide a training environment per the Training Plan requirements. This environment will be made 
available in accordance with the approved Work Plan. The CalSAWS DD&I Vendor and/or 
Consortium will refresh the training environment and, when necessary, push builds to the training 
environments so it has the most up-to-date functionality. This includes after business hours and on 
weekends so it does not disrupt training delivery.  The CalSAWS DD&I Vendor and/or Consortium 
will store the end-user delivery training data and refresh the training environments at an agreed 

 The training delivered by Deloitte will teach CalSAWS functionality. It is assumed that any program 
or policy training is not in scope of this contract and attendees have applicable program and 
policy knowledge prior to attending training. 
The Consortium is responsible for providing WBTs that reflect current CalSAWS functionality as of 
the start of CalWIN training development.
The CalWIN, CalSAWS DD&I Vendor and/or Consortium will work with the Deloitte BPR Manager to 
define, format, and extract data from the current Legacy Systems (CalWIN and CalSAWS) for the 
purposes of conducting the as-is business process mining exercises within the BPR section. 
CalWIN Counties will provide access to field offices, their staff, and existing business process 
documentation for site visits and observations and the CalSAWS consortium/DDI Vendor will 
provide any existing To-Be documentation available/already created for reference.



SFY 2020/21 SFY 2021/22 SFY 2022/23 SFY 2023/24 SFY 2024/25

CalWIN 
Maximum 
Amount

CalWIN Deliverables Price 682,196$           12,577,474$      16,805,849$    5,968,612$        36,034,132$          
CalWIN Hardware and Software Price 61,584$             35,511$             35,510$           132,605$               

CalWIN Price Subtotal 743,780$           12,612,985$      16,841,359$    5,968,612$        36,166,737$          

CalWIN Optional Training Facilities Price Subtotal -$                  2,953,765$      890,710$           3,844,475$            

CalWIN 1-Year Optional Extension Price 6,382,114$        6,560,434$        12,942,548$          
CalWIN 1-Year Optional Extension Hardware and Software Price 232$                  232$                  464$                      

CalWIN 1-Year Optional Extension Price Subtotal 6,382,346$        6,560,666$        12,943,012$          

CalWIN Maximum Price Including the 1-Year Optional Extension 743,780$           12,612,985$      19,795,124$    13,241,668$      6,560,666$        52,954,224$          

1

2

3

4

5

The Consortium will provide qualified and knowledgeable resources to the project team with business and 
technical skills required for the project to be delivered within the mutually agreeable timeline, as per RFP Section 
4.3.7 Assumptions.

The 18 CalWIN Counties will commit the following staff to assist in the planning, preparation and support of BPR, 
OCM, Training and Implementation:
November 2020 – October 2021: 5 Full Time Equivalents (FTEs). 
November 2021 – October 2023: 41 FTEs based on 3 FTEs from 9 large Counties, 2 FTEs from 5 medium Counties and 
1 FTE from 4 small Counties.

The CalSAWS Consortium will commit the following staff to assist in the planning, preparation and support of BPR, 
OCM, Training and Implementation:
November 2020 – October 2021: 1 Project Manager, 1 Trainer, 1 OCM Lead (part-time) and 1 Implementation 
Coordinator (part-time).
November 2021 – October 2023:  1 Project Manager, 1 Training Lead, 12 Trainers, 1 Implementation Lead, 9 
Implementation Coordinators and 2 OCM Leads

For planning purposes, proposing Contractors should assume 75% availability for all Consortium and County 
resources, with the exception of part-time resources who are available 50% of the time.

The Consortium will reach agreement with the vendors in accordance with the approved Work Plan to allow for 
the timely provision of the products identified in the Response and Deloitte will have all access and use rights as 
required to perform the services.

Any other existing and planned Consortium initiatives, which are not defined to be within the scope of the project, 
will be managed by the Consortium in a manner which does not adversely affect the overall project timeline.

Attachment A -  Price Proposal Schedules

CalWIN Implementation Support Project
Overall Price Total

CalWIN Implementation Support Price Summary

Deloitte and the Consortium will agree to discuss and negotiate all final terms and conditions upon award 
selection, which include but are not limited to any materially substantive terms in the RFP and its related 
attachments, exhibits, and references.

Assumptions

Schedule 1

The formula in cell F7 was incorrectly linked to cell F30 on Tab -4 HW &SW.  The reference to the tab 4 cell was 
removed in this cost proposal submission.

1. CalWIN Summary Page 1 of 2



Attachment A -  Price Proposal Schedules

CalWIN Implementation Support Price Summary
Schedule 1

6

7

8

9

10

11

12

13

14

15

The Training delivery schedule is based on RFP Section 3.2 County Implementation Migration Phases waved rollout 
timeline.

The Consortium will develop a mutually agreeable set of data management controls specifying the processes, 
procedures and methods that will be used by the parties for the secure transfer, access, and exchange 
management of Client sensitive information pertinent to the Services, intended to safeguard the confidentiality 
and security of the sensitive information. The Consortium will train its relevant personnel
on any such data management approach.

The Consortium will limit sensitive information, such as PII, PHI, trade secrets and other information that it considers 
sensitive or highly confidential, it provides to Deloitte (or otherwise makes available to Deloitte) to only that which is 
reasonably necessary to allow Deloitte to provide the Services. Deloitte will provide the Consortium with a list of 
Deloitte personnel who are authorized to receive or have access to the Consortium sensitive information. Such list 
may be updated as needed. Any disclosure of sensitive information by the Consortium to Deloitte will utilize levels 
of information security and data encryption appropriate to maintain security of Client sensitive information being 
accessed by or transferred to Deloitte, and as required by applicable information protection laws.

Team Deloitte will provide its Staff with appropriate computer hardware and corresponding software and office 
equipment required to perform all tasks and complete all Deliverables required by the Consortium and as 
documented in this RFP. This hardware, software and equipment will be utilized to access the CalSAWS Project 
repositories and other Project communication methods such as SharePoint.

The CalSAWS DD&I Vendor and/or Consortium will work with the Deloitte Training Manager to provide a training 
environment per the Training Plan requirements. This environment will be made available in accordance with the 
approved Work Plan. The CalSAWS DD&I Vendor and/or Consortium will refresh the training environment and, 
when necessary, push builds to the training environments so it has the most up-to-date functionality. This includes 
after business hours and on weekends so it does not disrupt training delivery.  The CalSAWS DD&I Vendor and/or 
Consortium will store the end-user delivery training data and refresh the training environments at an agreed upon 
schedule.
The training delivered by Deloitte will teach CalSAWS functionality. It is assumed that any program or policy 
training is not in scope of this contract and attendees have applicable program and policy knowledge prior to 
attending training. 
The Consortium is responsible for providing WBTs that reflect current CalSAWS functionality as of the start of CalWIN 
training development.
The CalWIN, CalSAWS DD&I Vendor and/or Consortium will work with the Deloitte BPR Manager to define, format, 
and extract data from the current Legacy Systems (CalWIN and CalSAWS) for the purposes of conducting the as-is 
business process mining exercises within the BPR section. 
CalWIN Counties will provide access to field offices, their staff, and existing business process documentation for site 
visits and observations and the CalSAWS consortium/DDI Vendor will provide any existing To-Be documentation 
available/already created for reference.
Team Deloitte staffing, schedule, and associated costs are based on published CalSAWS DD&I Vendor schedule 
as per the RFP. Changes to this schedule could impact Deloitte's staffing, schedule, and associated costs.

1. CalWIN Summary Page 1 of 2



# Deliverable Name

Review 
Period 

(Business 
Days) Deliverable Due Date (Month/Year) Target Invoice Date (Month/Year)

Total Deliverables 
Maximum Price

SFY 2020/21 
Total SFY 2021/22 Total SFY 2022/23 Total

SFY 2023/24 
Total

1

Initial Work Plan (plus monthly updates)

5

1/2021, 2/2021. 3/2021, 4/2021, 5/2021, 
6/2021, 7/2021, 8/2021, 9/2021, 10/2021, 
11/2021, 12/2021, 1/2022, 2/2022, 3/2022, 
4/2022, 5/2022, 6/2022, 7/2022, 8/2022, 

9/2022, 10/2022, 11/2022, 12/2022. 1/2023, 
2/2023, 3/2023, 4/2023, 5/2023, 6/2023, 

7/2023, 8/2023, 9/2023, 10/2023, 11/2023, 
12/2023, 1/2024, 2/2024

2/2021. 3/2021, 4/2021, 5/2021, 6/2021, 
7/2021, 8/2021, 9/2021, 10/2021, 11/2021, 
12/2021, 1/2022, 2/2022, 3/2022, 4/2022, 
5/2022, 6/2022, 7/2022, 8/2022, 9/2022, 

10/2022, 11/2022, 12/2022. 1/2023, 2/2023, 
3/2023, 4/2023, 5/2023, 6/2023, 7/2023, 

8/2023, 9/2023, 10/2023, 11/2023, 12/2023, 
1/2024, 2/2024, 3/2024

1,670,057$              270,820$              541,640$                 541,640$                 315,957$               

2

Monthly Status Reports

5

1/2021, 2/2021. 3/2021, 4/2021, 5/2021, 
6/2021, 7/2021, 8/2021, 9/2021, 10/2021, 
11/2021, 12/2021, 1/2022, 2/2022, 3/2022, 
4/2022, 5/2022, 6/2022, 7/2022, 8/2022, 

9/2022, 10/2022, 11/2022, 12/2022. 1/2023, 
2/2023, 3/2023, 4/2023, 5/2023, 6/2023, 

7/2023, 8/2023, 9/2023, 10/2023, 11/2023, 
12/2023  1/2024  2/2024

2/2021. 3/2021, 4/2021, 5/2021, 6/2021, 
7/2021, 8/2021, 9/2021, 10/2021, 11/2021, 
12/2021, 1/2022, 2/2022, 3/2022, 4/2022, 
5/2022, 6/2022, 7/2022, 8/2022, 9/2022, 

10/2022, 11/2022, 12/2022. 1/2023, 2/2023, 
3/2023, 4/2023, 5/2023, 6/2023, 7/2023, 

8/2023, 9/2023, 10/2023, 11/2023, 12/2023, 
1/2024  2/2024  3/2024

1,670,057$              270,820$              541,640$                 541,640$                 315,957$               

3
Requirements Traceability Matrix (plus quarterly updates)

5
1/2021, 4/2021, 7/2021, 10/2021, 1/2022, 
4/2022, 7/2022, 10/2022, 1/2023, 4/2023, 

7/2023, 10/2023, 1/2024

2/2021, 5/2021, 8/2021, 11/2021, 2/2022, 
5/2022, 8/2022, 11/2022, 2/2023, 5/2023, 

8/2023, 11/2023, 2/2024
913,612$                 140,556$              281,111$                 281,111$                 210,833$               

4 Business Process Reengineering (BPR) Plan 5 6/2022 7/2022 3,559,880$              -$                      3,559,880$              -$                         -$                       
5 Organizational Change Management (OCM) Plan 5 10/2021 11/2021 720,679$                 -$                      720,679$                 -$                         -$                       
6 County Communication Plan 5 6/2022 6/2022 699,315$                 -$                      699,315$                 -$                         -$                       

7 Change Discussion Guides 5 6/2022, 9/2022, 11/2022, 1/2023, 3/2023, 
5/2023

7/2022, 10/2022, 12/2022, 2/2023, 4/2023, 
6/2023

2,446,748$              -$                      407,791$                 2,038,957$              -$                       

8
Master Training Plan

5
5/2022, 6/2022, 7/2022, 8/2022, 9/2022, 

10/2022, 11/2022, 12/2022, 1/2023, 2/2023, 
3/2023, 4/2023

6/2022, 7/2022, 8/2022, 9/2022, 10/2022, 
11/2022, 12/2022, 1/2023, 2/2023, 3/2023, 

4/2023, 5/2023
4,685,523$              -$                      3,964,628$              720,895$                 -$                       

9 County-Specific Training Plans 5 5/2022, 8/2022, 10/2022, 12/2022, 2/2023, 
4/2023

6/2022, 9/2022, 11/2022, 1/2023, 3/2023, 
5/2023

9,066,889$              -$                      1,511,148$              7,555,741$              -$                       

10 Implementation Support Plan 5 5/2022 6/2022 349,640$                 -$                      349,640$                 -$                         -$                       

11 County Wave Implementation Complete Reports 5 1/2023, 3/2023, 5/2023, 7/2023, 9/2023, 
11/2023

2/2023, 4/2023, 6/2023, 8/2023, 10/2023, 
12/2023

10,251,730$            -$                      -$                         5,125,865$              5,125,865$            

Total CalWIN Project Deliverables Price / Maximum Price 36,034,132$        682,196$           12,577,474$        16,805,849$        5,968,612$         

Assumptions

1

2

Schedule 2
CalWIN Implementation Support Deliverables Price

Deliverable 2. Monthly Status Reports is inclusive of all status reports and we 
expect to invoice $43,948.87 for each monthly status report.

Deliverable 1. Workplan is inclusive of all workplan updates and we expect to 
invoice $43,948.87 for each month.

2. Deliverables
Page 2 of 2



# Deliverable Name

Review 
Period 

(Business 
Days) Deliverable Due Date (Month/Year) Target Invoice Date (Month/Year)

Total Deliverables 
Maximum Price

SFY 2020/21 
Total SFY 2021/22 Total SFY 2022/23 Total

SFY 2023/24 
Total

3

4

5

6

7

8
Select staff, based on their role and the varying level of activity and planned 
deliverables in their area during the course of the project, will receive permission 
of the Executive Director to be dedicated less than full-time to the project.

Deliverable 8. Master Training Plan is inclusive of the initial and monthly updates 
and we expect to invoice $3,892,538.74 for the initial submission and $72,089.48 
for each of the 11 subsequent updates.

Deliverable 11. County Wave Implementation Complete Reports is inclusive of 
resources from BPR, OCM, and Training that are delivering county specific plans 
during the implementation waved go live. County Wave Implementation 
Complete Reports is a submission for each wave and we expect to invoice 
$1,921,255 for each submission.

Deliverable 3. Requirements Traceability Matrix is inclusive of the initial and 
quarterly updates and we expect to invoice $70,277.85 for each submission.

Deliverable 7. Change Discussion Guides is a submission for each wave and we 
expect to invoice $407,791.33 for each submission.

Deliverable 9. County-Specific Training Plans is a submission for each wave and 
we expect to invoice $1,511,148.17 for each submission.

2. Deliverables
Page 2 of 2



# Deliverables and Services Total Hours
Average 

Hourly Rate
Total Maximum 

Price
SFY 2023/24 

Total
SFY 2024/25 

Total
1 Monthly work plan updates and status report 4,584              203$               928,684$               378,129$         550,555$         
2 Supplemental Training Materials - The services 

provided are detailed in Section 5.6 - Additional As 
Needed Services, and are focused on 
supplemental training design, development needs 
of the Counties outside of the base contract, as 
well as supporting Counties who are moving 
materials into their core training curriculum. Scope 
of services to be determined based on further 
conversations with the Consortium. 12,832            192$               2,464,625$            1,003,512$      1,461,113$      

3
Workload Management Analytics / Workload 
Process Automation and Optimization (WPAO) 
Monthly Completion Report - The services 
provided are detailed in Section 5.6 - Additional As 
Needed Services, and are focused on operational 
and process improvement after business processes 
have been implemented in each County. 38,624            194$               7,490,993$            3,050,058$      4,440,936$      

4
Hypercare Monthly Completion Report - The 
services provided includes post go live on-site and 
remote Hypercare support focused on worker 
adoption and support for each of the Counties. 12,494            165$               2,058,246$            1,950,416$      107,830$         

Total CalWIN 1-Year Optional Extension 68,534         189              12,942,548$      6,382,114$   6,560,434$   

Assumptions
1 1-Year Option Extension services begin in February 

2024 and includes monthly submission of work plan 
updates and status resports, and option services of 
Hypercare, Training Development, and Workload 
Management.

2 The services and software license costs provided 
on this tab are representative, and are provided 
for a select subset of services available to the 
Consortium that are detailed in Section 5.6 – 
Additional As Needed Services.  Deloitte can 
provide additional cost information for optional 
services based on further conversations with the 
Consortium during the life of the contract and use 
the Consortium’s change order process 
accordingly

CalWIN Implementation Support 1-Year Optional Extension Price

3.1-Year Optional Extension
Page 2 of 1



Hardware and Software Line Items
SFY 2020/21 

Total
SFY 2021/22 

Total
SFY 2022/23 

Total

Total 
Hardware & 

Software Price
Hardware
Development Hardware -$                     -$                     -$                      $                   - 
Central Hardware -$                     -$                     -$                      $                   - 
Hardware Subtotal  $                   -  $                   -  $                   -  $                   - 

Hardware Support
Development Hardware Support -$                     -$                     -$                      $                   - 
Central Hardware Support -$                     -$                     -$                      $                   - 
Hardware Support Subtotal -$                    -$                    -$                    -$                    

Hardware and Hardware Support Total -$                    -$                    -$                     $                   - 

Software
Development Software -$                     -$                     -$                      $                   - 
Central Software 61,584$           35,511$           35,510$            $        132,605 
Software Subtotal 61,584$          35,511$          35,510$          132,605$        

Software Support
Development Software Support -$                     -$                     -$                      $                   - 
Central Software Support -$                     -$                     -$                      $                   - 
Software Support Subtotal -$                    -$                    -$                    -$                    

Software and Software Support Total 61,584$          35,511$          35,510$           $        132,605 

Total CalWIN Project Hardware and Software Price  $          61,584  $          35,511  $          35,510  $        132,605 

Assumptions

1

2

3

4
The Consortium's existing project management and communication 
tools will be used for this project; no additional licenses are required.

Schedule 4
CalWIN Implementation Support: Hardware and Software Price

All obligations, if any, to purchase and deliver hardware, software and 
other tangible products shall be assigned by us to Deloitte Consulting 
Product Services LLC (DCPS). DCPS will perform all activities 
contemplated by the Statement of Work that are or may be deemed to 
be a resale of tangible products for any purpose, although Deloitte 
Consulting may serve as an agent for DCPS solely for the purposes of 
invoicing, and collecting payment, with respect thereto. Hardware, 
software and other tangible products will be provided to the 
Consortium under the third-party vendor's agreement accompanying 
such hardware, software or product, and its use will be governed by the 
terms thereof. In addition, all warranty and support offered by the third-
party manufacturer or software developer will be as set forth in such 
agreement, and the Consortium shall look directly to such third-party 
manufacturer or software developer with respect to such warranty and 
support obligations. The Consortium shall permit Deloitte Consulting to 
access and use such hardware, software, and other tangible products 
as necessary for purposes of Deloitte Consulting's performance of the 
Services.

While Deloitte Consulting may be in a position to resell to Consortium 
the hosting elements included in our solution, we propose that any and 
all final requirements and related agreements, as provided in our 
Response, will be directly procured and agreed upon between the 
Consortium and the associated vendor and shall exclude Deloitte 
Consulting. We have found that this approach is more advantageous to 
our clients from a pricing and services perspective. Thus, the Consortium 
will execute all license, support and vendor documentation directly 
with the applicable third-party vendors.

Software costs provided in worksheet 4. HW & SW are based on pricing 
available to Deloitte and the actual cost may vary based on the 
procurement vehicle selected by the Consortium.

4. HW & SW
Page 4 of 2 



Hardware and Software Line Items
SFY 2020/21 

Total
SFY 2021/22 

Total
SFY 2022/23 

Total

Total 
Hardware & 

Software Price

Schedule 4
CalWIN Implementation Support: Hardware and Software Price

5

Use of ChangeScout is subject to ChangeScout Terms & Conditions. 
ChangeScout is only available for use through Deloitte for the duration 
of the project. The data will be provided to the Consortium and 
Counties in Excel format upon completion of Deloitte Consulting's 
contract.

4. HW & SW
Page 4 of 2 



Hardware and Software Line Items
SFY 2023/24 

Total
SFY 2024/25 

Total

Total 
Hardware & 

Software Price
Hardware
Development Hardware -$                     -$                      $                   - 
Central Hardware -$                     -$                      $                   - 
Hardware Subtotal  $                   -  $                   -  $                   - 

Hardware Support
Development Hardware Support -$                     -$                      $                   - 
Central Hardware Support -$                     -$                      $                   - 
Hardware Support Subtotal -$                    -$                    -$                    

Hardware and Hardware Support Total -$                    -$                     $                   - 

Software
Development Software -$                     -$                      $                   - 
Central Software 232$                232$                 $               464 
Software Subtotal 232$               232$               464$               

Software Support
Development Software Support -$                     -$                      $                   - 
Central Software Support -$                     -$                      $                   - 
Software Support Subtotal -$                    -$                    -$                    

Software and Software Support Total 232$               232$                $               464 

Total CalWIN Project Hardware and Software Price  $               232  $               232  $               464 

Assumptions
1

2

3

4

5

The Consortium's existing project management and communication 
tools will be used for this project; no additional licenses are required.
Use of ChangeScout is subject to ChangeScout Terms & Conditions. 
ChangeScout is only available for use through Deloitte for the duration 
of the project. The data will be provided to the Consortium and 
Counties in Excel format upon completion of Deloitte Consulting's 
contract.

Schedule 5
CalWIN Implementation Support: 1-Year Optional Extension Hardware 

and Software Price

All obligations, if any, to purchase and deliver hardware, software and 
other tangible products shall be assigned by us to Deloitte Consulting 
Product Services LLC (DCPS). DCPS will perform all activities 
contemplated by the Statement of Work that are or may be deemed to 
be a resale of tangible products for any purpose, although Deloitte 
Consulting may serve as an agent for DCPS solely for the purposes of 
invoicing, and collecting payment, with respect thereto. Hardware, 
software and other tangible products will be provided to the 
Consortium under the third-party vendor's agreement accompanying 
such hardware, software or product, and its use will be governed by the 
terms thereof. In addition, all warranty and support offered by the third-
party manufacturer or software developer will be as set forth in such 
agreement, and the Consortium shall look directly to such third-party 
manufacturer or software developer with respect to such warranty and 
support obligations. The Consortium shall permit Deloitte Consulting to 
access and use such hardware, software, and other tangible products 
as necessary for purposes of Deloitte Consulting's performance of the 
Services
While Deloitte Consulting may be in a position to resell to Consortium 
the hosting elements included in our solution, we propose that any and 
all final requirements and related agreements, as provided in our 
Response, will be directly procured and agreed upon between the 
Consortium and the associated vendor and shall exclude Deloitte 
Consulting. We have found that this approach is more advantageous to 
our clients from a pricing and services perspective. Thus, the Consortium 
will execute all license, support and vendor documentation directly 
with the applicable third-party vendors.
Software costs provided in Worksheet 4. HW & SW are based on pricing 
available to Deloitte and the actual cost may vary based on the 
procurement vehicle selected by the Consortium.
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Hardware and Software Line Items
SFY 2023/24 

Total
SFY 2024/25 

Total

Total 
Hardware & 

Software Price

Schedule 5
CalWIN Implementation Support: 1-Year Optional Extension Hardware 

and Software Price
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OCAT Project Hourly Rate Card

Staff Description Hourly Rate

Project Advisor 215.00$             
Project Executive 211.00$             
Project Manager 189.00$             
OCM Manager 180.00$             
Training Manager 180.00$             
BPR Manager 171.00$             
Implementation Manager 171.00$             
PMO Manager 154.00$             
Senior Business Analyst 145.00$             
Trainer 127.00$             
Training Developer 119.00$             
Business Analyst 119.00$             
Implementation Support Analyst 98.00$               

Average Hourly Rate 159.92$            

Schedule 6
CalWIN Implementation Support Hourly Rate Card

6. Hourly Rate Card
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Staff Description
SFY 2020/21 
Hourly Rate

SFY 2021/22 
Hourly Rate

SFY 2022/23 
Hourly Rate

SFY 2023/24 
Hourly Rate

SFY 2024/25 
Hourly Rate

Project Advisor 237.00$         246.48$         256.34$         266.59$         277.26$         
Project Executive 232.00$         241.28$         250.93$         260.97$         271.41$         
Project Manager 216.00$         224.64$         233.63$         242.97$         252.69$         
OCM Manager 206.00$         214.24$         222.81$         231.72$         240.99$         
Training Manager 206.00$         214.24$         222.81$         231.72$         240.99$         
BPR Manager 196.00$         203.84$         211.99$         220.47$         229.29$         
Implementation Manager 196.00$         203.84$         211.99$         220.47$         229.29$         
PMO Manager 176.00$         183.04$         190.36$         197.98$         205.90$         
Process Simulation Senior Analyst 185.00$         192.40$         200.10$         208.10$         216.42$         
Process Engineer 185.00$         192.40$         200.10$         208.10$         216.42$         
Senior Business Analyst 170.00$         176.80$         183.87$         191.23$         198.88$         
Data Converstion/Workload Analyst 165.00$         171.60$         178.46$         185.60$         193.03$         
Trainer 155.00$         161.20$         167.65$         174.35$         181.33$         
Process Simulation Analyst 155.00$         161.20$         167.65$         174.35$         181.33$         
Training Developer 144.00$         149.76$         155.75$         161.98$         168.46$         
Business Analyst 144.00$         149.76$         155.75$         161.98$         168.46$         
Hypercare Support Analyst 141.00$         146.64$         152.51$         158.61$         164.95$         
Implementation Support Analyst 120.00$         124.80$         129.79$         134.98$         140.38$         

Schedule 7
CalWIN Implementation Support Change Order Hourly Rate Card

7. Change Order Rate Card
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Schedule 8: 
CalWIN Implementation Support Staff Loading by Deliverable

1 2 3 4 5 6 7 8 9 10 11
Dec-20 Jan-21 Feb-21 Mar-21 Apr-21 May-21 Jun-21 Jul-21 Aug-21 Sep-21 Oct-21
160.00 160.00 160.00 160.00 160.00 160.00 160.00 160.00 160.00 160.00 160.00

1.0 Project Management 574                578                574                578                574                581                934                939                934                939                934                
1.1 Prepare and Maintain Work Plan Work Plan 225                 227                 225                 227                 225                 228                 369                 371                 369                 371                 369                 

Project Executive 211$               6                     6                     6                     6                     6                     6                     6                     6                     6                     6                     6                     
Project Advisor 215$               1                     3                     1                     3                     1                     3                     1                     3                     1                     3                     1                     
Project Manager 189$               13                   13                   13                   13                   13                   14                   14                   14                   14                   14                   14                   
PMO Manager 154$               65                   65                   65                   65                   65                   65                   65                   65                   65                   65                   65                   
Senior Business Analyst 145$               7                     7                     7                     7                     7                     7                     7                     7                     7                     7                     7                     
Business Analyst 119$               65                   65                   65                   65                   65                   65                   131                 131                 131                 131                 131                 
Business Analyst 119$               67                   67                   67                   67                   67                   67                   145                 145                 145                 145                 145                 

1.2 Prepare and Del. Submit Monthly Status Report Monthly Status Reports 225                 227                 225                 227                 225                 228                 369                 371                 369                 371                 369                 
Project Executive 211$               6                     6                     6                     6                     6                     6                     6                     6                     6                     6                     6                     
Project Advisor 215$               1                     3                     1                     3                     1                     3                     1                     3                     1                     3                     1                     
Project Manager 189$               13                   13                   13                   13                   13                   14                   14                   14                   14                   14                   14                   
PMO Manager 154$               65                   65                   65                   65                   65                   65                   65                   65                   65                   65                   65                   
Senior Business Analyst 145$               7                     7                     7                     7                     7                     7                     7                     7                     7                     7                     7                     
Business Analyst 119$               65                   65                   65                   65                   65                   65                   131                 131                 131                 131                 131                 
Business Analyst 119$               67                   67                   67                   67                   67                   67                   145                 145                 145                 145                 145                 

1.3 Prepare RTM Requirement Traceability Matrix 123                 125                 123                 125                 123                 125                 196                 197                 196                 197                 196                 
Project Executive 211$               6                     6                     6                     6                     6                     6                     6                     6                     6                     6                     6                     
Project Advisor 215$               1                     3                     1                     3                     1                     3                     1                     3                     1                     3                     1                     
Project Manager 189$               13                   13                   13                   13                   13                   14                   14                   14                   14                   14                   14                   
PMO Manager 154$               33                   33                   33                   33                   33                   33                   33                   33                   33                   33                   33                   
Senior Business Analyst 145$               3                     3                     3                     3                     3                     3                     3                     3                     3                     3                     3                     
Business Analyst 119$               33                   33                   33                   33                   33                   33                   65                   65                   65                   65                   65                   
Business Analyst 119$               34                   34                   34                   34                   34                   34                   73                   73                   73                   73                   73                   

2.0 BPR 511                 512                 1,174              1,522              1,174              1,566              1,565              1,566              1,565              1,566              1,565              
2.1 Prepare BPR Plan BPR Plan 511                 512                 1,174              1,522              1,174              1,566              1,565              1,566              1,565              1,566              1,565              

Project Executive 211$               6                     6                     6                     6                     6                     6                     6                     6                     6                     6                     6                     
Project Advisor 215$               1                     3                     1                     3                     1                     3                     1                     3                     1                     3                     1                     
Project Manager 189$               13                   13                   13                   13                   13                   14                   14                   14                   14                   14                   14                   
BPR Manager 171$               163                 163                 163                 163                 163                 163                 163                 163                 163                 163                 163                 
Senior Business Analyst 145$               327                 327                 327                 500                 327                 327                 327                 327                 327                 327                 327                 
Senior Business Analyst 145$               327                 327                 327                 327                 327                 327                 327                 327                 327                 
Business Analyst 119$               337                 510                 337                 727                 727                 727                 727                 727                 727                 

3.0 OCM 177                 181                 177                 181                 177                 347                 598                 531                 863                 867                 1,199              
3.1 Prepare OCM Plan OCM Plan 135                 137                 135                 137                 135                 301                 554                 484                 820                 821                 1,156              

Project Executive 211$               6                     6                     6                     6                     6                     6                     6                     6                     6                     6                     6                     
Project Advisor 215$               1                     3                     1                     3                     1                     3                     1                     3                     1                     3                     1                     
Project Manager 189$               13                   13                   13                   13                   13                   14                   14                   14                   14                   14                   14                   
OCM Manager 180$               114                 114                 114                 114                 114                 114                 114                 114                 114                 114                 114                 
Senior Business Analyst 145$               163                 204                 163                 163                 163                 163                 
Senior Business Analyst 145$               163                 163                 163                 163                 327                 
Business Analyst 119$               51                   20                   357                 357                 530                 

3.2 Prepare County Communication Plans County Communication Plan 21                   22                   21                   22                   21                   23                   22                   23                   22                   23                   22                   
Project Executive 211$               6                     6                     6                     6                     6                     6                     6                     6                     6                     6                     6                     
Project Advisor 215$               1                     3                     1                     3                     1                     3                     1                     3                     1                     3                     1                     
Project Manager 189$               13                   13                   13                   13                   13                   14                   14                   14                   14                   14                   14                   
OCM Manager 180$               
Senior Business Analyst 145$               
Senior Business Analyst 145$               
Business Analyst 119$               

3.3 Prepare and Maintain Guides County Change Guides 21                   22                   21                   22                   21                   23                   22                   23                   22                   23                   22                   
Project Executive 211$               6                     6                     6                     6                     6                     6                     6                     6                     6                     6                     6                     
Project Advisor 215$               1                     3                     1                     3                     1                     3                     1                     3                     1                     3                     1                     
Project Manager 189$               13                   13                   13                   13                   13                   14                   14                   14                   14                   14                   14                   
OCM Manager 180$               

ID Key Task Deliverable Description Position  
Hourly 
Rate

1



Schedule 8: 
CalWIN Implementation Support Staff Loading by Deliverable

1.0 Project Management
1.1 Prepare and Maintain Work Plan Work Plan

Project Executive 211$               
Project Advisor 215$               
Project Manager 189$               
PMO Manager 154$               
Senior Business Analyst 145$               
Business Analyst 119$               
Business Analyst 119$               

1.2 Prepare and Del. Submit Monthly Status Report Monthly Status Reports
Project Executive 211$               
Project Advisor 215$               
Project Manager 189$               
PMO Manager 154$               
Senior Business Analyst 145$               
Business Analyst 119$               
Business Analyst 119$               

1.3 Prepare RTM Requirement Traceability Matrix
Project Executive 211$               
Project Advisor 215$               
Project Manager 189$               
PMO Manager 154$               
Senior Business Analyst 145$               
Business Analyst 119$               
Business Analyst 119$               

2.0 BPR
2.1 Prepare BPR Plan BPR Plan

Project Executive 211$               
Project Advisor 215$               
Project Manager 189$               
BPR Manager 171$               
Senior Business Analyst 145$               
Senior Business Analyst 145$               
Business Analyst 119$               

3.0 OCM
3.1 Prepare OCM Plan OCM Plan

Project Executive 211$               
Project Advisor 215$               
Project Manager 189$               
OCM Manager 180$               
Senior Business Analyst 145$               
Senior Business Analyst 145$               
Business Analyst 119$               

3.2 Prepare County Communication Plans County Communication Plan
Project Executive 211$               
Project Advisor 215$               
Project Manager 189$               
OCM Manager 180$               
Senior Business Analyst 145$               
Senior Business Analyst 145$               
Business Analyst 119$               

3.3 Prepare and Maintain Guides County Change Guides
Project Executive 211$               
Project Advisor 215$               
Project Manager 189$               
OCM Manager 180$               

ID Key Task Deliverable Description Position  
Hourly 
Rate

12 13 14 15 16 17 18 19 20 21 22
Nov-21 Dec-21 Jan-22 Feb-22 Mar-22 Apr-22 May-22 Jun-22 Jul-22 Aug-22 Sep-22
160.00 160.00 160.00 160.00 160.00 160.00 160.00 160.00 160.00 160.00 160.00

934                930                934                930                934                930                934                930                934                930                934                
369                 368                 369                 368                 369                 368                 369                 368                 369                 368                 369                 

4                     4                     4                     4                     4                     4                     4                     4                     4                     4                     4                     
3                     1                     3                     1                     3                     1                     3                     1                     3                     1                     3                     

14                   14                   14                   14                   14                   14                   14                   14                   14                   14                   14                   
65                   65                   65                   65                   65                   65                   65                   65                   65                   65                   65                   

7                     7                     7                     7                     7                     7                     7                     7                     7                     7                     7                     
131                 131                 131                 131                 131                 131                 131                 131                 131                 131                 131                 
145                 145                 145                 145                 145                 145                 145                 145                 145                 145                 145                 
369                 368                 369                 368                 369                 368                 369                 368                 369                 368                 369                 

4                     4                     4                     4                     4                     4                     4                     4                     4                     4                     4                     
3                     1                     3                     1                     3                     1                     3                     1                     3                     1                     3                     

14                   14                   14                   14                   14                   14                   14                   14                   14                   14                   14                   
65                   65                   65                   65                   65                   65                   65                   65                   65                   65                   65                   

7                     7                     7                     7                     7                     7                     7                     7                     7                     7                     7                     
131                 131                 131                 131                 131                 131                 131                 131                 131                 131                 131                 
145                 145                 145                 145                 145                 145                 145                 145                 145                 145                 145                 
196                 194                 196                 194                 196                 194                 196                 194                 196                 194                 196                 

4                     4                     4                     4                     4                     4                     4                     4                     4                     4                     4                     
3                     1                     3                     1                     3                     1                     3                     1                     3                     1                     3                     

14                   14                   14                   14                   14                   14                   14                   14                   14                   14                   14                   
33                   33                   33                   33                   33                   33                   33                   33                   33                   33                   33                   

3                     3                     3                     3                     3                     3                     3                     3                     3                     3                     3                     
65                   65                   65                   65                   65                   65                   65                   65                   65                   65                   65                   
73                   73                   73                   73                   73                   73                   73                   73                   73                   73                   73                   

1,565              1,563              1,565              1,563              1,565              1,563              1,175              837                 -                   -                   -                   
1,565              1,563              1,565              1,563              1,565              1,563              1,175              837                 -                 -                 -                 

4                     4                     4                     4                     4                     4                     4                     4                     
3                     1                     3                     1                     3                     1                     3                     1                     

14                   14                   14                   14                   14                   14                   14                   14                   
163                 163                 163                 163                 163                 163                 163                 163                 
327                 327                 327                 327                 327                 327                 327                 327                 
327                 327                 327                 327                 327                 327                 327                 327                 
727                 727                 727                 727                 727                 727                 337                 -                   

1,178              1,175              1,178              1,175              1,178              1,175              1,178              1,175              1,156              1,155              1,156              
-                 -                 -                 -                 -                 -                 -                 -                 -                 -                 -                 

1,156              1,155              1,156              587                 589                 20                   22                   20                   -                 -                 -                 
4                     4                     4                     4                     4                     4                     4                     4                     
3                     1                     3                     1                     3                     1                     3                     1                     

14                   14                   14                   14                   14                   14                   14                   14                   
114                 114                 114                 57                   57                   
163                 163                 163                 82                   82                   
327                 327                 327                 163                 163                 
530                 530                 530                 265                 265                 

22                   20                   22                   587                 589                 1,155              1,156              1,155              1,156              1,155              1,156              
4                     4                     4                     4                     4                     4                     4                     4                     4                     4                     4                     
3                     1                     3                     1                     3                     1                     3                     1                     3                     1                     3                     

14                   14                   14                   14                   14                   14                   14                   14                   14                   14                   14                   
57                   57                   114                 114                 114                 114                 114                 114                 
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Schedule 8: 
CalWIN Implementation Support Staff Loading by Deliverable

1.0 Project Management
1.1 Prepare and Maintain Work Plan Work Plan

Project Executive 211$               
Project Advisor 215$               
Project Manager 189$               
PMO Manager 154$               
Senior Business Analyst 145$               
Business Analyst 119$               
Business Analyst 119$               

1.2 Prepare and Del. Submit Monthly Status Report Monthly Status Reports
Project Executive 211$               
Project Advisor 215$               
Project Manager 189$               
PMO Manager 154$               
Senior Business Analyst 145$               
Business Analyst 119$               
Business Analyst 119$               

1.3 Prepare RTM Requirement Traceability Matrix
Project Executive 211$               
Project Advisor 215$               
Project Manager 189$               
PMO Manager 154$               
Senior Business Analyst 145$               
Business Analyst 119$               
Business Analyst 119$               

2.0 BPR
2.1 Prepare BPR Plan BPR Plan

Project Executive 211$               
Project Advisor 215$               
Project Manager 189$               
BPR Manager 171$               
Senior Business Analyst 145$               
Senior Business Analyst 145$               
Business Analyst 119$               

3.0 OCM
3.1 Prepare OCM Plan OCM Plan

Project Executive 211$               
Project Advisor 215$               
Project Manager 189$               
OCM Manager 180$               
Senior Business Analyst 145$               
Senior Business Analyst 145$               
Business Analyst 119$               

3.2 Prepare County Communication Plans County Communication Plan
Project Executive 211$               
Project Advisor 215$               
Project Manager 189$               
OCM Manager 180$               
Senior Business Analyst 145$               
Senior Business Analyst 145$               
Business Analyst 119$               

3.3 Prepare and Maintain Guides County Change Guides
Project Executive 211$               
Project Advisor 215$               
Project Manager 189$               
OCM Manager 180$               

ID Key Task Deliverable Description Position  
Hourly 
Rate

23 24 25 26 27 28 29 30 31 32 33
Oct-22 Nov-22 Dec-22 Jan-23 Feb-23 Mar-23 Apr-23 May-23 Jun-23 Jul-23 Aug-23
160.00 160.00 160.00 160.00 160.00 160.00 160.00 160.00 160.00 160.00 160.00

930                934                930                934                930                934                930                934                930                934                930                
368                 369                 368                 369                 368                 369                 368                 369                 368                 369                 368                 

4                     4                     4                     4                     4                     4                     4                     4                     4                     4                     4                     
1                     3                     1                     3                     1                     3                     1                     3                     1                     3                     1                     

14                   14                   14                   14                   14                   14                   14                   14                   14                   14                   14                   
65                   65                   65                   65                   65                   65                   65                   65                   65                   65                   65                   

7                     7                     7                     7                     7                     7                     7                     7                     7                     7                     7                     
131                 131                 131                 131                 131                 131                 131                 131                 131                 131                 131                 
145                 145                 145                 145                 145                 145                 145                 145                 145                 145                 145                 
368                 369                 368                 369                 368                 369                 368                 369                 368                 369                 368                 

4                     4                     4                     4                     4                     4                     4                     4                     4                     4                     4                     
1                     3                     1                     3                     1                     3                     1                     3                     1                     3                     1                     

14                   14                   14                   14                   14                   14                   14                   14                   14                   14                   14                   
65                   65                   65                   65                   65                   65                   65                   65                   65                   65                   65                   

7                     7                     7                     7                     7                     7                     7                     7                     7                     7                     7                     
131                 131                 131                 131                 131                 131                 131                 131                 131                 131                 131                 
145                 145                 145                 145                 145                 145                 145                 145                 145                 145                 145                 
194                 196                 194                 196                 194                 196                 194                 196                 194                 196                 194                 

4                     4                     4                     4                     4                     4                     4                     4                     4                     4                     4                     
1                     3                     1                     3                     1                     3                     1                     3                     1                     3                     1                     

14                   14                   14                   14                   14                   14                   14                   14                   14                   14                   14                   
33                   33                   33                   33                   33                   33                   33                   33                   33                   33                   33                   

3                     3                     3                     3                     3                     3                     3                     3                     3                     3                     3                     
65                   65                   65                   65                   65                   65                   65                   65                   65                   65                   65                   
73                   73                   73                   73                   73                   73                   73                   73                   73                   73                   73                   
-                   -                   -                   -                   -                   -                   -                   -                   -                   -                   -                   

-                 -                 -                 -                 -                 -                 -                 -                 -                 -                 -                 

1,155              1,156              1,155              1,156              1,155              1,156              1,155              1,156              -                   -                   -                   
-                 -                 -                 -                 -                 -                 -                 -                 -                 -                 -                 

-                 -                 -                 -                 -                 -                 -                 -                 -                 -                 -                 

1,155              1,156              1,155              1,156              1,155              1,156              1,155              1,156              -                 -                 -                 
4                     4                     4                     4                     4                     4                     4                     4                     
1                     3                     1                     3                     1                     3                     1                     3                     

14                   14                   14                   14                   14                   14                   14                   14                   
114                 114                 114                 114                 114                 114                 114                 114                 
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Schedule 8: 
CalWIN Implementation Support Staff Loading by Deliverable

1.0 Project Management
1.1 Prepare and Maintain Work Plan Work Plan

Project Executive 211$               
Project Advisor 215$               
Project Manager 189$               
PMO Manager 154$               
Senior Business Analyst 145$               
Business Analyst 119$               
Business Analyst 119$               

1.2 Prepare and Del. Submit Monthly Status Report Monthly Status Reports
Project Executive 211$               
Project Advisor 215$               
Project Manager 189$               
PMO Manager 154$               
Senior Business Analyst 145$               
Business Analyst 119$               
Business Analyst 119$               

1.3 Prepare RTM Requirement Traceability Matrix
Project Executive 211$               
Project Advisor 215$               
Project Manager 189$               
PMO Manager 154$               
Senior Business Analyst 145$               
Business Analyst 119$               
Business Analyst 119$               

2.0 BPR
2.1 Prepare BPR Plan BPR Plan

Project Executive 211$               
Project Advisor 215$               
Project Manager 189$               
BPR Manager 171$               
Senior Business Analyst 145$               
Senior Business Analyst 145$               
Business Analyst 119$               

3.0 OCM
3.1 Prepare OCM Plan OCM Plan

Project Executive 211$               
Project Advisor 215$               
Project Manager 189$               
OCM Manager 180$               
Senior Business Analyst 145$               
Senior Business Analyst 145$               
Business Analyst 119$               

3.2 Prepare County Communication Plans County Communication Plan
Project Executive 211$               
Project Advisor 215$               
Project Manager 189$               
OCM Manager 180$               
Senior Business Analyst 145$               
Senior Business Analyst 145$               
Business Analyst 119$               

3.3 Prepare and Maintain Guides County Change Guides
Project Executive 211$               
Project Advisor 215$               
Project Manager 189$               
OCM Manager 180$               

ID Key Task Deliverable Description Position  
Hourly 
Rate

34 35 36 37 38
Sep-23 Oct-23 Nov-23 Dec-23 Jan-24
160.00 160.00 160.00 160.00 160.00

934                930                569                569                569                32,219               4,253,727$            
369                 368                 224                 224                 224                 12,728               1,670,057$            

4                     4                     4                     4                     4                     186                    39,163$                 
3                     1                     1                     1                     1                     82                      17,558$                 

14                   14                   13                   13                   13                   531                    100,445$               
65                   65                   65                   65                   65                   2,483                 382,331$               

7                     7                     7                     7                     7                     248                    35,999$                 
131                 131                 65                   65                   65                   4,377                 520,903$               
145                 145                 67                   67                   67                   4,821                 573,659$               
369                 368                 224                 224                 224                 12,728               1,670,057$            

4                     4                     4                     4                     4                     186                    39,163$                 
3                     1                     1                     1                     1                     82                      17,558$                 

14                   14                   13                   13                   13                   531                    100,445$               
65                   65                   65                   65                   65                   2,483                 382,331$               

7                     7                     7                     7                     7                     248                    35,999$                 
131                 131                 65                   65                   65                   4,377                 520,903$               
145                 145                 67                   67                   67                   4,821                 573,659$               
196                 194                 122                 122                 122                 6,763                 913,612$               

4                     4                     4                     4                     4                     186                    39,163$                 
3                     1                     1                     1                     1                     82                      17,558$                 

14                   14                   13                   13                   13                   531                    100,445$               
33                   33                   33                   33                   33                   1,241                 191,165$               

3                     3                     3                     3                     3                     124                    17,999$                 
65                   65                   33                   33                   33                   2,189                 260,451$               
73                   73                   34                   34                   34                   2,410                 286,830$               
-                   -                   -                   -                   -                   25,684               3,559,880.3           

-                 -                 -                 -                 -                 25,684               3,559,880$            
101                    21,305$                 
42                      8,939$                   

265                    50,074$                 
3,103                 530,670$               
6,380                 925,100$               
5,553                 805,233$               

10,240               1,218,560$            
-                   -                   -                   -                   -                   27,420               3,866,742.5           

-                 -                 -                 -                 -                 4,815                 720,679$               
65                      13,785$                 
24                      5,108$                   

152                    28,676$                 
1,258                 226,380$               
1,021                 148,021$               

980                    142,100$               
1,316                 156,609$               

-                 -                 -                 -                 -                 4,946                 699,315$               
101                    21,305$                 
42                      8,939$                   

265                    50,074$                 
457                    82,320$                 
653                    94,733$                 

1,307                 189,467$               
2,122                 252,478$               

-                 -                 -                 -                 -                 17,659               2,446,748$            
150                    31,644$                 
67                      14,366$                 

421                    79,495$                 
1,715                 308,700$               

 Total CalWIN 
Project Price 

Total CalWIN 
Project Hours
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Schedule 8: 
CalWIN Implementation Support Staff Loading by Deliverable

1 2 3 4 5 6 7 8 9 10 11
Dec-20 Jan-21 Feb-21 Mar-21 Apr-21 May-21 Jun-21 Jul-21 Aug-21 Sep-21 Oct-21

    
Hourly 

Senior Business Analyst 145$               
Senior Business Analyst 145$               
Business Analyst 119$               

4.0 Training 163                 166                 163                 166                 163                 1,424              1,594              1,597              1,594              1,771              1,768              
4.1 Prepare and Maintain Training Plan Master Training Plan 142                 144                 142                 144                 142                 1,401              1,573              1,574              1,573              1,748              1,746              

Project Executive 211$               6                     6                     6                     6                     6                     6                     6                     6                     6                     6                     6                     
Project Advisor 215$               1                     3                     1                     3                     1                     3                     1                     3                     1                     3                     1                     
Project Manager 189$               13                   13                   13                   13                   13                   14                   14                   14                   14                   14                   14                   
Training Manager 180$               121                 121                 121                 121                 121                 121                 121                 121                 121                 121                 121                 
Senior Business Analyst 145$               173                 347                 347                 347                 520                 520                 
Senior Business Analyst 145$               520                 520                 520                 520                 520                 520                 
Training Developer 119$               563                 563                 563                 563                 563                 563                 

4.2 Prepare and Maintain County Training Plans County Specific Training Plans 21                   22                   21                   22                   21                   23                   22                   23                   22                   23                   22                   
Project Executive 211$               6                     6                     6                     6                     6                     6                     6                     6                     6                     6                     6                     
Project Advisor 215$               1                     3                     1                     3                     1                     3                     1                     3                     1                     3                     1                     
Project Manager 189$               13                   13                   13                   13                   13                   14                   14                   14                   14                   14                   14                   
Training Manager 180$               
Senior Business Analyst 145$               
Senior Business Analyst 145$               
Training Developer 119$               
Trainer 127$               
Trainer 127$               

5.0 Implementation Support 50                   53                   50                   53                   132                 136                 133                 136                 133                 136                 133                 
5.1 Prepare and Maintain Imp. Support  Plan Implementation Support Plan 21                   22                   21                   22                   102                 105                 103                 105                 103                 105                 103                 

Project Executive 211$               6                     6                     6                     6                     6                     6                     6                     6                     6                     6                     6                     
Project Advisor 215$               1                     3                     1                     3                     1                     3                     1                     3                     1                     3                     1                     
Project Manager 189$               13                   13                   13                   13                   13                   14                   14                   14                   14                   14                   14                   
Implementation Manager 171$               82                   82                   82                   82                   82                   82                   82                   
Senior Business Analyst 145$               
Business Analyst 119$               

5.2 Prepare County Wave Comp. Reports County Wave Completion Report 29                   31                   29                   31                   29                   32                   30                   32                   30                   32                   30                   
Project Executive 211$               8                     8                     8                     8                     8                     8                     8                     8                     8                     8                     8                     
Project Advisor 215$               2                     4                     2                     4                     2                     4                     2                     4                     2                     4                     2                     
Project Manager 189$               19                   19                   19                   19                   19                   20                   20                   20                   20                   20                   20                   
Training Manager 180$               
Training Developer 119$               
Trainer 127$               
Trainer 127$               
OCM Manager 180$               
BPR Manager 171$               
Senior Business Analyst 145$               
Senior Business Analyst 145$               
Business Analyst 119$               
Business Analyst 119$               
Implementation Manager 171$               
Implementation Support Analyst 98$                 
Implementation Support Analyst 98$                 

Total Prime Contractor Hours: 1,075             1,092             1,412             1,775             1,494             2,809             3,252             3,197             3,518             3,707             3,864             
Total Del. Sub.contractor Hours: 399                399                726                726                726                1,246             1,572             1,572             1,572             1,572             1,736             

Total Hours: 1,474             1,491             2,138             2,501             2,219             4,054             4,825             4,770             5,090             5,280             5,600             
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Schedule 8: 
CalWIN Implementation Support Staff Loading by Deliverable

    
Hourly 

Senior Business Analyst 145$               
Senior Business Analyst 145$               
Business Analyst 119$               

4.0 Training
4.1 Prepare and Maintain Training Plan Master Training Plan

Project Executive 211$               
Project Advisor 215$               
Project Manager 189$               
Training Manager 180$               
Senior Business Analyst 145$               
Senior Business Analyst 145$               
Training Developer 119$               

4.2 Prepare and Maintain County Training Plans County Specific Training Plans
Project Executive 211$               
Project Advisor 215$               
Project Manager 189$               
Training Manager 180$               
Senior Business Analyst 145$               
Senior Business Analyst 145$               
Training Developer 119$               
Trainer 127$               
Trainer 127$               

5.0 Implementation Support
5.1 Prepare and Maintain Imp. Support  Plan Implementation Support Plan

Project Executive 211$               
Project Advisor 215$               
Project Manager 189$               
Implementation Manager 171$               
Senior Business Analyst 145$               
Business Analyst 119$               

5.2 Prepare County Wave Comp. Reports County Wave Completion Report
Project Executive 211$               
Project Advisor 215$               
Project Manager 189$               
Training Manager 180$               
Training Developer 119$               
Trainer 127$               
Trainer 127$               
OCM Manager 180$               
BPR Manager 171$               
Senior Business Analyst 145$               
Senior Business Analyst 145$               
Business Analyst 119$               
Business Analyst 119$               
Implementation Manager 171$               
Implementation Support Analyst 98$                 
Implementation Support Analyst 98$                 

Total Prime Contractor Hours:
Total Del. Sub.contractor Hours:

Total Hours:

12 13 14 15 16 17 18 19 20 21 22
Nov-21 Dec-21 Jan-22 Feb-22 Mar-22 Apr-22 May-22 Jun-22 Jul-22 Aug-22 Sep-22

82                   82                   163                 163                 163                 163                 163                 163                 
163                 163                 327                 327                 327                 327                 327                 327                 
265                 265                 530                 530                 530                 530                 530                 530                 

1,768              2,092              2,258              2,255              2,258              2,255              2,258              3,845              6,274              6,272              6,101              
1,746              2,071              2,236              2,235              2,236              2,235              1,129              882                 884                 882                 797                 

4                     4                     4                     4                     4                     4                     4                     4                     4                     4                     4                     
3                     1                     3                     1                     3                     1                     3                     1                     3                     1                     3                     

14                   14                   14                   14                   14                   14                   14                   14                   14                   14                   14                   
121                 121                 121                 121                 121                 121                 61                   61                   61                   61                   61                   
520                 847                 1,010              1,010              1,010              1,010              505                 260                 260                 260                 173                 
520                 520                 520                 520                 520                 520                 260                 260                 260                 260                 260                 
563                 563                 563                 563                 563                 563                 282                 282                 282                 282                 282                 

22                   20                   22                   20                   22                   20                   1,129              2,962              5,391              5,389              5,304              
4                     4                     4                     4                     4                     4                     4                     4                     4                     4                     4                     
3                     1                     3                     1                     3                     1                     3                     1                     3                     1                     3                     

14                   14                   14                   14                   14                   14                   14                   14                   14                   14                   14                   
61                   61                   61                   61                   61                   

505                 260                 260                 260                 173                 
260                 260                 260                 260                 260                 
282                 282                 282                 282                 282                 

2,080              4,507              4,507              4,507              

155                 151                 155                 314                 318                 314                 318                 341                 1,273              1,429              1,436              
103                 102                 103                 265                 267                 265                 267                 -                 -                 -                 -                 

4                     4                     4                     4                     4                     4                     4                     
3                     1                     3                     1                     3                     1                     3                     

14                   14                   14                   14                   14                   14                   14                   
82                   82                   82                   82                   82                   82                   82                   

163                 163                 163                 163                 
52                   49                   52                   49                   52                   49                   52                   341                 1,273              1,429              1,436              
11                   11                   11                   11                   11                   11                   11                   15                   24                   24                   24                   

7                     4                     7                     4                     7                     4                     7                     5                     16                   8                     16                   
34                   34                   34                   34                   34                   34                   34                   48                   77                   77                   77                   

183                 183                 183                 
365                 528                 528                 
336                 336                 336                 

181                 181                 181                 181                 
91                   91                   91                   91                   

3,864             4,175             4,354             4,338             4,354             4,338             3,964             3,130             5,284             5,431             5,274             
1,736             1,736             1,736             1,899             1,899             1,899             1,899             1,917             1,927             1,927             1,927             

5,600             5,910             6,090             6,237             6,253             6,237             5,863             7,128             9,638             9,785             9,628             
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Schedule 8: 
CalWIN Implementation Support Staff Loading by Deliverable

    
Hourly 

Senior Business Analyst 145$               
Senior Business Analyst 145$               
Business Analyst 119$               

4.0 Training
4.1 Prepare and Maintain Training Plan Master Training Plan

Project Executive 211$               
Project Advisor 215$               
Project Manager 189$               
Training Manager 180$               
Senior Business Analyst 145$               
Senior Business Analyst 145$               
Training Developer 119$               

4.2 Prepare and Maintain County Training Plans County Specific Training Plans
Project Executive 211$               
Project Advisor 215$               
Project Manager 189$               
Training Manager 180$               
Senior Business Analyst 145$               
Senior Business Analyst 145$               
Training Developer 119$               
Trainer 127$               
Trainer 127$               

5.0 Implementation Support
5.1 Prepare and Maintain Imp. Support  Plan Implementation Support Plan

Project Executive 211$               
Project Advisor 215$               
Project Manager 189$               
Implementation Manager 171$               
Senior Business Analyst 145$               
Business Analyst 119$               

5.2 Prepare County Wave Comp. Reports County Wave Completion Report
Project Executive 211$               
Project Advisor 215$               
Project Manager 189$               
Training Manager 180$               
Training Developer 119$               
Trainer 127$               
Trainer 127$               
OCM Manager 180$               
BPR Manager 171$               
Senior Business Analyst 145$               
Senior Business Analyst 145$               
Business Analyst 119$               
Business Analyst 119$               
Implementation Manager 171$               
Implementation Support Analyst 98$                 
Implementation Support Analyst 98$                 

Total Prime Contractor Hours:
Total Del. Sub.contractor Hours:

Total Hours:

23 24 25 26 27 28 29 30 31 32 33
Oct-22 Nov-22 Dec-22 Jan-23 Feb-23 Mar-23 Apr-23 May-23 Jun-23 Jul-23 Aug-23

163                 163                 163                 163                 163                 163                 163                 163                 
327                 327                 327                 327                 327                 327                 327                 327                 
530                 530                 530                 530                 530                 530                 530                 530                 

6,098              8,181              8,178              8,181              8,178              8,181              8,178              -                   -                   -                   -                   
796                 797                 796                 797                 796                 797                 796                 -                 -                 -                 -                 

4                     4                     4                     4                     4                     4                     4                     
1                     3                     1                     3                     1                     3                     1                     

14                   14                   14                   14                   14                   14                   14                   
61                   61                   61                   61                   61                   61                   61                   

173                 173                 173                 173                 173                 173                 173                 
260                 260                 260                 260                 260                 260                 260                 
282                 282                 282                 282                 282                 282                 282                 

5,302              7,384              7,382              7,384              7,382              7,384              7,382              -                 -                 -                 -                 
4                     4                     4                     4                     4                     4                     4                     
1                     3                     1                     3                     1                     3                     1                     

14                   14                   14                   14                   14                   14                   14                   
61                   61                   61                   61                   61                   61                   61                   

173                 173                 173                 173                 173                 173                 173                 
260                 260                 260                 260                 260                 260                 260                 
282                 282                 282                 282                 282                 282                 282                 

4,507              3,293              3,293              3,293              3,293              3,293              3,293              
3,293              3,293              3,293              3,293              3,293              3,293              

1,939              1,946              2,122              2,129              2,122              2,129              2,295              10,221            11,530            11,541            11,111            
-                 -                 -                 -                 -                 -                 -                 -                 -                 -                 -                 

1,939              1,946              2,122              2,129              2,122              2,129              2,295              10,221            11,530            11,541            11,111            
24                   24                   24                   24                   24                   24                   24                   33                   38                   38                   38                   

8                     16                   8                     16                   8                     16                   8                     21                   13                   24                   13                   
77                   77                   77                   77                   77                   77                   77                   105                 119                 119                 119                 

156                 156                 156                 156                 
613                 613                 613                 613                 

1,872              1,872              1,872              1,872              
4,368              4,368              4,368              4,368              

145                 145                 145                 
183                 183                 183                 183                 183                 183                 183                 183                 183                 183                 183                 
528                 528                 702                 702                 702                 702                 702                 1,048              1,212              1,212              1,212              
336                 336                 336                 336                 336                 336                 336                 856                 1,183              1,183              1,101              

173                 173                 173                 173                 173                 173                 704                 704                 530                 
181                 181                 181                 181                 181                 181                 181                 181                 181                 181                 181                 

91                   91                   91                   91                   91                   91                   91                   91                   91                   91                   91                   
510                 510                 347                 347                 347                 347                 520                 520                 

653                 653                 490                 
5,605             5,621             5,951             5,968             6,298             6,314             6,125             6,191             5,654             5,671             5,481             
1,927             4,007             6,780             6,780             6,433             6,433             6,780             6,815             8,539             8,539             6,724             

10,121           12,218           12,385           12,401           12,385           12,401           12,558           12,312           12,459           12,476           12,041           
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Schedule 8: 
CalWIN Implementation Support Staff Loading by Deliverable

    
Hourly 

Senior Business Analyst 145$               
Senior Business Analyst 145$               
Business Analyst 119$               

4.0 Training
4.1 Prepare and Maintain Training Plan Master Training Plan

Project Executive 211$               
Project Advisor 215$               
Project Manager 189$               
Training Manager 180$               
Senior Business Analyst 145$               
Senior Business Analyst 145$               
Training Developer 119$               

4.2 Prepare and Maintain County Training Plans County Specific Training Plans
Project Executive 211$               
Project Advisor 215$               
Project Manager 189$               
Training Manager 180$               
Senior Business Analyst 145$               
Senior Business Analyst 145$               
Training Developer 119$               
Trainer 127$               
Trainer 127$               

5.0 Implementation Support
5.1 Prepare and Maintain Imp. Support  Plan Implementation Support Plan

Project Executive 211$               
Project Advisor 215$               
Project Manager 189$               
Implementation Manager 171$               
Senior Business Analyst 145$               
Business Analyst 119$               

5.2 Prepare County Wave Comp. Reports County Wave Completion Report
Project Executive 211$               
Project Advisor 215$               
Project Manager 189$               
Training Manager 180$               
Training Developer 119$               
Trainer 127$               
Trainer 127$               
OCM Manager 180$               
BPR Manager 171$               
Senior Business Analyst 145$               
Senior Business Analyst 145$               
Business Analyst 119$               
Business Analyst 119$               
Implementation Manager 171$               
Implementation Support Analyst 98$                 
Implementation Support Analyst 98$                 

Total Prime Contractor Hours:
Total Del. Sub.contractor Hours:

Total Hours:

34 35 36 37 38
Sep-23 Oct-23 Nov-23 Dec-23 Jan-24

 Total CalWIN 
Project Price 

Total CalWIN 
Project Hours

2,450                 355,250$               
4,900                 710,500$               
7,956                 946,794$               

-                   -                   -                   -                   -                   103,380             13,752,412.1         
-                 -                 -                 -                 -                 33,238               4,685,523$            

146                    30,704$                 
64                      13,727$                 

406                    76,820$                 
2,791                 502,320$               

10,332               1,498,092$            
9,360                 1,357,200$            

10,140               1,206,660$            
-                 -                 -                 -                 -                 70,142               9,066,889$            

146                    30,704$                 
64                      13,727$                 

406                    76,820$                 
728                    131,040$               

2,672                 387,392$               
3,120                 452,400$               
3,380                 402,220$               

39,867               5,063,067$            
19,760               2,509,520$            

4,883              3,838              2,575              -                   -                   77,732               10,601,370.3         
-                 -                 -                 -                 -                 2,184                 349,640$               

97                      20,365$                 
40                      8,620$                   

251                    47,399$                 
1,143                 195,510$               

-                       -$                       
653                    77,747$                 

4,883              3,838              2,575              -                 -                 75,548               10,251,730$          
38                   38                   38                   680                    143,493$               
24                   13                   13                   312                    67,041$                 

119                 119                 113                 2,086                 394,202$               
156                 156                 156                 1,092                 196,560$               
613                 613                 223                 3,900                 464,100$               

7,488                 950,976$               
17,472               2,218,944$            

145                 122                 122                 823                    148,176$               
183                 183                 183                 3,103                 530,670$               

1,212              1,048              702                 13,633               1,976,833$            
1,101              611                 91                   9,490                 1,376,050$            

530                 173                 173                 3,855                 458,745$               
181                 181                 181                 3,267                 388,733$               

91                   91                   91                   1,633                 279,300$               
3,447                 337,773$               

490                 490                 490                 3,267                 320,133$               
5,497             2,880             1,940             406                406                
6,724             1,887             1,204             163                163                

5,817             4,768             3,144             569                569                266,435             36,034,131.9         

135.25$                 
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Resource Type Quantity Monthly Cost
Total Monthly 

Cost Notes
1 N/A N/A
2
3

Totals 0 -$                     

Schedule 9.  CalWIN Implementation Support AWS IaaS Resources

Instructions:
1 - Using the AWS pricing calulator found here: https://calculator.s3.amazonaws.com/index.html
2 - Select "US West (Oregon)" for the region
3 - Create your resources as needed from the pricing calculator
4 - Be sure to include storage and data transfer costs
5 - Use "On-Demand" for the  billing option
6 - Enter each resource on a row below. Add new rows as needed.
7 - Do NOT include support costs
8 - Remove the two examples

AWS Resource List



# Facilities by County
Start 

Month/Year
End 

Month/Year
Total Maximum 

Price
SFY 2021/22 

Total
SFY 2022/23 

Total
SFY 2023/24 

Total
1 Placer County (Roseville / Rocklin) 8/2022 9/2022 70,000                   70,000$           
2 Placer County (Truckee) 8/2022 9/2022 15,000                   15,000$           
3 Yolo County (Woodland) 8/2022 9/2022 21,000                   21,000$           
4 Yolo County (West Sacramento / Davis) 8/2022 9/2022 35,000                   35,000$           
5 Santa Clara County (San Jose) 11/2022 12/2022 191,250                 191,250$         
6 Santa Clara County (Gilroy) 11/2022 12/2022 13,650                   13,650$           
7 Tulare County (Visalia) 11/2022 12/2022 42,000                   42,000$           
8 Tulare County (Porterville) 11/2022 12/2022 17,220                   17,220$           
9 Tulare County (Selma/Dinuba) 11/2022 12/2022 9,870                     9,870$             
10 Orange County (Orange) 01/2023 02/2023 550,000                 550,000$         
11 Santa Barbara County (Santa Maria) 01/2023 02/2023 38,430                   38,430$           
12 Santa Barbara County (Santa Barbara) 01/2023 02/2023 26,415                   26,415$           
13 Santa Barbara County (Lompoc) 01/2023 02/2023 24,280                   24,280$           
14 Ventura County (Ventura) 01/2023 02/2023 120,000                 120,000$         
15 Ventura County (Simi Valley) 01/2023 02/2023 40,000                   40,000$           
16 San Diego County (San Diego) 03/2023 04/2023 658,125                 658,125$         
17 San Diego County (Oceanside) 03/2023 04/2023 40,000                   40,000$           
18 San Diego County (Escondido) 03/2023 04/2023 26,865                   26,865$           
19 San Mateo County (San Mateo) 03/2023 04/2023 135,000                 135,000$         
20 Santa Cruz County (Santa Cruz) 03/2023 04/2023 60,840                   60,840$           
21 Solano County (Fairfield) 05/2023 06/2023 90,000                   90,000$           
22 Alameda County (Oakland) 05/2023 06/2023 120,000                 120,000$         
23 Alameda County (Hayward) 05/2023 06/2023 105,000                 105,000$         
24 Contra Costa County (Martinez) 05/2023 06/2023 94,500                   94,500$           
25 Contra Costa County (Antioch) 05/2023 06/2023 60,840                   60,840$           
26 Contra Costa County (Concord) 05/2023 06/2023 48,000                   48,000$           
27 Fresno County (Fresno) 05/2023 06/2023 200,000                 200,000$         
28 Fresno County (Reedley) 05/2023 06/2023 40,000                   40,000$           
29 Fresno County (Coalinga) 05/2023 06/2023 17,745                   17,745$           
30 Sonoma County (Santa Rosa) 05/2023 06/2023 42,735                   42,735$           
31 Sacramento County (Sacramento ) 07/2023 08/2023 270,000                 270,000$         
32 Sacramento County (Elk Grove) 07/2023 08/2023 25,000                   25,000$           
33 San Francisco County (San Francisco) 07/2023 08/2023 472,500                 472,500$         
34 San Luis Obispo County (San Luis Obispo) 07/2023 08/2023 84,000                   84,000$           
35 San Luis Obispo County (Paso Robles) 07/2023 08/2023 30,000                   30,000$           
36 San Luis Obispo County (Pismo/Arroyo Grande) 07/2023 08/2023 9,210                     9,210$             

3,844,475$        -$             2,953,765$   890,710$      

Assumptions

1

The facility costs provided include the space, 
laptop computers and wired mouse, internet 
connectivity, and furniture for 5 - 8 weeks, based 
on the total county staff detailed in Attachment M 
of the RFP.  

2
Parking costs will be assumed by the Consortium 
and/or County

Schedule 10
CalWIN Implementation Support Optional Training Facilities

10-Training Facilities
Page 2 of 1
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