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Addendum Number 4 Summary  

The CalSAWS Consortium has released the CalWIN Implementation Support RFP 
Addendum 4. The sole purpose of this addendum is to change key action dates. The 
new Proposal Due Date is April 23, 2020 and the anticipated contract start date is 
December 2, 2020. Addendum 4 consists of changes to following CalWIN 
Implementation Support files: 

• RFP V4 Track Changes 03172020 Word file   
• RFP V4 Clean Copy 03172020 Word file   
• RFP V4 Track Changes 003172020 PDF file 

Please let me know if you have questions or need additional information regarding this 
change.  
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