CalSAWS CalWIN Implementation Support RFP 2019-02

March 17, 2020
Addendum Number 4 Summary

The CalSAWS Consortium has released the CalWIN Implementation Support RFP
Addendum 4. The sole purpose of this addendum is to change key action dates. The
new Proposal Due Date is April 23, 2020 and the anficipated contract start date is
December 2, 2020. Addendum 4 consists of changes to following CalWIN
Implementation Support files:

e RFP V4 Track Changes 03172020 Word file
e RFP V4 Clean Copy 03172020 Word file
e RFP V4 Track Changes 003172020 PDF file

Please let me know if you have questions or need additional information regarding this
change.
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