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1 OVERVIEW 

1.1 Current Design 

The AAP Issuance is created for the AAP Payee effective for the same benefit 

month. 

The Previous Potential Benefit calculation for AAP considers the Program and 

Benefit Month. 

The AAP Skip Issuance for "Child Placement Does Not Match Placement/Payee on 

Authorization Record" compares the payee on the program administrative role 

detail page with the Resource from the Child Placement.  If the Resources do not 

match, the issuance will be skipped.  

1.2 Requests 

The AAP functionality in CalSAWS needs to be updated so the checks for the 

Resource are consistent throughout several functional areas. 

1.3 Overview of Recommendations 

1. Update the Previous Potential Benefit calculation for AAP to consider the 

Resource along with the current checks for Program and Benefit Month. 

2. Update the issuance creation process to set the Payee of an AAP issuance to 

the Resource on the EDBC authorization record. 

3. Update the AAP Skip Issuance for "Child Placement Does Not Match 

Placement/Payee on Authorization Record" to compare the Resource on the 

EDBC with the Resource from the Child Placement.  If the Resources do not 

match, the issuance will be skipped. 

1.4 Assumptions 

1. The new updates that we are making will become effective immediately and 

if the resource on the EDBC does not match the resource on the AAP Child 

Placement, these EDBC authorizations will be skipped and will be displayed on 

the Skip Issuance report.  

2. With implementation of SCR CA-224704, the system will no longer allow users to 

change the payee on the program Administrative Role Detail page.  

3. Any subsequent AAP/FC issuances created via EDBC authorizations will have 

the payee information populated from the EDBC authorization record.  



 

5 

2 RECOMMENDATIONS 

2.1 AAP EDBC Summary Page  

2.1.1 Overview 

This page allows workers to review the AAP eligibility determination and 

benefit calculation (EDBC) results summary. 

2.1.2 Description of Changes 

1. Update the Previous Potential Benefit calculation for AAP to consider 

the Resource along with the current checks for Program and Benefit 

Month. 

2.1.3 Page Location 

• Global: Eligibility  

• Local: Customer Information 

• Task: Run EDBC 

2.1.4 Security Updates 

1. Security Rights 

Security Right Right Description Right to Group 

Mapping 

   

   

   

 

2. Security Groups 

Security 

Group 

Group Description Group to Role 

Mapping 
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2.1.5 Page Mapping 

No Change.  

2.1.6 Page Usage/Data Volume Impacts 

No Change.  

2.2 Issuance Batch 

2.2.1 Overview 

This batch creates every issuance that is paid on a nightly or monthly 

basis. 

2.2.2 Description of Change 

1. Update / add logic to the issuance batch to set the Payee of an AAP 

issuance to the Resource on the EDBC authorization record. 

2. Update the Skip Issuance Logic for "Child Placement Does Not Match 

Placement/Payee on Authorization Record" to compare the Resource 

on an AAP EDBC with the Resource from the Child Placement for the 

same effective month.  If the Resources do not match, the issuance 

will be skipped. 

2.2.3 Execution Frequency 

No Change.  

2.2.4 Key Scheduling Dependencies 

No Change.  

2.2.5 Counties Impacted 

No Change.  

2.2.6 Data Volume/Performance 

No Change.  

2.2.7 Failure Procedure/Operational Instructions 

No Change.   
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2.3 Automated Regression Test 

2.3.1 Overview 

Create new (or update existing) automated regression test scripts to verify 

that the AAP program Previous Potential Benefit calculation includes only 

issued benefits for the same program, benefit month, and resource. 

2.3.2 Description of Change 

Create / update test scripts to verify the Previous Potential Benefit value 

when running AAP EDBC for an AAP EDBC 

1. Update / add logic to the issuance batch to set the Payee of an AAP 

issuance to the Resource on the EDBC authorization record. 

2. Update the Skip Issuance Logic for "Child Placement Does Not Match 

Placement/Payee on Authorization Record" to compare the Resource 

on an AAP EDBC with the Resource from the Child Placement for the 

same effective month.  If the Resources do not match, the issuance 

will be skipped.  
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3 SUPPORTING DOCUMENTS 

Number Functional 

Area 

Description Attachment  
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4 REQUIREMENTS 

4.1 Project Requirements 

REQ # REQUIREMENT TEXT How Requirement Met 

3.1.15.d 15.      The LRS shall provide for the update 

of LRS Data elements through the 

following methods, subject to normal edit 

checks, including: 

d.      Batch interface with other systems 

(according to COUNTY-specified criteria). 

This requirement is met by 

updating the batch job to 

align with current functionality 

required for the system.  

   

 

4.2 Migration Requirements 

DDID # REQUIREMENT TEXT Contractor 

Assumptions 

How Requirement Met 
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5 MIGRATION IMPACTS 

SCR 

Number 

Functional 

Area 

Description Impact Priority Address 

Prior to 

Migration? 
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6 OUTREACH 

None.   
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7 APPENDIX 

None.  




