

Attachment B10 - M&E Key Staff Qualifications, Part 3

Instructions:

This workbook contains a tab for each M&E Key Staff position:

- 1. M&E Project Manager
- 2. M&E Project Management Office Lead
- 3. M&E Delivery Integration Office Manager
- 4. M&E Transition Manager
- 5. M&E Innovation Lead
- 6. M&E Enterprise Architect
- 7. M&E Technical Manager
- 8. M&E Application Manager
- 9. M&E Security Manager
- 10. M&E Test Manager
- 11. M&E Release Manager
- 12. M&E Project Scheduler

For each mandatory qualification, identify the name of the Project that meets the MQ, start and end dates, percentage of time on the Project (100%, 50%, etc.) and the total duration in months.

The information contained in this table should summarize the details provided in Part 2 – Staff Minimum Qualifications Table.

Proposed Staff may not cite full-time experience gained working simultaneously on multiple Projects, i.e., percentage of time cannot exceed 100% for any given period.

Column G, Duration in Months (% Applied) contains a formula. Do not enter any data into Column G.

PART 3 – M&E TRANSITION MANAGER MINIMUM QUALIFICATIONS SUMMARY TABLE

Transition Manager Name: Miguel De Ramas Jr.

Minimum Qualification ME-S15 A minimum of 18 months of experience within the past ten (10) years, performing operational transition activities on Projects involving large and complex IT systems.

Project	Start Date	End Date	Percentage of Time	Duration in Months	Duration in Months (% Applied)
Huntsman IT Managed Services	9/1/2022	2/28/2023	100%	4.0	4.0
McCormick AMS Transition	10/1/2021	3/31/2022	100%	6.0	6.0
State of Arizona HEAPlus	10/1/2020	6/30/2021	100%	9.0	9.0
Chesapeake Energy Corporation AO/IO Transition	6/1/2020	9/30/2020	100%	4.0	4.0
Exelon ePeople Transition	2/1/2018	7/31/2018	100%	6.0	6.0
Totals				29.0	29.0

Minimum Qualification ME-S16 Experience within the past ten (10) years, managing the successful transition of large and complex IT systems from one (1) company or contract to another on at least two (2) separate Projects. The Transition Manager's experience will have been for a minimum duration of three (3) months for each Project.

Project	Start Date	End Date	Percentage of Time	Duration in Months	Duration in Months (% Applied)
Huntsman IT Managed Services	9/1/2022	2/28/2023	100%	4.0	4.0
McCormick AMS Transition	10/1/2021	3/31/2022	100%	6.0	6.0
State of Arizona HEAPlus	10/1/2020	6/30/2021	100%	9.0	9.0
Chesapeake Energy Corporation AO/IO Transition	6/1/2020	9/30/2020	100%	4.0	4.0
Exelon ePeople Transition	2/1/2018	7/31/2018	100%	6.0	6.0
Totals				29.0	29.0